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REQUEST FOR PROPOSAL 
 
 

Forest & Environment Department invites agencies of national repute to submit proposal for Third 
Party monitoring and evaluation of the interrelated projects. Due to the significant overlap in the area 

of implementation, firm must submit a single consolidated quote for all three projects. However, the 

final report must be submitted separately. 

1. Activities under Compensatory Afforestation Fund Management and Planning Authority 

(CAMPA) as per APO 2020-21 to 2023-24. 

2. Mid-Term Evaluation of WDC-PMKSY 2.0 projects which is a 05 year project initiated in the 

year 2021-22. 

3. Activities under Green India Mission as per annual plan of operations (APO) during the year 

2018-19 to 2023-24. 

The interested firms and companies may visit website www.sikkimforest.gov.in or 

www.sikenvis.nic.in for downloading detailed Terms of Reference for this RFP. 

Further any queries related to the TOR may be sent fca.sikkim@gmail.com on or before 03.05.25, 
4:00pm. No queries will be entertained thereafter.  

 

 Submission of queries: 03.05.25 

 Reply of queries to be uploaded in above mentioned websites: 14.05.25 

 Last date for submission of Technical and Financial bids: 03.06.25 

 Opening of Technical bid: 06.06.25at 11:30am 

 Opening of Financial bid: 13.06.25 at 11:30am 

 

Sd/- 

PCCF-cum-Secretary 

Forest &Environment Department 

mailto:fca.sikkim@gmail.com
http://www.sikkimforest.gov.in/
http://www.sikenvis.nic.in/


 

TERMS OF 

REFERENCEOF 

REQUEST FOR PROPOSAL 
Issued vide RFP No.  36/VSSA/F&ED/2025 dated 22.04.25                                                                                 

 
 
 
 
 
 
 
 

FOR 

SELECTION OF AGENCY FOR THIRD PARTY MONITORING AND EVALUATION  

OF PROJECTS UNDERTAKEN UNDER  

 (1)Compensatory Afforestation Fund Management and Planning Authority, 

(2) Green India Mission and (3) WDC-PMKSY 2. 

 
 
 
 
 
 
 
 
 

Issued by 

Forests and Environment Department 

Government of Sikkim 

Deorali,Gangtok-737102 
 

Email:fca.sikkim@gmail.com 
Website:www.sikkimforest.gov.in, 

www.sikenvis.nic.in 

mailto:fca.sikkim@gmail.com
http://www.sikkimforest.gov.in/
http://www.sikenvis.nic.in/


  
 

Compensatory Afforestation Fund Management and Planning 

Authority(CAMPA), Green India Mission (GIM) and WDC-PMKSY 2.0 
 

      RFP No: 36/VSSA/F&ED/2025            Date: 22.04.25  
 

Notice Inviting Request for Proposal for Selection of Agency for Evaluation of Projects 

Undertaken under Compensatory Afforestation Fund Management and Planning 

Authority(CAMPA), Green India Mission (GIM) and WDC-PMKSY 2.0, in the State of Sikkim 

 
Forests and Environment Department, Government of Sikkim, invites Technical and Financial 

Proposals from agencies of national repute for Monitoring and Evaluation of  

1. Activities under Compensatory AfforestationFund Management and Planning Authority 

(CAMPA) as per APO 2020-21 to 2023-24. 

2. Mid-Term Evaluation of WDC-PMKSY 2.0 projects which is a 05 year project initiated in 

the year 2021-22. 

3. Activities under Green India Mission as per annual plan of operations (APO)during the 

year 2018-19 to 2023-24. 

 

The RFP document can be downloaded from official website of Forest and Environment 

Department, Gangtok, Sikkim (www.sikkimforest.gov.in and www.sikenvis.nic.in) from the date 

of publication of this notice, and response to this tender shall be deemed to have been done 

after careful study and examination of this document with full understanding of its implications. 

 
Interested agencies are requested to submit the details to the undersigned as per the 

schedule indicated in the Fact Sheet, by hand at the office of PCCF-cum-Secretary, Forests and 

Environment Department, Government of Sikkim, Deorali, Gangtok-737102. Based on the 

eligibility criteria as mentioned in the RFP, the applicant agency will be selected. Forest & 

Environment Department Sikkim reserves its right to cancel / modify this tender at any stage 

without assigning any reason thereof. 

For any further clarifications, please contact the officer in-charge during any working day 

over phone or in office between 3:00-4:00 pm only. 

 
 
 

Sd/- 
PCCF-cum-Secretary 

Forest & Environment Department

http://www.sikkimforest.gov.in/
http://www.sikenvis.nic.in/


                                                                                                                                            
 

CONDITION 
 

 

The information contained in this Request for Proposal (hereinafter referred 

to either as “TENDER”) document provided to the Bidder(s), by Forest & 

Environment Department, Government of Sikkim, herein after referred to as F&ED, 

or any of their employees or advisors, on the terms and conditions set out in this 

TENDER document and all other terms and conditions subject to which such 

information is provided. 

The purpose of this TENDER document is to provide the Bidder(s) with 
information for evaluation of projects to be undertaken under F&ED Sikkim. This 
TENDER document does not purport to contain all the information any Bidder may 
require. Further any queries related to the TOR may be sent fca.sikkim@gmail.com 
on or before 03.05.25, 4:00pm. No queries will be entertained thereafter. The reply 
to these queries will be uploaded in the website by 14.05.25 .  

Each Bidder should conduct its own investigations and analysis and should 

check the accuracy, reliability and completeness of the information in this TENDER 

document and wherever necessary obtain independent advice from appropriate 

sources. F&ED, their employees and advisors make no representation or warranty 

and shall incur no liability under any law, statute, rules or regulations as to the 

accuracy, reliability or Completeness of the TENDER document. 

 
F&ED may, in its absolute discretion, but without being under any obligation to do 

so, update, amend or supplement the information in this TENDER document. 



  
 

 

FACTSHEET 
 

 
Sl. No Milestone Date 

1 Request for Proposal (RFP) document made 

available to the applicants 
23.04.2025 

2 Last date for receiving queries 03.05.25, until 4:00 pm 

3 Response to queries 14.05.25 

4 Last date for receipt of Technical and 

Financial proposals (Sealed Envelope 

or password protected emails**) 

03.06.2025 until 4:00 pm 

5 Opening of Technical proposals 06.06.25 

6 Opening of Financial proposals of applicants 

who qualify pre-qualification 

(technical)criteria 

 
13.06.25 

7 Address of Communication O/o Chief Executive Officer, State 

CAMPA, Forests and 

EnvironmentDepartment, 

Government of 

Sikkim,Deorali,Gangtok-737102 

8 Contact number For CAMPA/GIM: 8670312351 
For WDC-PMKSY: 7679643340 

9 Email for Correspondence fca.sikkim@gmail.com 

10 Website for information regarding the 

tender/corrigendum 

http://www.sikkimforest.gov.in 

http://www.sikenvis.nic.in 

 

Note: 

 
1. PCCF-cum Secy, F&ED, Sikkim reserves the right to cancel or amend the Tender and/or scope & 

other terms and condition of this tender document. Please visit the website mentioned in the 

Request for Proposal document regularly from time to time for the same. 

 
2. Proposals must be submitted on or before the date, time and venue mentioned in the Fact Sheet. 

Proposals that are received after the deadline will not be considered.  

 

3. Proposal received through password protected email will be accepted. The technical and financial 

bid should be in separate folder/email each protected with separate password. The respective 

password should be submitted to the committee telephonically/in person/video-conference 

during the opening of the technical and financial bid. Proposals received through email without 

password protection or password submitted prior to the date and time of opening of financial 

and technical bid respectively, will be disqualified.

mailto:fca.sikkim@gmail.com
http://www.sikkimforest.gov.in/
http://www.sikenvis.nic.in/
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REQUEST FOR PROPOSAL FOR SELECTION OF AGENCY FOR EVALUATION OF PROJECTS 

UNDERTAKEN UNDER CAMPA, GIM, WDC-PMKSY IN THE STATE OF SIKKIM 
 

1. Background 
CAMPA: Under CAF Act 2016 Compensatory Afforestation Fund Management and Planning 
Authority(CAMPA) has been constituted for the management funds deposited for 
compensatory afforestation, NPV and other money recoverable, in compliance of the 
conditions stipulated by the central government and in accordance with the Van Sanrakshan 
Evam Samvardhan Adhiniyam, 1980. 

Compensatory Afforestation Fund Act, 2016 came into force from 30 September 2018. The 

Act established a National Compensatory Afforestation Fund under the Public Account of 

India and State Compensatory Afforestation Fund under the Public Account of each state. 

The payments made for compensatory afforestation, net present value and others related 

to the project will be deposited inthefund. The Compensatory Afforestation Fund Rules 

were notified in August 2018. 

Under CAMPA, large-scale activities have been taken up to accelerate preservation of 

natural forests, management of wildlife, infrastructure development in the sector and other 

allied works. As SFD is implementing CAMPA activities, there is now a felt need to 

technically evaluate these ongoing efforts, and based on the learnings, plan the way 

forward. Also, an evaluation methodology of the works implemented must be evolved and 

implemented to ensure effective and proper utilization of the fund. 

Compensatory Afforestation fund is used for plantation while money for Net Present Value 

isused for activities relating to conservation of forests and wildlife, development of 

infrastructures in these sectors and other related works. The major activities include 

plantation; conservation, protection and management of wildlife and its habitat within and 

outside protected areas; research and tree improvements; soil and water conservation; 

development of infrastructures; capacity building and other activities is going under the 

state CAMPA. 

 

Green India Mission:  

Forest & Environment Department, Government of Sikkim has been implementing 

National Mission for a Green India (GIM) in Sikkim with the financial assistance from the GIM 

Directorate,Ministry of Environment and Forests and Climate Change (MoEF&CC), Govt. of 

Indiathrough the State Forest Development Agency (SFDA)  and (09) Forest Development 

Agencies (FDA) under the Department since 2018-19. 

 The National Mission for a Green India (GIM) was announced as one of the eight Missions 

under the NAPCC. GIM envisages a unique strategy for holistic treatment of landscapes 

selected on the basis of their predicted vulnerability to climate change and status of forest 

degradation for overall improvement / restoration of forests, local ecology and enhancing 

alternate and forest based livelihood opportunities of forest dependent communities. 

 In Sikkim, State Forest Development Agencyhas proposed 25 L2 Landscapes (Milli 

Watershed) in 6 (Six) broad landscapes as L1 Landscapes (Watershed) for implementation of 

the mission on the basis of a combination of criteria & indicators including projected 

vulnerability to climate change, forest cover and forest types (with status of degradation), 

wastelands, and presence of STs / SCs, dependence on forests, and poverty 
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levels.JFMC/EDC/Village level units (L3) are the actual units which are collated with 

landscape/operational unit level plans 

 Under thismission various Plantation works like Artificial Regeneration, Aided Natural 

Regeneration, Seabuckthorn Plantation, Avenue Plantation, Silvipasture Development, 

Plantation in urban, peri urban areas and farmlandshave been undertaken. Besides several 

activities were undertaken Livelihood Activities and Strengthening Forest Department and 

local level institutions.  

 

WDC-PMKSY 2.0: 
The continuation of WDC- PMKSY has been approved by the Government of India on 

49.50 lakh ha and indicative Central financial outlay of Rs. 8,134 crore, The unit_cost of 
projects has been revised upward from Rs 12,000/ha to Rs 22,000/ha for plain areas, and Rs 
28,000ha for the difficult areas and upto 28000/ha difficul/LWE areas, The States/UTs have 
been asked to use GIS and Remote Sensing techniques for better planning of projects. The 
States/UTs have also been suggested to map aclivities from other sectors which could be 
taken been reduced from existing up within the project areas for better convergence in a 
saturation mode. The project period has years to the rejuvenation of the Springs has been 
incorporated as a new activity in the WDC-PMKSY 5 years. On the recommendations of NITI 
Aayog, 2.0 within the approved cost. At present, a total of 1150 Projects covering an area of 
50.55 lakh ha with central share cost of Rs.8073.55 cr have been sanctioned in all 28 states 
and UTs of Jammu & Kashmir and Ladakh. 

WDC-PMKSY 2.0 is at its mid-point period of implementation. Hence the mid-term 
evaluation of these projects is proposed to be carried out to obtain feedback on the initial 
impacts of the programme and the bottlenecks faced if any in the process of its 
implementation. This mid-term evaluation would enable a pathway analysis at the mid-
course providing for improvement in the next course. The M&E system on the whole is 
designed as a lcarning mechanism with corrective options both at the project & policy level. 
The proposed mid-term evaluation is a part of this overall strategy with following focus area. 
i) Help in deriving strategic lessons for mid course correction, if any, in the approach and 
designs of the project and its implementation, and assess whether the vision of economy, 
equity and ecology is being realized at ground level. The findings'should help effecting 
necessary changes in implementation strategy and reorient_the focus on different 
components of the project development plans if required. ii) To identify process gaps and 
assess performance and quality of outcomes. The evaluation will be on the physical, 
technical, and financial aspects of the project . 

 

2. Objective of the Proposal 

According to the guidelines issued by Ministry of Environment and Forests and Climate 

Change(MoEF&CC), GOI, monitoring of these activities is necessary. The present RFP is being 

floated to select an agency to carry out Third-Party monitoring/Mid term Evalutaion of the 

projects under F&ED.  

CAMPA: TheThird-Party is expected to monitor & evaluate the CAMPA works undertaken as 

per annual plan of operations (APO) for the financial year 2020-21, 2021-22, 2022-23 

and2023-24. 
 

GIM: The third party will monitor & evaluate the GIM works undertaken as per annual plan of 

operations (APO) during the year 2018-19 to 2023-24. 
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WDC-PMKSY-2.0: The mid-term evaluation has the following key objectives:   

1. Strategic Lessons and Mid-Course Corrections: Derive lessons from the initial phases 

of the project to implement mid-course corrections in its approach and design. Assess 

whether the vision of economy, equity, and ecology is being realized at the ground level 

and recommend strategic changes to the implementation strategy, if necessary. 

2. Process Gaps and Performance Assessment:Identify gaps in the implementation process 

and evaluate the performance and quality of project outcomes. This includes examining the 

physical, technical, and financial aspects of the project to ensure alignment with the 

intended objectives. 

3. Learning for Improved Implementation:Provide valuable insights on institutions, 

technologies, processes, resource allocation, and impacts to inform modifications in project 

design and improve implementation in the remaining phases. 

4. Feedback on Initial Impacts: Analyse the initial impacts of the program, bottlenecks 

faced, and the effectiveness of activities implemented so far to ensure that future steps 

align with the overall goals of WDC-PMKSY. 
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Scope of work for Monitoring & Evaluation agency: 

a) Monitoring & Evaluation (M&E) Agency is required to deploy well qualified team and 

supporting staff for carrying out assessment of quality of plantations and other 

activities in a time bound manner. 

b) The technical proposal should contain details methodology for monitoring & 

evaluation within time frame 

c) The agency will submit year wise detailed comprehensive report for the activities 

under the projects: 

Specific to CAMPA: The third-party  agency will carry out  the following activities undertaken 

by utilizing CAMPA funds during FY 2020-21, 2021-22, 2022-23 and 2023-24 by different wings 

/ forest divisions of the Forest and Environment Department,as under: 

1. The conservation, development and other related activities are being carried out 

by all divisions of the State. 

2. Major activities include plantations under different models; conservation, 

protection and management of wildlife and its habitat within and outside 

protected areas; research and tree improvements; soil and water conservation; 

development of infrastructures; capacity building and other activities carried out 

under State CAMPA during the said period. 

3. The year wise list of works taken up during the said period along with location is 

appended herewith as Annexure–I 

4. The Monitoring & Evaluation (M&E) Agency is required to integrate its approach in 

lines with the e-green watch portal of the Ministry of Environment, Forest and 

Climate Change for monitoring of plantations taken up under CAMPA. 

Specific to GIM: 

1. The selected Agency will be required to comply with the instructions, if any, issued by the 

State Forest Development Agency for GIM-Sikkim.  

2. All field activities to be undertaken at the office of the respective FDA or the District 

Offices. Projects to cover under the assignment and location of FDA are as presented in 

Annexure II. The personnel of the service provider may be required to visit to respective 

landscape offices for performing the assigned tasks. On completion of the FDA level tasks 

the agency personnel may have to work, if necessary, at SFDA offices. 

 

Specific to WDC-PMKSY 2.0: 

1. All field activities to be undertaken at the office of the respective FDA or the District 

Offices. Projects to cover under the assignment and location of FDA are as presented in 

Annexure III. The personnel of the service provider may be required to visit to respective 

landscape offices for performing the assigned tasks. On completion of the FDA level tasks 

the agency personnel may have to work, if necessary, at SFDA offices. 

2. WDC-PMKSY 2.0 is at its mid-point period of implementation. Hence the mid-term 
evaluation of these projects is proposed to be carried out to obtain feedback on the initial 
impacts of the programme and the bottlenecks faced if any in the process of its 
implementation. This mid-term evaluation would enable a pathway analysis at the mid-course 
providing for improvement in the next course. The M&E system on the whole is designed as a 
lcarning mechanism with corrective options both at the project & policy level. The proposed 
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mid-term evaluation is a part of this overall strategy with following focus area.  
i) Help in deriving strategic lessons for mid course correction, if any, in the approach 

and designs of the project and its implementation, and assess whether the vision 
of economy, equity and ecology is being realized at ground level. The 
findings'should help effecting necessary changes in implementation strategy and 
reorient_the focus on different components of the project development plans if 
required. 

ii) To identify process gaps and assess performance and quality of outcomes.  
The evaluation will be on the physical, technical, and financial aspects of the 
project. 

iii) Learning related to institutions, technology, processes, resoyrce allocation and 
impacts, besides other aspects of implementation can fecd as valuable inputs for 
effecting necessary modifications and designing of the course of implementation. 
 

Methodology for PMKSY 
 Mid-term evaluation will employ mixed method approach, combining 
quantitative and qualitative data collection methods. The evaluation team will 
ensure the participation of d stakeholders and adopt participatory approaches to 
data collection and analysis. It may include the following components. Document 
review Key information interviews Focus group discussions (may use also- 
Participatory Learning & Action (PLA) Surveys/ questionnaires Field Assessment 
and Observations Participatory rural appraisal (PRA),  

 
Sample size & area coverage for PMKSY  

i) Impact study will be confined to the WDC-PMKSY 2.0 projects implemented with the 
support of the DoLR funds.  
 

ii) The study will cover 100% of the WDC-PMKSY2.0 projects sanctioned in Sikkim. The 
project evaluation of all the activities required to be carried out in the 3 micro watersheds 
covering all three reaches i.e. upper reaches middle reaches and lower reaches (all micro 
watersheds shall be covered where some of the projects cover only 1(one) or 2(two) micro 
watersheds). ii The study will cover 30% of households from the selected micro watershed for 
evaluation iv. In addition to the above about 10% of the total households in three (3) control 
adjoining villages outside in each project with similar topography & socioeconomic features. 
This would facilitate a comparative analysis of with & without project scenarios. The control 
villages are one each from the upper, middle and lower reaches 2.3. Time Duration of the 
Project - The project is to be completed within 5 months, however the entire exercise should be 
completed by November 2024 3. Indicators for Mid-term evaluation A list of indicators is given 
in Annexure-VIII These will be incorporated into an online data entry module / mobile 
application to be developed by DOLR for data entry by the evaluating agency for each of the 
project evaluated and to be submitted on the online modulefportal to DOLR. Over and above 
the given list of indicators, States/UTs may incorporate other parameters as per their specific 
requiremnents for ex, Case studies, Sustainable Livelihood for continuous income generating 
activities (IGA) may be included) 4, Evaluation Agency The States/UTs may engage a reputed 
agency for undertaking the evaluation and ensure the completion of work and submission of 
data within the stipulated timeline. 
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3.1 . Terms of Reference 

Following are the specific terms of reference/tasks to be performed by the M&E agency: 

a) The agency is required to start the monitoring & evaluation processes within 15 

days of receipt of the letter of engagement. 

b) The monitoring & evaluation work has to be completed in a time bound manner. 

c) The agency shall consist of experienced and qualified professionals. 

d) The agency may quote total fee including taxes. 

e) The selected Agency will be required to comply with the instructions, if any, issued 

by the State CAMPA, GIM, WDC-PMKSY 2.0, that are within the scope and 

agreement conditions. 

f) The agency is required to supervise the sites, to independently observe the works 

and evaluate the progress as per the approved APO. 

g) Agency selected shall have to give an undertaking with an effect to follow all ethics 

of faith. The information provided by Forest & Environment Department, Sikkim 

shall be kept ‘strictly confidential’. 

h) In case of any dispute, the decision of Secretary, Forest & Environment 

Department, Sikkim shall be final and binding. 

i) All assignments shall be carried out with due diligence maintaining quality of work 

and in least possible time. 
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j) The agency shall wherever possible integrate its approach in lines with the e-green 

watch portal of the MoEF&CC. 

k) The agency shall be expected to undertake impact assessment of the works by using 

satellite imagery and GIS platform. 

l) The agency should submit year-wise report of individual financial year under 

advertisement. 

m) Payments to the agency will be made in five instalments as per payment schedule. 

n) Forest & Environment Department, Sikkim reserves the right to cancel the 

engagement of selected firms, if the assigned task is not completed within given time 

frame or due to unsatisfactory performance. 
 

3. Period of Contract 

The M&E Agency for third-party monitoring & Evaluation will be engaged for a period of 

eighteen (18) months from the date of contract signing. However, if the selected agency fails to 

perform the functions as agreed upon in the contract signed or ommit breach of any of the 

terms and conditions, provisions or stipulations of the contract, F&ED shall take appropriate 

action including termination of the contract with the agency. 
 

4. Pre-Qualification Criteria 

5.1Eligibility requirements for the Agency 

The invitation to Proposal is open to all applicants who qualify the eligibility criteria as givenbelow: 

Conditions of Eligibility 
 

Sl

No 

Basic 

Requirement 

Specific Requirement Documents

Required 

1 Legal Entity Applicants eligible for participating in the assignment should 

be a single legal entity registered in India. 

-Certificate of 

incorporation 

  a)  A company registered under the Companies Act 

1956/CompaniesActof2013 or 

-Registration 

Certificate 

  b)     An Agency registered under the Indian Trusts Act 

1882or 

c)      An Agency registered under the Societies 

RegistrationAct1860 or 

-GST Registration 

-PAN Number of the 

Agency 

 

  d)  Reputed Government Forestry/Environmental 

Research Institutions 

 

  e) Agency/Firm must be in operation, continuously for 

the last 15 years in the field of Consultancy as on 

March31,2024 

f) The average Annual Turnover from consulting 

projects should be INR 25 crores in last three 

Financial Years (FY 22, FY 23, FY 25) 

 
 
 
-Auditors’ Certifiate 
supporting the Annual 
Turnover from 
Consulting projects 
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2 Consortium The Applicant may associate with other firms to 

enhance their qualifications but should indicate 

clearly whether the association is in the form of a 

joint venture/consortium (JV/C) and/or a sub-

consultancy. JV/C and its members must jointly 

meet the qualification criteria in Section III – 

Qualification Criteria. The technical/ experience 

qualification of all JV/C members shall be 

evaluated jointly as per Evaluation Criteria. 

However, for financial criteria of qualification 

such as Financial Turnover, credentials of 

substantial and lead members (excluding non-

substantial members) shall only be considered. 

 

3 Office at Sikkim Address of Sikkim office with e-mail ID & contact 

number or the successful bidder has to establish 

Project office at Gangtok, Sikkim for easy co-

ordination and smooth functioning. The office 

should be operational until the acceptance and 

approval of final report. 
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Sl

No 

Basic 

Requirement 

Specific Requirement DocumentsR

equired 

4 Applicant’s 

Experience 

The applicant shall have experience of carrying out 

Monitoring & Evaluation in the state of Sikkim/ hilly 

states  

Proof of engagement 

such as MoU/ Work 

Order/ Engagement 

Letter 

/LoA/Completion 

Certificate along with 

audited statement of 

accounts, financial 

details for last three 

years 

 Applicant’s 

Experience in 

M&E  

The applicant shall have good experience of carrying out 

M&E of agriculture, agro-forestry, forestry projects like 

IWMP/NAP/CAMPA/Sample Check etc.  

 

Proof of engagement 

such as MoU/ Work 

Order/ Engagement 

Letter 

/LoA/Completion 

Certificate along with 

audited statement of 

accounts, financial 

details for last three 

years 

5 Authorized 

Representative 

from Applicant 

A Power of Attorney in the name of person signing the 

proposal. 

Original Power of 

Attorney 

6. Human 

Resource 

The team should have required number of 

experts as specified in RFP 

Details of team 

members are to be 

provided. 

 

5. Instructions to Applicant 

6.1 General Conditions 

a) All information supplied by applicants may be treated as contractually binding on the 

applicants, on successful award of the assignment by the Secretary, Forest & 

Environment Department, Sikkim based on this RFP. 

b) No commitment of any kind, contractual or otherwise shall exist unless and until a 

formal written contract has been executed by or on behalf of the Secretary, Forest & 

Environment Department , Sikkim. Any notification of preferred applicant status by the 

Secretary, Forest & Environment Department, Sikkim shall not give rise to any 

enforceable rights by the applicant. The Secretary, Forest & Environment Department, 

Sikkim may cancel the process at any time prior to a formal written contract being 

executed by or on behalf of Secretary, Forest & Environment Department. 

c) This RFP supersedes and replaces any previous public documentation & 

communications, and applicants should place no reliance on such communications. 

d) Empanelment certificate / agreement document should be furnished for joint venture 

organization. 
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6.2 Definitions 

Unless the context otherwise requires, the following terms whenever used in this RFP have the 

following meaning: 

a) “Applicant” means Agency which submits proposal in response to  this Request for 

Proposal(RFP) document 

b) “Consultant” or “Advisor” means the Agency, selected through competitive process in 

pursuance of this RFP, for providing the services under the Contract 

c) PCCF, Sikkim means Principal Chief Conservator of Forests, Sikkim. 
d) “Contract” means the Contract entered into by the parties for evaluation of projects 

undertaken by CAMPA, GIM, WDC-PMKSY 2.0. 

e) “Personnel” means professional and support staff provided by the Consultant/Advisor to 

perform Services to execute the assignment and any part thereof 

f) “Proposal” means proposal submitted by Applicants in response to the RFP issued by 

the Forest & Environment Department, Government of Sikkim for selection of 

Consultant. 

g) “Services” means the work to be performed by the third-party agency pursuant to this 

RFP and to the Contract signed by the parties in pursuance of any specific assignment 

awarded by Secretary, Forest & Environment Department. 

6.3 Compliance/Completeness of Response 

a) Applicants are advised to study all instructions, forms, terms, requirements, appendices, 

and other information in the RFP documents carefully. Submission of the Proposal shall 

be deemed to have been done after careful study and examination of the RFP document 

with full understanding of its implications. 

b) Failure to comply with the requirements of this paragraph may render the Proposal non-

compliant and the Proposal may be rejected. Applicants must: 

i. Comply with all requirements as set out within this RFP. 

ii. Furnish information on prescribed forms as specified in this RFP and respond to 

each element in the order as set out in this RFP. 

iii. Include all supporting documentations specified in this RFP. 

c) The Proposals must be complete in all respects, indexed and hard bound. The page 

numbers must be clearly marked on each page and cross reference be indicated on the 

Index Page. 

d) Applicants are encouraged to submit any additional information that is relevant and can 

enhance the eligibility and/or experience to undertake this assignment. 

e) All quotes in the financial bid shall be mentioned including all taxes. 
 
 

6.4 Applicant Clarifications 

6.4.1 Queries 

a) Secretary, Forest & Environment Department shall invite proposals from Agencies as per 

the details mentioned in the Fact Sheet of this document. 
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b) The Applicants will have to ensure that their queries should reach to Chief Executive 

Officer, State CAMPA, Sikkim, Gangtok, through email (see Fact Sheet), on or before last 

date of receiving queries as mentioned in Fact Sheet of this document. The e-mail 

regarding queries should be sent by only authorized representative of the applicant. It 

should be clearly mentioned in the Subject of email that mail is for seeking clarifications 

on RFP. The queries should necessarily be submitted in the following format: 
 

Sl. 

No. 

Section/

Page No 

Content of RFP  

requiring clarification 

Change/Clarification

requested 

Remarks 

     

     

     

 
c) Forest & Environment Department, Sikkim shall not be responsible for ensuring that the 

Applicant‘s queries have  been received by them. Any requests for clarifications after the 

indicated date and time shall not be entertained by  Forest & Environment Department 

d) The purpose of query is to provide the Applicants with clarification / supplementary 

information regarding the RFP, project requirements, and opportunity to seek 

clarification regarding any aspect of the RFP and the project. However, Forest & 

Environment Department, Sikkim reserves the right to hold or re-schedule the process. 

6.4.2 Responses to Queries and Issue of Corrigendum 

a) The Secretary, Forest & Environment DEpartment, Sikkim will endeavour to provide 

timely response to the queries by uploading in on the website (see Fact Sheet). The 

responses/ reply will not be communicated individually. However, Forest & Environment 

Department makes no representation or warranty as to the completeness or accuracy of 

any response made in good faith, nor does it undertake to answer all the queries that 

have been posed by the Applicants. 

b) At any time prior to the last date for receipt of Proposals, may, for any reason, whether 

at its own initiative or in response to a clarification requested by a prospective Applicant, 

modify the RFP Document by a corrigendum. 

c) The Corrigendum (ifany) & clarifications to the queries from all Applicants will be 

uploaded on the website (see Fact Sheet). Any such corrigendum shall be deemed to be 

incorporated into this RFP. 
 

6.5 Key Requirements of the Bid 

6.5.1. Rights to terminate the process 

a) The Secretary, Forest & Environment Department, Sikkim may terminate the RFP process 

at anytime and without assigning any reason. The Secretary, Forest & Environment 

Department, Sikkim makes no commitments, express or implied, that this process will 

result in a business transaction with anyone. 

b) This RFP does not constitute an offer by the Secretary, Forest & Environment 

Department, Sikkim that the Applicants’ participation in this process may result in the 

engaging the Applicant towards execution of the Contract. 
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6.5.2 Bank Guarantee 

a) The successful bidder shall submit, Bank Guarantee equivalent to 5% of total contract 

value on signing of contract. 

b) The Bank Guarantee may be forfeited: 

i. If any Applicant withdraws or modifies the Proposal during the period of validity. 

ii. If the Bidder is found to have submitted any information wrongly/ manipulated/ 

hidden/ fraud in the bid. 

6.5.3 Submission of Responses 

a. Technical Proposal (containing) 

i. Cover letter (Annexure-I) and response to Pre-qualification Criteria mentioned in 

RFP (in a separate sealed envelope) 

ii. Bank Guarantee, Power of Attorney (Annexure-II) with Technical proposal. 

iii. Technical proposal (Annexure-III ) as per technical evaluation criteria with 

supporting documents (in a separate sealed envelope) 

b. Financial Proposal (containing) 

i. Cover Letter 

ii. Financial Proposal (Annexure-IV) in separate sealed Envelope. 

iii. Annexure IV should be supported by detail estimation. 

6.5.4 Authentication of Proposals 

The Proposal should be accompanied by a power-of-attorney if required in the name of the 

signatory of the Proposal as per Annexure mentioned in this RFP. 

 

6.6 Preparation and Submission of Proposal 
6.6.1 Proposal Preparation Costs 

The Applicant shall be responsible for all costs incurred in connection with participation in the 

RFP process including participation in meetings/discussions/presentations, preparation of 

Proposal, in providing any additional information required by to facilitate the evaluation 

process and in negotiating a definitive Contract or all such activities related to the process will 

in no case be responsible or liable for those costs, regardless of the conduct or outcome of the 

process. 

6.6.2 Language 

The Proposal should be filled by the Applicants in English language only. If any supporting 

documents submitted are in any language other than English, translation of the same in English 

language is to be duly attested by the Applicants. For purposes of interpretation of the 

documents, the English translation shall govern. 

6.6.3 Late Proposals 

a) Original hard copy of RFP document received after the due date and the specified time 

(including the extended period, if any) for any reason whatsoever, shall not be 

entertained and shall be returned unopened. 

b) The Proposals submitted by telex/ telegram/ fax/ e-mail etc. shall not be considered. 

No correspondence will be entertained on this matter. 
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c) Forest & Environment Department, Sikkim shall not be responsible for any non-

delivery of the documents. No further correspondence on the subject will be 

entertained. 

d) Secretary, Forest & Environment Department, Sikkim reserves the right to modify and 

amend any of the above-stipulated condition/ criterion depending upon project 

priorities vis-à-visurgent commitments. 

 
 

6.7 Evaluation Process 

a) The Tender Committee formed vide O.O. no A-20/SCAS/FCA/F&ED/38  dated 22.04.25 

Sikkim will evaluate the proposals/responses of the Applicants. 

b) The Tender Committee shall be made responsible to evaluate the proposals/ responses 

to the RFP and all supporting documents/documentary evidence. Inability to submit 

requisite supporting documents/documentary evidence, may lead to rejection. 

c) The decision of the Tender Committee in the evaluation of responses to the RFP shall be 

final. No correspondence will be entertained outside the process of evaluation with the 

Tender Committee 

d) The Tender Committee may ask for meetings with the Applicants to seek clarifications on 
their Proposals. 

e) The Tender Committee reserves the right to reject any or all Proposals based on any 
deviations. 

f) Each of the responses shall be evaluated as per the criterions and requirements specified 

in this RFP under the Evaluation and Selection section. 

6.7.1 Tender Opening 

The Proposals submitted up to date and time mentioned in this RFP document (see Fact 

Sheet)will be opened by the Tender Committee,  on the date and time mentioned in the Fact 

Sheet. The Applicants or their authorised representatives who may wish to be present at the 

time of opening of the Envelops containing Proposals may reach the office on specified date and 

time on their own. The authorised representatives of the Applicants should be advised to carry 

the identity card or a letter of authority from the Applicant agencies to attend the opening of 

the Proposal. 

6.7.2 Proposal Validity 

The offer submitted by the Applicants will be valid for minimum period of 120 days from the 

date of submission of Proposal. 

6.7.3 Proposal Evaluation 

Proposal evaluation and Selection will be carried out as per the specifications. 
 
 

6.8 Modification and withdrawal of Proposals 

a) The Applicant is allowed to modify or withdraw its submitted Proposal any time prior to 

the last date prescribed for receipt of Proposals, by giving a written notice to Secretary, 

Forest & Environment Department,Sikkim. 

b) After the last date for receipt of Proposals, no modification of bid shall be allowed. 
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6.9 Proposal Forms 

Wherever a specific form is prescribed in this Request for Proposal(RFP) document, the 

Applicant shall use the form to provide relevant information. If the form does not provide space 

for  any required information, space at the end of the form, additional sheets shall be used to 

convey the required information. For all other cases, the Applicant shall design a form to hold 

the required information. 

 
 

6.10 Local Conditions 

a) Each Applicant is expected to become fully acquainted with the local conditions and 

factors, which may affect the performance of the Contract and/or the cost. 

b) The Applicant is expected to know all conditions and factors, which may have any effect 

on the execution of the Contract after issue of letter of Award. The Secretary, Forest & 

Environment Department, Sikkim shall not entertain any request for clarification from 

the Applicant regarding such local conditions. It is responsibility of the Applicant that 

such factors have been properly investigated and considered before submitting the 

Proposal. 

c) No claim, what-so-ever, including that for financial adjustment to the Contract awarded 

under the bidding document will be entertained by Secretary, Forest & Environment 

Department Sikkim. Neither any change in the time schedule of the Contract nor any 

financial adjustments arising there-of shall be permitted on account of failure of the 

Applicant to know the local laws/conditions. The Applicant is expected to visit and 

examine and study the location of Govt. offices and its surroundings, and obtain all 

information that may be necessary for preparing the Proposal at its own interest and 

cost. 
 

6.11 Contacting the Forest & Environment DEpartment 

a) Any effort by an Applicant to influence the Proposal evaluation, Proposal comparison or 

Contract award decisions may result in the rejection of the Proposal. 

b) Applicant shall not approach officers after office hours and/or outside office premises, 

from the time of the Proposal opening till the time the Contract is awarded. 
 

6.12 TentativeScheduleofEvents 

Tentative schedule of events shall be as per the dates and time given in the Fact Sheet. 
 

6.13 Opening of Proposal 

First, The Technical cover will be opened on date mentioned in factsheet. The applicants may be 

asked to make brief presentation on the Technical Proposal. The Financial Proposal may be 

opened in presence of technically qualified Applicants. Date of opening of Financial Proposal to 

be referred in fact sheet. The Evaluation Committee or its authorized representative will open 

the Proposals. 
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6.14 Deciding Award of Contract 

a) The Secretary, Forest & Environment Department Sikkim reserves the right to ask for a 

technical elaboration/clarification from the Applicant on the already submitted 

Technical Proposal at any point of time before opening the Financial Proposal. 

b) The Applicant‘s name and other such details, will be announced and recorded at the 

opening of Proposal. 

c) Special Condition for Awarding the Agreement: 

i. Secretary, Forest & Environment Department or his authorized representative 

will sign the Agreement with successful Applicant for a period as mentioned in 

Duration of Contract in the document. 

ii. Secretary, Forest & Environment Department Sikkim may extend the Agreement 

for a time period beyond what has been specified in Duration of Contract in the 

document, under certain instances, that are not foreseen at the time of signing 

of agreement, and may be required for completing the tasks as per the contract. 

iii. Secretary, Forest & Environment Department, Sikkim will also have the right to 

provide extension/ increase in the scope of work as per the mutually agreed 

terms and conditions between both the parties. 

 
 

6.15 Confidentiality 

a) As used herein, the term Confidential Information means any information, including 

information created by or for the other party, whether written or oral, which relates to 

internal controls, computer or data processing programs, algorithms, electronic data 

processing applications, routines, subroutines, techniques or systems, or information 

concerning the business or financial affairs and methods of operation or proposed 

methods of operation, accounts, transactions, proposed transactions or security 

procedures of either party or any of its affiliates, or any client of either party, except 

such in formation which is in the public domain at the time of its disclosure or thereafter 

enters the public domain other than as a result of a breach of duty on the part of the 

party receiving such information. It is the express intent of the parties that all the 

business process and methods used by the Applicant in rendering the Services 

hereunder are the Confidential Information of the Applicant. 

b) The Applicants shall keep confidential, any information related to this RFP, with the 

same degree of care as it would treat its own confidential information. The Applicants 

shall note that the confidential information will be used only for the purposes of this RFP 

and shall not be disclosed to any third party for any reason whatsoever. 

c) At all-time of the performance of the Services, the Applicant shall abide by all applicable 

security rules, policies, standards, guidelines and procedures. The Applicant should note 

that before any of its employees or assignees is given access to the Confidential 

Information, each such employee and assignees shall agree to be bound by the terms no 

less onerous than those contained under this RFP and such rules, policies, standards, 

guidelines and procedures by its employees or agents. 



16  

d) The Applicant should not disclose to any other party and keep confidential the terms and 

conditions of this Contract agreement, any amendment hereof, and any Attachment or 

Annexurehereof. 

e) The obligations of confidentiality under this section shall survive rejection of the Contract. 
 

6.16 Publicity 

Any publicity by the Applicant containing the name of Forest & Environment Department should 

be done only with the explicit written permission from Secretary, Forest & Environment 

Department 
 

6.17 Execution of the Agreement 

After acknowledgement of the Letter of Award (LoA) the selected agency shall sign the 

Agreement with-in 21 days from the issue of LoA. Agreement is mutually extendable post the 

completion of the initial term. 
 

6.18 Duration of Contract 

The assignment of the work shall be valid for a period of eighteen (18) months and renewal 

thereafter as per their performance and requirement. 
 

6.19 Terms and Conditions: Applicable Post Award of Contract 

6.19.1 Termination Clause 

6.19.1.1 Termination for Default 

Secretary, Forest & Environment Department, Sikkim may, without prejudice to any other 

remedy for breach of contract, by a written notice of default of at least 30 days sent to the 

selected Applicant, terminate the Contract in whole or in part(provided a cure period of not less 

than 30 days is given to the selected Applicant to rectify the breach): 

a. If the selected Applicant fails to deliver any or all quantities of the Service within the 

time period specified in the Contract, or any extension thereof granted by; or 

b. If the selected Applicant fails to perform any other obligation under the Contract within 

the specified period of delivery of service or any extension granted thereof; or 

c. If the selected Applicant, in the judgment of Secretary, Forest & Environment 

Department is found to be engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for or in executing the Contract. 

d. If the selected Applicant commits breach of any condition of the Contract 
 
 

6.19.1.2 Termination for Insolvency 

Secretary, Forest & Environment Department, Sikkim may at any time terminate the Contract by 

giving awritten notice of at least 30 days to the selected Applicant, if the selected Applicant 

becomes bankrupt or other wise in solvent .In such event, termination will be without 

compensation to the selected Applicant, provided that such termination will not prejudice or 

affect any right of action nor remedy that has accrued or will accrue thereafter to CAMPA, 

Sikkim. 
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6.19.1.3 Termination for Convenience 

a) Forest & Environment DepartmentSikkim by a written notice of at least 30 days sent to 

the selected Applicant, may terminate the Contract, in whole or in part,at anytime for its 

convenience.The Notice of termination shall specify that termination is for Secretary, 

Forest & Environment Department Sikkim’s convenience, the extent to which 

performance of the selected Applicant under the Contract is terminated,and the date 

upon which such termination becomes effective. 

b) In such case, Secretary, Forest & Environment DepartmentSikkim will pay for all the 

pending invoices as well as the work done till that date by the Consultant. 

c) Limitation of Liability-In no event shall either party be liable for consequential, 

incidental, indirect, orpunitive loss,damage or expenses(including lost profits).The 

selected Applicant shall not be liable to the other here under or in relation here to 

(whether in contract, tort, strict liability or otherwise) for more than the value of the 

fees to be paid(including any amounts invoiced but not yet paid)under this Agreement. 

 
 

6.19.1.4 Termination by Secretary, Forest & Environment Department 

a) The Forest & Environment DepartmentSikkim may, by not less than 30 days written 

notice of termination to theApplicant, such notice to be given after the occurrence of 

any of the events, terminate this Agreement if: 

i. The selected Applicant fails to remedy any breach hereof or any failure in 

theperformance of its obligations hereunder, as specified in a notice of 

suspension,within thirty(30)days of receipt of such notice of suspension or within 

such further period as they may have subsequently granted in writing; 

ii. The selected Applicant becomes insolvent or bankrupt or enters into any 

agreement with its creditors for relief of debt or take advantage of anylaw for the 

benefit of debtors or goes into liquidation or receivership whether compulsory or 

voluntary; 

iii. The selected Applicant fails to comply with any final decision reached as a result 

of the Dispute Resolution mechanism/proceedings. 

iv. Secretary, Forest & Environment Department Sikkim statement which has a 

material effect on the rights, obligations or interests Secretary, Forest & 

Environment Department Sikkim and which the selected Applicant knows to be 

false; 

b) Any document,information,data or statement submitted by the Applicant in its 

Proposals,based on which the selected Applicant was considered eligible or successful,is 

found to be false, incorrect or misleading; or as the result of Force Majeure, the selected 

Applicant is unable to perform a material portion of the Services for a period of not less 

than sixty (60)days 

c) If Secretary, Forest & Environment Department,Sikkim would like to terminate the 

Contract for reasons not attributable to the selected Applicant‘s performance, they will 

need to clear all invoices for the Services upto the date of their notice. 
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d) If Forest & Environment Department Sikkim would like to terminate the Contract for 

reasons attributable related tothe selected Applicant‘s performance, Secretary, Forest & 

Environment Department Sikkim willgive a rectification notice for one (1) months to the 

Consultant/ Advisor in writing withspecificobservationsandinstructions. 

 
 

6.19.1.5 Termination by the selected Applicant 
 

a) The selected Applicant may, by not less than 60 days written notice to Secretary, Forest 

& Environment Department Sikkim, such notice to be given after the occurrence of any 

of theevents,terminatethisAgreementif: 

⮚ Secretary, Forest & Environment Department,Sikkim is in material breach of its 

obligations pursuant to this Agreement and has not remedied the same within 

forty-five (45)days (or such longer period as the Consultant may have 

subsequently agreed inwriting) following the receipt by the of the selected 

Applicant‘s notice specifyingsuch breach 

⮚ Secretary, Forest & Environment DepartmentSikkim,fails to comply with any final 

decision reached as a result of the Dispute Resolution mechanism/proceedings. 

⮚ Upon termination of this Agreement all pending payments due till the date of the 

termination of the Contract will be made by Secretary, Forest & Environment 

Department,Sikkim to the selected Applicant. 
 

6.19.1.6 Consequences of Termination 

a) In the event of termination of the Contract due to any cause whatsoever, 

[whetherconsequent to the stipulated term of the Contract or otherwise], Secretary, 

Forest & Environment Department, Sikkim,shall be entitled to impose any such 

obligations and conditions and issue anyclarifications as may be necessary to ensure an 

efficient transition and effective business continuity of the Service(s) which the Applicant 

shall be obliged to comply withand take all available steps to minimise loss resulting 

from that termination/ breach, and further allow the next successor Applicant to take 

over the obligations of the erstwhile Applicant in relation to the execution/continue 

dexecution of the scope of the Contract. 

b) Nothing herein shall restrict the right of Secretary, Forest & Environment Department 

Sikkim to invoke guarantees, securities furnished, enforce the Deed of Indemnity and 

pursue such other rights and/or remedies that may be available to the under law or 

otherwise. 

c) The termination hereof shall not affect any accrued right or liability of either Party nor 

affect the operation of the provisions of the Contract that are expressly or by implication 

intended to come into or continue inforce on or after such termination. 
 

6.19.2 Liquidated Damages 

a) Not withstanding the right of Secretary, Forest & Environment Department, Sikkim to 

cancel the work order,Liquidated Damages(LD)for late delivery at 1%(Onepercent)of the 

undelivered portion of work order value per month will be charged for every month‘s 
delay in the specified delivery schedule subject to a maximum of 5% of the value of the contract. 
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b) Please note that the above LD for delay in delivery and delay in commissioning are 

independent of each other and shall be levied,as the case maybe. 

c) The cumulative and aggregate limit of LD for delay in delivery, and LD for delay 

incommissioning would be limited to maximum of 5% of the total Professional Fee. 

Theaggregate liability of the Consultant/ Advisor shall in no event exceed the total value 

ofthefeereceivedunderthis Contract. 

6.19.3 Dispute Resolution Mechanism 

a) The Secretary, Forest & Environment Department and the selected Applicant shall 

makeevery effort to resolve amicably by direct negotiations, any disagreement or 

dispute, arising between them. 

b) Incasedisputecannotberesolvedamicably, Secretary, Forest & Environment DEpartment 

Sikkim may appoint as Arbitrator to resolve the issue as per Arbitration & Conciliation 

Act 1996 whose decision shall be binding to both the parties. 

6.19.4 Notices 

Notice or other communications given or required to be given under the Contract shall be 

inwriting and shall be e-mailed followed by hand-delivery with acknowledgement thereof, 

ortransmitted by pre-paid registered post or courier. Any notice or other communication shall 

bedeemed to have been validly given on date of delivery if hand delivered & if sent by 

registered post than on expiry of seven days from the date of posting. 
 

6.19.5 Force Majeure 

Force Majeure is herein defined as any cause, which is beyond the control of the selected 

Applicant or Secretary, Forest & Environment Department, Sikkim as the case may be which 

they could not foresee or with a reasonable amount of diligence could not have foreseen and 

which substantially affect the performance of the Contract, such as: 

a) Natural phenomenon, including but not limited to floods,heavy rains,road 

blockage,droughts,earthquakes,and epidemics. 

b) Acts of any government,including but not limited toward declared or undeclared 

priorities,quarantines and embargo. 

c) Terrorist attack,public unrest in work area provided either party shall within 10days from 

occurrence of such a cause,notifies the other in writing of such causes. 

 

The selected Applicant or Secretary, Forest & Environment Department,Sikkim shall not beliable 

for delay in performing his/ her obligations resulting from any force majeure cause as referred 

to and/ or defined above. 

Force Majeure shall not include any events caused due to acts/ omissions of such Party or result 

froma breach/contravention of any of the terms of the Contract,Proposal and/or the Request 
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For Proposal(RFP).It shall also not include any default to the part of a party  due to its 

negligence or failure to implement the stipulated/proposed precautions,as were required to be 

taken under the Contract. The failure or occurrence of a delay in performance of any of the 

obligations of either party shall constitute a Force Majeure event only where such failure or 

delay could not have reasonably been foreseen, or where despite the presence of adequate and 

stipulated safeguards the failure to perform obligations has occurred. In such an event, the 

affected party shall inform the other party in writing within five days of the occurrence of such 

event. Secretary, Forest & Environment Department, Sikkim will make the payments due for 

Services rendered till the occurrence of Force Majeure.However,any failure or lapse on the part 

of the selected Applicant in performing any obligation as is necessary and proper, to negate the 

damage due to projected force majeure events or to mitigate the damage that may because 

due to the above-mentioned events or the failure to provide adequate disaster 

management/recovery or any failure in setting up a contingency mechanism would not 

constitute force majeure,asset out above. 

In case of a Force Majeure,all Parties will endeavour to agree on an alternate mode of 

performance in order to ensure the continuity of Service and implementation of the obligations 

of a party under the Contract and to minimize any adverse consequences of Force Majeure. 
 

6.19.6 Failure to agree with Terms and Conditions of the RFP 

Failure of the successful Applicant to agree with the Terms& Conditions of the RFP shall 

constitute sufficient grounds for the annulment of the award, in which event may invoke the 

Performance Bank Guarantee (PBG) of the successful applicant and award the contract to the 

next best value Applicant or call for new Proposals from the interested Applicants. 
 

6.20 Statutory Requirements: 

During the tenure of this Contract, nothing shall be done by the selected Applicant in 

contravention of anylaw,act and/ or rules/ regulations,there-under or any amendment. 
 

6.21 Contract administration 

Either party may appoint any individual/ Agency as its authorised representative through a 

written notice to the other party.Each Representative shall have the authority to: 

a. Exercise all of the powers and functions of his/her Party under this Contract,other than 

the power to amend this Contract and ensure proper administration and performance 

of the term shereof;and 

b. Bind his or her Party in relation to any matter arising out of or in connection with 

thisContract. 

c. The selected Applicant shall be bound by all undertakings and representations made 

bythe authorized representative of the selected Applicant and any covenants 

stipulatedhereunder,with respect tothis Contract,for and on their behalf. 

d. For the purpose of execution or performance of the obligations under this Contract, 

Secretary, Forest & Environment Department Sikkim representative would act as an 

interfacewith the nominated representative of the selected Applicant. The selected 

Applicant shall comply with any instructions that are given by the representative during 

the course 
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of this Contract in relation to the performance of its obligations under the terms of the 

Contract. 

e. A committee comprising ofrepresentatives from Secretary, Forest & Environment 

Department Sikkim and the selected Applicant shall meet from time to time to discuss 

any issues/bottlenecks being encountered. 

 
 

6.22 Right of Monitoring,Inspection and Periodic Audit 

The Secretary, Forest & Environment Department Sikkim reserves the right to inspect and 

monitor/assess the progress/ performance at any time during the course of the Contract, after 

providingdue notice to the selected Applicant. Secretary, Forest & Environment Department 

Sikkim may demand,and upon such demand being made, the selected Applicant shall provide 

with any document,data, material or any other information required to assess the progress of 

the project. Secretary, Forest & Environment Department, Sikkim shall also have the right to 

conduct, either itself or through any another consultant/advisor as it may deem fit,anaudit to 

monitor the performance by the selected Applicant of its obligations/functions inaccordance 

with the standards committed to or required by Secretary, Forest & Environment Department 

Sikkim and the selected Applicant undertakes to cooperate with and provide to Secretary, 

Forest & Environment Department Sikkim/any other Agency appointed by Chief Executive 

Officer,State CAMPA, Sikkim, all documents and other details as may be required by them for 

this purpose. Any deviations orcontravention identified as a result of such audit/ assessment 

would need to be rectified by the selected Applicant failing which Secretary, Forest & 

Environment Department Sikkim may, without prejudice to any other rightsthat it may have, 

issue a notice of default. 
 

6.23 F&ED’ s Obligations 

Secretary, Forest & Environment Department, Sikkim shall interface with the selected Applicant, 

to provide the required information, clarifications, and to resolve any issues as may arise during 

the execution of the Contract. 

Secretary, Forest & Environment Department, Sikkim shall ensure that timely approval is 

provided to the selected Applicant,where deemed necessary,related to Services required to be 

provided as part of the Scope of Work. 
 

6.24 Information Security 

The selected Applicant would sign a Non-Disclosure Agreement with Secretary, Forest & 

Environment Department Sikkim to ensure information security and confidentiality of 

processes, information andthe various projects and activities taken up during the period of the 

agreement. The selectedApplicant shall not carry and/ or transmit any material, information, 

layouts, diagrams, storage media or any other goods/ material in physical or electronic form, 

which are proprietary to orowned by Secretary, Forest & Environment Department Sikkim, out 

of premises, without prior written permission from the Secretary, Forest & Environment 

Department Sikkim. The selected Applicant shall,upon termination of this agreement for any 

reason, or upon demand by Secretary, Forest & Environment Department Sikkim, whichever is 

earliest, return any and all information provided to the selected Applicant,including any copies 

or reproductions,both hard copy and electronic. 
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6.26 Prices 

Prices quoted must be firm and shall not be subject to any upward revision on any 

accountwhatsoever throughout the period of the engagement of 18 months and shall be 

inclusive of all applicable taxes. 

 
 

6.27 Special Conditions of Contract 

6.27.1 Payment Schedule 

The payment as specified in financial format Annexure-3 and finally reflected in the 

agreement/contract shall be made as per the following milestones: 
 

Sl. 

No. 
Activity Timeline 

% of 

feetobep

aid 

1 During Signing of MOU(advance) Within 1 months of signing of contract 25% 

2 Submission of Inception report Within 3 months of signing of contract 30% 

3 Submission of Interim report Within 6 months of signing of contract 30% 

4 Submission of final report After 12 months of signing the contract 15% 

 
6.28 Continuance of the Contract: 

Notwithstanding the fact that settlement of dispute(s)(if any)may be pending,the parties 

heretoshall continue to be governed by and perform the work in accordance with the provisions 

under the Scope of Work to ensure continuity of operations. 
 

6.29 Conflict of interest 

The Applicant shall disclose to Secretary, Forest & Environment Department Sikkim in writing, 

all actual and potential conflicts of interest that exist, arise or may arise in the course of 

performing the Service(s)as soon as practical after it becomes aware of that conflict. 
 

6.30 Severance 

In the event any provision of the Contract is held to be invalid or unenforceable under the applicable 

law,the remaining provisions of this Contract shall remain in full force and effect. 
 

6.31 Governing Language 

The Agreement shall be written in English language. For purposes of interpretation of the 

documents,the English translation shall govern.All correspondence and other documents 

pertaining to the Contract that are exchanged byparties shall be written in English language 

only. 
 

6.32 No Claim Certificate 

The Selected Applicant shall not be entitled to make any claim, whatsoever against, under or by 

virtue of or arising out of, the Contract,nor shall entertain or consider any such claim,if made by 
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the selected Applicant after it hassigneda“No claim”certificate in favour Secretary, Forest & 

Environment DepartmentSikkim in such form as shall be required by it after the work is finally 

accepted. 
 

6.33 Publicity 

The Selected Applicant shall not make or permit to be made a public announcement or media 

release about any aspect of this Contract unless Secretary, Forest & Environment Department, 

Sikkim first gives its written consent to the selected Applicant. 
 

6.34 General 

6.34.1 Relationship between the Parties 

Nothing in the Contract constitutes any fiduciary relationship between the Chief Executive 

Officer, State CAMPA, Sikkim and selected Applicant or its Team or any relationship of employer 

employee,principal and agent,or partnership,between CAMPA Gangtok and selected 

Applicant.No Party has any authority to bind the other Party in any manner whatsoever except 

as agreedunder the terms of the Contract. Chief Executive Officer, State CAMPA, Sikkim will not 

be under any obligation to the Implementation Consultant as agreed under the terms of the 

Contract. 
 

6.34.2 No Assignment 

The Selected Applicant shall not transfer any interest, right, benefit or obligation under the 

Contract without the prior written consent of the Chief Executive Officer,State CAMPA,Sikkim. 
 

6.34.3 Survival 

The provisions of the clauses of the Contract in relation to 

documents,data,processes,property,Intellectual Property Rights, indemnity, publicity and 

confidentiality and ownership survive theexpiry or termination of this Contract and in relation 

to confidentiality, the obligations continue to apply unless notifies the selected Applicant of its 

release from those obligations. 
 

6.34.4 Entire Contract 

The terms and conditions laid down in the Request for Proposal (RFP) and all annexure 

theretoas also the Proposal and any attachments/ annexure thereto shall be read in 

consonance with and for man integral part of the Contract.The Contract supersedes any prior 

contract,understanding or representation of theParties on the subject matter. 
 

6.34.5 Governing Law 

This Contract shall be governed in accordance with the laws of India, Laws of Government 

ofSikkim. 
 

6.34.6 Jurisdiction of Courts 

The High Court of SIKKIM at GANGTOK, Sikkim has exclusive jurisdiction to determine any 

proceeding in relation to the Contract. 
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6.34.7 Compliance with Laws 

The selected Applicant shall comply with the laws in force in India and of Govt. of Sikkim while 

performing the Contract. 
 

6.34.8 Notices 

A notice means: 

i. A Notice;or 

ii. A consent,approval or other communication required to be in writing under the 

Contract. 

All notices, requests or consent provided for or permitted to be given under this Contract 

shallbe in writing and shall be deemed effectively given when personally delivered or mailed 

byprepaid certified/ registered mail, return receipt requested, addressed as follows and shall 

bedeemed received two days after mailing or on the date of delivery if personally delivered: 
 

To, 

The Chief Executive Officer, State CAMPA, Forest 

Government of Sikkim 

Any Party may change the address to which notices are to be directed, by giving a notice to 

theother party in the manner specified above. A notice served on a Representative is taken to 

be notice to that Representative‘s Party. 
 

6.34.9 Waiver 

Any waiver of any provision of this Contract is ineffective unless it is in writing and signed by the 

Party waiving its rights. 

A waiver by either Party in respect of a breach of a provision of this Contract by the other Party 

is not a waiver in respect of any other breach of that or any other provision. 

The failure of either Party to enforce at any time any of the provisions of this Contract shall not 

be interpreted as a waiver of such provision. 
 

6.34.10 Modification 

Any modification of the Contract shall be in writing and signed by an authorized representative of 

each Party based on mutual consent. 
 

6.34.11 Taxes 

The Applicant shall pay GST and other applicable taxes,if any,impose don’t the Services under 

this Contract. However, the Applicant will charge applicable GST over the invoiced amount for 

the services rendered under thisa greement/contract. 
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6.34.12 Application 

These General Conditions shall apply to the extent that provisions in other parts of the Contract 

donot supersede them. 
 

6.35 Fraud and Corrupt Practices 

6.35.1 Fraud and Corrupt Practices 

a) The Applicants and their respective officers,employees,agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding anything to 

the contrary contained in this RFP, Secretary, F&ED, Sikkim shall reject a Proposal 

without being liable in any manner whatsoever to the Applicant, if it determines that the 

Applicant has, directly or indirectly or through an agent, engaged incorrupt 

practice,fraudulent practice,coercive practice,undesirable practice or restrictive practice 

(collectively the Prohibited Practices‖) in the Selection Process. In such an event, 

Secretary, F&ED,  Sikkim shall, without prejudice to its any otherrights or remedies, 

appropriate the Bid Security or Performance Security, as the casemaybe, as mutually 

agreed genuine pre-estimated compensation and damages payable Secretary, F&ED, 

Sikkimfor,interalia,time,cost and effort of, Secretary, F&ED,  Sikkim, in regard to the RFP, 

including consideration and evaluation of such Applicant‘s Proposal. 

b) Without prejudice to the rights of Secretary, F&ED, Sikkim underClause above and the 

rights and remedies which Secretary, F&ED,,Sikkim may have under the LoA or the 

Agreement, if an Applicant, is found by Secretary, F&ED,, Sikkim have directly or 

indirectly or through an agent,engaged or indulged in any corrupt practice,fraudulent 

practice,coercive practice,undesirable practice or restrictive practice during the 

SelectionProcess,or after the issue of the LoA or the execution of the Agreement, such 

Applicant shall not be eligible to participate in any tender or RFP issued by Secretary, 

F&ED, Sikkim during a period of 2(two)years. 

c) For the purposes of this Section, the following terms shall have the meaning herein after 

respectively assigned to them: 

1. corrupt practice means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the action of any person connected 

with the Selection Process 

2. Fraudulent practice means a misrepresentation or omission of facts or disclosure 

of incomplete facts,in order to influence the Selection Process; 

3. Coercive practice means impairing or harming or threatening to impair or 

harm,directly or indirectly,any persons or property to influence any person‘s 

participation or action in the Selection Process; 

4. undesirable practice means (a) establishing contact with any person 

connectedwith or employed or engaged by with the objective of canvassing, 

lobbying or inany manner influencing or attempting to influence the Selection 

Process; or (b)having a Conflict of Interest;and 
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5. Restrictive practice means forming a cartel or arriving at any understanding 

ararrangement among Applicants with the objective of restricting or 

manipulating a full and fair competition in the Selection Process. 
 

6. Human Resources 

The agency will propose a team of experienced and qualified professionals that have been engaged 

in the similar assignments in the past, are available for the contract period. 

Human Resources required: 
 

SlNo NameofResource Unit 

1 Team Leader/M&ESpecialist 1 

2 Forestry Expert/Soil Conservation 1 

3 Social Scientist 1 

4 Evaluation Survey Expert 1 

5 GIS Expert 1 

6 Field Evaluators 2 

Total 7 

 
7.1.Indicative  Job Description of proposed Resource personnel 

1. Team Leader/M&ESpecialist 

⮚ Relevant Masters degree with minimum 05 years of professional experience in 

monitoring and evaluation of agriculture/ agro-foresrty/ forestry projects 

⮚ Experience of working on evaluation of agriculture/ agro-foresrty/ forestry sector 

projects with state / central governments 

⮚ Demonstrable managerial skills, strong analytical and problem-solving skills and 

goodwritingskills 

⮚ Experience of working in externally aided projects 

⮚ Responsible for guiding the team in development of evaluation frameworks,carrying out 

evaluation process. 

⮚ Responsible for sampling,monitoring data collection and dataanalysis 

⮚ Professional with work experience in Sikkim/hilly state will be preferred 

2. Forestry Expert/Soil Conservation 

⮚ Graduate degree in forestry or relevant subjects and minimum 05 years of 

professional experience 

⮚ Knowledge of project planning & management; 

⮚ Experience in natural resource management / forest management / wildlife 

management; 

⮚ Experience of working in rural development and forest projects in the state of 

Sikkim/hilly state will be preferred. 

3. Social Scientist 
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⮚ Graduate Degree in Social Sciences with minimum 5 years of professional experience 

⮚ Experience of working in rural development and other social sector/watershedprojects 

⮚ Experience in undertaking research projects with state/central government 

⮚ Experience of working in rural development/forestry/watershed development projects 

in the state of Sikkim/hilly state will be preferred. 

4. Evaluation Survey Expert 

⮚ Post Graduate in Forestry/Social Science or relevant streams with minimum 5 years of 
experience; 

⮚ Experience of working with state/central government 

⮚ Experience of undertaking large scale surveys and working in rural development projects 

in the state of Sikkim/hilly state will be preferred 

5. GIS Expert 

⮚ Graduate/Post Graduate in Geographical Information System with at least 3 years 

of experience; 

⮚ Experience  of working in/for State/Central government projects 

⮚ Experience of working in rural development/forestry/watershed development projects 

in the state of Sikkim/hilly state will be preferred. 
 

5. Field Evaluators 

⮚ Graduate  in Science 

⮚ Have minimum two experience of data collection 

Note: 

❖ Ability to communicate in local language and experience of working in Sikkim will be 

preferred and this is more valid for Field Evaluators. 

❖ If at any point in time, CAMPA feels that a resource person is not up to the mark, are 

placement will be demanded in written and will need to be obliged within 2 weeks. 

❖ The number of teams to be constituted for field works and no of persons to be engaged 

are to be decided by the agency with a condition of presence of overall team comprising 

the above qualified members for over seeing the field and documentation works. 
 

8.1 Evaluation & Selection  
Quality and Cost Based Selection (QCBS) shall be used for evaluation with Technical Proposal 
carrying 70% weightage and Financial Proposal carrying 30% weightage. The Technical Proposals 
are given an absolute technical score (Ta out of max 100) based on the evaluation criteria given 
below. The normalized score for technical shall be calculated by multiplying the absolute score 
with 70% to arrive at the technical score to be added to Financial score. St = Ta * 70% The 
Financial Proposals would be given cost-score based on the relative ranking of prices, with the 
lowest evaluated Financial Proposal (Fm) being assigned the maximum financial score 30. The 
formula for determining the financial scores (Sf) of all other Proposals is as follows: Sf = 30 x Fm/ 
F, in which "Fm" is the price of the lowest offer, "Sf" is the financial score calculated, and "F" is 
the price of the proposal under consideration. 8. The preferred bidder shall be the Applicant who 
achieves highest combined score i.e. St+ 
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Technical Evaluation 

Initial Bid scrutiny will be made and in complete details as given below will  be treated 

as non responsive of Proposals 

a. Received without the Letter of Authorisation 

b. Are found with suppression of details 

c. With incomplete information, subjective, conditional offers and partial offers 

submitted 

d. Submitted without the documents requested in the checklist 

e. Have non-compliance of any of the clauses stipulated in the RFP 

f. Have a lesser validity period 

g. The team members are not as RFP stipulations. 

All responsive Bids will be considered for further processing as below. 

Tender Committee will prepare a list of responsive Applicants, who comply with all the Terms 

and Conditions of the Tender. All eligible bids will be considered for further evaluation by the 

Committee according to the evaluation process defined in this RFP document.The decision of 

the Committee shall be final in this regard. 

i. Evaluation committee will examine the bids to determine whether they are 

complete,whether any computational errors have been made, and whether the bids are 

generallyin order. 

ii. Further the scope of EC also covers taking any decision with regard to the Tender 

document,execution/implementation of the project including management period. 

iii. Proposal shall be opened in the presence of Applicants representatives who intend to 

attend at their cost. The Applicants representatives who are present shall sign a register 

giving evidence of their attendance. 

iv. Proposal document shall be evaluated as per the following steps. 

⮚ Preliminary examination of pre-qualification/ eligibility criteria documents: The 

prequalification document will be examined to determine whether the 

Applicantmeets the eligibility criteria, whether the Proposal is complete in all 

respects, whether the documents have been properly signed and whether the 

bids aregenerally in order. Any bids found to be non-responsive for any reason or 

notmeeting the minimum levels of the performance or eligibility criteria specified 

invarious sections of this RFP document will be rejected and will not be 

considered further. 
 

8.2 Evaluation sheet for technical evaluation: 

The technical proposals will be evaluated using the following criteria: 
 

Sl.

No 
Criteria 

Maximum

Marks 

1 Experience of the proposed Team Leader as per qualification criteria 
Less than 5years of  monitoring experience:     0 marks          

               5 years of monitoring experience:                       5marks 
               More than 5 years monitoring experience:        7 marks 

               More than 10 years of monitoring experience: 14 marks 
               More than 15 years of monitoring expereicne: 20 marks 

   20  
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2 Experience of the proposed Forestry Expert as per qualification criteria 
                        Less than 05 years : 0 marks                  
                  05 years experience:      5 marks 
                 More than 05 years of monitoring experience:       10 marks 
                 More than 10 years of monitoring experience:       15 marks   

15 

3 Experience of the Applicant Firm in Monitoring & evaluation in similar projects  
                  Less than 05 years :                                                     0 marks                  
                  05 years experience:                                                   5 marks 
                 More than 05 years of monitoring experience:       10 marks 

               More than 10 years of monitoring experience:       15 marks   

 

15 

4 Approach and Methodology submitted for the project monitoring & evaluation 
and Technical Presentation 
      Approcah and methodology:      25 marks 
      Overall impression:                      10 marks 
      Presentation:                                 10 marks 

     
35+10 

6 Local permanent office in Sikkim operation 
       Office in Sikkim: 5 marks 

5 
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Technically qualified agencies will be invited for Technical Presentation (Power Point 

Presentation),and date shall be intimated accordingly via email. 

Point of Technical Presentation: 

⮚ Understanding of the assignment 

⮚ Approach and Methodology 

⮚ Work Plan 

⮚ Proposed Team  
The performace of the technical presentation shall be used for awarding 5 marks earmarked for A&M 
and Technical presentation. 

8.3 Final Evaluation (Technical Presentation & Financial) 
 

The minimum qualifying points are 70% for opening of financial proposal. The Combined Quality and 
Cost Based scores shall be used for identifying the preferred bidder.
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AnnexureI:Proposal Covering Letter 
 
 

To, 

The Chief Executive Officer 

State CAMPA,State CAMPA,Sikkim 

Forests and Environment Department, Government of 

Sikkim,Deorali,Gangtok–737102 

 
 

DearSir, 
 
 

We ............................. (Name of the Applicant)hereby submit our Proposal in response to notice 

Inviting RFPdate……………..and RFP document no............................ and confirm that: 

1. All information provided in this Proposal and in the attachments is true and correct to 

the best of our knowledge and belief. 

2. We shall make available any additional information,if required to verify the correctness 

of the above statement. 

3. Certified that the period of validity of Proposal is 120 days from the last date of 

submission of Proposal, and 

4. We are quoting for all the services mentioned in the Scope of Work of the RFP. 

5. We the Applicants are not under a Declaration of Ineligibility for corrupt or fraudulent 

practices or blacklisted by any of the Government agencies as on date of submission of 

proposal. 

6. Chief Executive Officer,State CAMPA,Sikkim,may contact the following person for further 

information regarding this Proposal: 
 

Name of the Entity  

Name of ContactPerson  

Contact Number  

Email  

Complete Office address for 

correspondence 

 

 

Yours sincerely, 

Signature 

 

Full name of authorised signatory 

Designation 

Name of the Applicant Agency/Firm and seal 
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AnnexureII:Format for Power of Attorney 
 

(To be provided as part of Technical Proposal (Envelope 2)                                     

Dated:  

POWER OF ATTORNEY 
 

 

TO WHOM SO EVER IT MAY CONCERN 
 

 

Know all men by these presents,we (name and registered office address of the 

Applicant)do hereby constitute,appoint and authorise Mr. (Name of the 

Person(s)),domiciled at (Address),acting as  (Designation and the name of the 

Agency),as Authorised Signatory and whose signature is attested below,as our attorney,to do in 

our name and on our behalf, all such acts, deeds and things necessary in connection with or 

incidental toour Proposal for award of Agreement ―SELECTION OF AGENCY FOR EVALUATION 

OF PROJECTS UNDERTAKEN UNDER STATE CAMPA,GIM, WDC-PMKSY Sikkim involving the 

deliverables as per agreement with ,Secretary Forest and Environemnt Department, 

Governemnt of sikkim ,vide Request of Proposal(RFP)Document dated  ,issued by the 

Secretary, Forest and Environment Department, Sikkim including signing and submission of all 

documents and providing information and responses to clarifications/ enquiries etc. as may be 

required by, Secretary, Forest and Environment Department, Sikkim, Government of Sikkim or 

any government authority generally dealing with CAMPA/GIM/WDC-PMKSY, in all matters in 

connection with our Proposal for the said Project. We hereby agree to ratify all acts, deeds and 

things lawfully done by our saidattorney pursuant to this Power of Attorney and that all acts, 

deeds and things done by our aforesaid attorney shall and shall always be deemed to have been 

done by us. 

For  

(Signature) 

(Name,Title and Address) 
 
 

Accept 

(Attested signature of Mr./Ms.

 )

(Name, Title and Address of the Attorney) 
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AnnexureIII:Performa for Submission of Technical Proposal 
 
 

1 Name of bidding agency/ 

firm/institution: 

 

2 Address for Correspondence:  

3 Date of incorporation of the 

firm,Agency,undertaking 

 

4 Name of Associated firm, nature of 

association and pther details 

 

5 Brief Profile and Past Experience of 

the Firm/Agency 

 

5.1 No. of years of experience in carrying 

out M&E/ Impact Assessment or 

Evaluation studies: 

 

5.2 Firm’s understanding of project work: Please use section A)of Annexure III 

6 List of Key Personnel likely to be 

engaged in the Study: 

Please use Template provide in section C) of 

Annexure III. Kindly also provide CV for each of these 

positions. 

7 Turn over for last 3 years (Rs. 

incrores) (enclose audited 

financial statement): 

 

8 Project completion certificates/work 

orders for project completed during 

last five years in support of 

experience: 

 

 
 

 

Firm’s Name: 
 

 
Name and Signature of the Authorized Representative: 

Date: 

Place:
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AnnexureIII SectionA:Firm’s understanding of projectwork 
 
 

[Technical approach, methodology and work Plan are key components of the Technical Bid. Please submit the 

following indicative of your approach, the methodology to be adopted and staffing to perform the 

assignment. 

 

 
a) Technical approach andMethodology, 

b) Work Plan,and 

c) Organization and Staffing, 
 
 
 
 

a) Technical approach and Methodology:Herein, you should explain your understanding of the objectives ofthe 

assignment, approach to the services, methodology for carrying out the activities and obtaining theexpected 

output, and the degree of detail of such output. You should highlight the problems being addressed and their 

importance, and explain the technical approach you would adopt to address them. You should also explain the 

methodologies you propose to adopt and highlight the compatibility of those methodologies with the 

proposed approach.Please highlight on the percentage of area coverage in the field for monitoring for CAMPA 

and GIM activities and will be evaluated accordingly during the assessment process. 
 

 
b) Work Plan: You should propose the main activities of the assignment, their content and duration, phasing 

and interrelations, milestones (including interim approvals by the Client), and delivery dates of the reports. The 

proposed work plan should be consistent with the technical approach and methodology,showing 

understanding of the TOR and ability to translate them into a feasible working plan. A list of the final 

documents, including reports,drawings, and tables to be delivered as final output,should be included here. 

 

 
c) Organization and Staffing: You should propose the structure and composition of your team. You should list 

the main disciplines of the assignment,the key expert responsible,and proposed technical and support staff. 

 
 
 
 

 
Firm’s Name: 

 

 
Name and Signature of the Authorized Representative: 

Date: 

Place: 
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AnnexureIII SectionB: Details of studies carried in Forestry sector 
 
 

[Using the format below,provide information on each assignment for which your firm,and each associate for 

this assignment, was legally contracted either individually as a corporate entity or as one of the major 

companies within an association,for carrying out consulting services similar to the ones requested under this 

assignment.] 

 

Name of the Firm to whom the assignment belongs to in case of JV/C 
 

1.Assignment Name 7.Approx.value of contract: 

2.Duration of Assignment(months): 

3.Name of client: 8.Total No of staff of the consultant Firm: 

4.Address: 

5.Start Date(monthly/Year): 
 

 
Completion Date(month/date): 

9.No. of professional staff provided by associated 
Consultants: 

6.Name of associated Consultants, 

ifany: 

10.Name of Senior professional staff of 

your firm involved and functions 

performed: 

11.Narrative description of Project: 

12.Description of actual services provided by your staff within the assignment: 

 
 
 
 
 
 
 

Firm’s Name: 
 

 
Name and Signature of the Authorized Representative: 

Date: 

Place: 
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AnnexureIII SectionC:List of Key Personnel likely to be engaged in the Study 
 

 
Sl. 

no. 

Name of the Professional Areas of 

Experience 

Position

Assigned 

Task  Assigned 

     

     

     

     

     

 
 
 
 
 
 
 
 

Firm’s Name: 
 

 
Name and Signature of the Authorized Representative: 

Date: 

Place: 
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AnnexureIV:Performa for Submission of Financial Proposal 
 
 

Name and Address of the organization: 
 
 

FinancialBid: 
 

SlNo Description Amount(Rs.) 

1 Professional Fee(Key professional and 

Support/ Survey Staff) 

 

2 Survey/ Field Expenses (inclusive of 

transportation, boarding & lodging, and 

other associated expenses) 

 

3 Documentation and Printing of Reports  

4 Sub-total  

5 GSTonSub-total(4)  

6 Total Cost(inclusive of Taxes)(in figures)  

 Total cost in words  

 
Note:Please specify whether the rates are inclusive or exclusive of taxes. 

 
 
 
 
 
 

 
 
 
 

Date: 

Signature:  

Full name of signatory:   

Designation:   

 

 

(Organization/CompanySeal) 
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Annexure V:Evaluation Formats for Evaluating Works under CAMPA 
 
 

10.1Plantation Evaluation  

The bidder shall undertake monitoring of the plantation sites as part of the scope of work. A 
minimum of 10% of the total plantation area and other proposed activities shall be mandatorily 
covered for monitoring purposes. 

The total percentage of field coverage may be proposed by the firm. The number of plots will be two 
per site of size 23m X 23m. This plot size has been reduced from standard approach for the hilly terrains 
inSikkim, but the representative hectare remains approximately the same as being represented by 
considering one plot of size 33m X 33m. The GPS coordinates of all such (23 m x 23 m) plots also need to 
be provided. The selected Firm will propose the evaluation Formats for all the activities undertaken 
under the projects.  

However, if the bidder proposes to adopt an alternative scientifically justified methodology that 
involves a different percentage of area coverage (higher or lower), they may submit the same 
along with adequate rationale and supporting documentation. Such proposals will be evaluated 
on the basis of their technical soundness, credibility of methodology, and relevance to the 
project objectives. 

Further, the selected Firm is expected to undertake GIS analysis of the plantations and integrate its 
approach with e-green watch portal of the MoEF&CC.The findings shall be incorporated in the report 
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INFORMATION ON SURVIVAL PERCENTAGE (SAMPLE PLOT WISE) 
 
 
 

 

1. Name of the plantation site:- 

2. Area in ha:- 

3. Spacing adopted:- 

4. Size of the sample plot(40mtx25mt):- 
 

 
PlotNo.1 PlotNo.2 PlotNo.3 PlotNo.4 

Row No.of Plants Row No.of Plants Row No.of Plants Row No.of Plants 

1  1  1  1  

2  2  2  2  

3  3  3  3  

4  4  4  4  

5  5  5  5  

6  6  6  6  

7  7  7  7  

8  8  8  8  

9  9  9  9  

10  10  10  10  

Total  Total  Total  Total  

 
 
 
 
 
 
 
 

 

Local Staff Evaluators 
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HEIGHT PERFORMANCE OF THE SPECIES 

(Sample Plot wise) 
 

 
1. Name of the plantation site:- 

2. Area In ha.:- 
 

 
Sl.No Name of the 

species 

Height in cm. Minimum 

height in cm. 

Maximum 

height in cm. 

Average 

height in cm. 

1 2 3 4 5 6 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 
 
 
 
 
 

 

Local Staff Evaluators 
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AnnexureVI 
ABSTRACT OF COMPENSATORY AFFORESTATION WORK DURING 2020-21 

Detail Head1.Compensatory Afforestation(CA) 
Object 
Head 

NameofFCProposal StatusofActivity Location/Ranges 

112 Diversion of 0.164Ha.Of 

forestland(InsideWildlifeSancturay=0.103Ha.&outsideWildlfieSanctuary=0.061Ha.)for

constructionofRuralWaterSupplySchemefrom 
BhalukhopSource,EastSikkimbyRMDD 

 
Maintenance 

 
LingdumkhasmalDFL 

113 Diversionofforestlandforwidening/improvementofJNRoad toDouble LanePhase 
IIinEast DistrictofSikkimbyBRO. 

Maintenance Kyongnosla 

114 DiversionofforestlandforwideningofNorthSikkimHighwayfromToong84.60km 
toTsungthang95.50kminNorthSikkimbyBRO(DantakProject). 

Maintenance ChungthangRF 

115 Diversionof2.606offorestlandforupgradationandstrengtheningofMelli- 
Nayabazar(jorthang)roadfromkm1stto27thinSouthSikkim. 

Maintenance SumbukRF 

116 Diversionof1.030offorestlandforupgradationandstrengtheningofNayabazar- 
Namchi roadfromkm1stto20 thinSouth Sikkim. 

Maintenance 
ChourepaniTendong 

RF 

117 Diversionofforestlandforconstructionof8kmdoublelaneroadfromSimanataralongTarku

-DamthangroadtoGuraseyinSouthSikkimbySPWD(Roads&Bridges 
Deptt.) 

 
Maintenance 

 
Namchi 

118 Diversionof0.45offorestlandforlayingofOpticalFibreCableconnectivityfrom 
GangtoktoNathulainEastSikkim 

Maintenance LagyapRF 

119 DiversionofforestlandforlayingofG.I.pipesfordrawingof 

watertothefactoryformanufacturingaswellasdailydomesticuseofworkersatRorathang,

RongliSub- 
Divisionin EastSikkim. 

 
Maintenance 

 
BhutlayKhas 

120 Diversionof0.6365offorestlandforConstructionof4KmRuralconnectivityRoadunderPM

GSYfrom8th mileSPWDroad toSalghari School in SouthSikkim. 
 

Maintenance 
 

SalghariRF 

121 Diversionof forestlandforconstructionof 

RuralConnectivityRoadfromUpperSyaritoMiddleSyari(Thathangchen)in EastDistrict 

ofSikkimby RMDD. 

 
Maintenance 

 
ThathangchenKhasmal 

122 Diversionof1.095Ha.forestlandforconstructionofNewLinkRoadfromNSHto 
Tillingvillage,LachungRangeinNorthSikkimbyRMDD 

Maintenance Tillingvillage 

123 Diversion offorestland forconstruction ofNewLinkRoadfromNSHtoLeemavillage 
underLachungRangeinNorthSikkimbyRMDD. 

Maintenance LeemaRF 

124 DiversionofforestlandforconstructionofNewRoadfromThangutoBamzeyunder 
LachenRangeinNorthSikkimbyRM&DD,Govt.ofSikkim 

Maintenance BamzeyKhasmal 

125 DiversionofforestlandforconstructionofLinkRoadfromRumbuktoTareybhirin 
West Sikkimby SPWD. 

Maintenance SallariKhas 

126 Diversionof  forest  land  for  construction  of  Rural  Connectivity  Road  from 
TsalamthangtoLowerTareythanginEastDistrictofSikkimbyRMDD. 

Maintenance AmbaRF 

127 DiversionofforestlandforconstructionofroadfromGangtok-Rumtek-

SangroadtoTatopaniviaTintaleyResort inEast Sikkimby Roads&BridgesDeptt. 
Maintenance TatopaniKhasmal 

128 Diversionofforestlandforremovalof27nos.oftrees/polesofdifferentspeciesfromthe 

RCRfromLowerLingtamtoSubaneydara inEast District ofSikkim. 

 
Maintenance 

 
Bakhimkhamal 

129 DiversionofforestlandforconstructionofRuralConnectivityRoadfromYangthangtoKalej 

viaPakyong School ECkm6.00 byGyalshing Division,RMDD. 

 
Maintenance 

 
SirithangRF 

130 DiversionofforestlandforconstructionofpermanentbridgesatKalikholaandKhamdongKh

olaonSingtam-DikchuroadinEastDistrictofSikkimby87RCC(GREF). 

 
Maintenance 

 
Singtam 

131 DiversionofforestlandforconstructionofJeepableRoadfromUpperPakcheyto 
DamthangSchoolPlaygroundbyRMDD. 

Maintenance TendongRF 

132 DiversionofforestlandforconstructionofDuga-ChewreboteyRoadinEastDistrict 
ofSikkimby SPWD. 

Maintenance KhaniRF 

133 Diversion of forest land for construction of Village Community Centre-cum-Library 

fortheuseoflocalcommunityatTadonginEastDistrictofSikkimbyPragatiSocialClub. 
 

Maintenance 
 

SamdukKhas 

134 Diversion of forest land for construction/improvement of road Gangtok-Nathula 

fromstartingpointofIndiraByePasstoNorthernByePassviaTashiViewPointuptokm 
6.800onJNMroad. 

 
Maintenance 

 
LagyapRF 



Object 
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135 Diversionofforestland forconstruction ofRamphapchu SHEP(5250KM)underSPDC, 
South Sikkim 

Maintenance YangyangRF 

136 DiversionofforestlandforconstructionofborderroadfromGaigongtoKerangbyITBP,Govt.

ofIndia 

 
Maintenance 

Thangu RF, Bansoi 

RF,ChungsimRF,Zema

RF 

137 DiversionofforestlandforconstructionofNorthSikkimHighwayroadfromThangutoMugut

hangby ITBP,Govt.ofIndia 
 

Maintenance 
Thangu RF, Bansoi 

RF,ChungsimRF& 
ZemaRF 

138 Diversionofforestlandforupgradation/carpeting/extensionofMarchak-

TumlabongroadinEastDistrict ofSikkimbyRoads &BridgesDeptt.,Govt.ofSikkim 

 
Maintenance 

Junkeri Dara - 

SamlikMarchak 

139(A) DiversionofSarkarBanjolandGangtokforextensionofexistingPaljorStadiumby 
DepttofSports&YouthAffairs. 

Maintenance Gangtok 

139(B) DiversionofSarkarBanjolandGangtokforextensionofexistingPaljorStadiumby 
DepttofSports&YouthAffairs. 

Maintenance Gangtok 

140 DiversionofForestlandforestablishmentof"Pilgrimage-Cum-

CulturalCentre"atSolophok(ShyampaniBlock)in SouthSikkimbyEcclesiastical 

Department 

Maintenance Namchi 

141 Diversionofforestlandforconstructionof 

96MWRongnichuHEPbyMadhyaBharatPowerCorporationLtd.(HydroPowerDivision)in

EastDistrictofSikkim. 

 
Maintenance 

 
Singtam 

142 Diversionof0.5482haofforestlandforconstructionofRorathangWaterSupplySchemefro

mPacheyKhola(Ganchung)atRorathangBazaranditsurroundingby 
W.S.&PHEDepartment. 

 
Maintenance 

 
Pakyong 

143 DiversionofForestLandforConstructionof(RoadReserve)for layingof 

OpticalFibreCablefromReshi toNathulainEast Sikkimby Bharati Airtel Limited 

 
Maintenance 

 
Nathang/DonzingKhas 

144 Diversionof410ha.offorestlandforBfiringRangebyArmyinEastDistrictofSikkim 
Maintenance Kyongnosla 

145 Diversionof18.16haofSancturarylandforwidening/improvementofTr.Jumction- 
Bheembase-DokalaRoadonEastDistrictofSikkim. 

Maintenance 
 

146 DiversionofForestLand  of49.486  HaforConstruction/improvementofRoad 

Gangtok-Nathula Road from KM 6080 (JNM) to KM 24.360 (JNM) length 23.705 Km 

inEastSikkimforNationalHighway DoubleLaneProject(Phase-IV)by BRO. 

 
Maintenance 

 
Kyongnosla 

147 DiversionofforestlandforseetingupofsewaragesystemforRanipoolforpollutionabatmen

tofriverRongnichuinEastdistrictofSikkimbyWaterSecurity&PHE 
Department. 

 
Maintenance 

 
Ranipool 

148 Diversion of forest land 0.9274 Ha for construction of permanent Bridge over 

BakchaRiver(BIII),Pyakchen(BIV),Tagak(BV),RitchuandToongunderPhodongandManag

anTerritorialRangeinNorthSikkimbyBRO,GovernmentofIndia. 

 

Maintenance 

 

Phodong&Mangan 

149 Diversionofforestlandforestablishmentof11/11KVpowercontrollingsub-station 
at6thmile,Tadong,EastSikkimunderRGGVY. 

Maintenance Ranipool 

150 DiversionofforestlandforconstructionofDistrictConsumerDisputesRedressal 
ForumofficebuildingatRabdentse,WestSikkim 

Maintenance Gyalshing 

151 Diversionof20.034HaofForestLandforConastructionofRoadfrom0.00kmto 

15.445onChangu-Nakchok -Tamze fromClass 5to Class9 specificationin EastDistrict 

ofSikkim. 

 
Maintenance 

 
YaliRF 

152 DiversionofFprestLandof9.7129HaforDikchuHydro-ElectricProjectbySneha 
KineticPowerProjectLtd. 

Maintenance RakdongRF &SimRF 

153 Diversionof0.060haofForestlandforConstructionofSchoolBuildingunderSarvaShikshaA

vhiyan atMajhitar Tangyadarvillagein SouthSikkimbyRMDD Maintenance Majhitardfl 

154 DiversionofForestLandforConstructionofPassangerRopewayatTsomgoLakeby 
TourismDepartmentinEastDistrictofSikkim. 

Maintenance Kyongnosla 

155 Diversion of Forest Land of 0.3423 Ha for construction of 11.KV Transmission 

linefrom Mangan sub station to Adit-V Site of Teesta III Hep at Selem Pakyel Villege 

byPowerand energyDepartment ,Govt ofSikkimin NorthSikkim. 

 
Maintenance 

 
Mangan 

156 DiversionofForestLandof0.9HafortheUpgradationof25KVASub-Stationto100 
KVAandextensionofLTLine. 

Maintenance Gangtok 



Object 
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157 Diversionof forestlandforconstruction of 132 KVtransmission linewith 

ZebraConductors from Chujachen HEPP Switchyard at Lower Bering in East sikkim to 

LILOpointat Phongla,Namthang inSouth Sikkimby Energy&PowerDeptt.,GoS 

 

Maintenance 

 
Pachekhani RF 

&TumlabungRF 

158 Diversionof0.6922HaofForestLandforConstructionof66kvTransmissionLinefromSoreng

toSombariaJorethangDivision,Energy&PowerDepartment, 
GovernmentofSikkim,Jorethang. 

 
Maintenance 

 
Soreng 

159 DiversionofForestLandforConstructionoflayingof11KVTr.LineChangutoSherathang/ 

Nathula Construction of 200 KVA Sub-Station at Changu, Sherathang &Nathula and 

Restrengthening of existing 11 KV Line from Chandmari 11/11 KV Sub-

Stationto17thMailinEastDistrictofSikkimbyEnergy&PowerDepartment 
GovernmentofSikkim 

 

 
Maintenance 

 

 
Kyongnosla 

160 DiversionofForestLandforConstructionof66KVTransnissionfromMamringinSouthSikki

mtoLowerKhamdongin East Sikkimin South Sikkim. 
Maintenance Namthang 

161 Diversionofforestlandfor constructionof132KVtransmissionline fromSangbarito 
Ravanglain SouthDistrict. 

Maintenance Ravangla 

162 Diversionof0.81HaofForestLandfordrawingof132kvpowerlinefromSagbaritoGyalshing

byEnergy&PowerDepartment,Govermment ofSikkim. Maintenance Gyalshing 

163 DiversionofForestLandfof22.5069Haforconstructionof52MWBhesmeyHydro 

PowerProjectatBhasmeyinPyakyongEastDisteictOfSikkim. 
Maintenance 

BhasmeyRF, 
Pachekhani, 

164 DiversionofForestLandof5.431forConstrucrionof66MWRangit-

iiHydroElectricProject,inwest districtby SikkimHydro PowerVentureslimited(SHPVL). 

 
Maintenance 

 
Gyalshing 

165 Diversion of Forest Land for the imorovement of the NH-31A from Rangpo km 

52.10to Ranipool km 81.10 road form National Highway intermediate land to 

NationalHighwaydoublelaneinEastDistrictofSikkimbythe87RCC(GREF)BorderRoad 
Organisation. 

 

Maintenance 

 

Singtam 

166 Diversionof1.123haofForestLandforDevelopmentofTouristinfrastructureat 

Amlaten(Tendong)andJorepokhariinSouthSikkimbyDepartmentofTourism,Governmen

tofSikkim. 

 
Maintenance 

 
Namchi 

167 DivisionofForestLandof2.2436HaforConstructionof66/11KVSubStationat 
Sungdung,Chuchachen,RongliinEastDistrictofSikkim. 

Maintenance Rongli 

168 Diversionof0.0540HaofForestLandforlayingof4"diaGIWaterPipelinefromSuntaleyKhasl

andtoPaiyunginSouthSikkimbySukhimBreweriesPvtLtdSouth 
DistrictofSikkim. 

 
Maintenance 

 
Melli 

169 DiversionofForestLand0.1811haofForestlandforConstructionofCafeteriaatRayongJunc

tionandView-ToweratGhorleyBhirinSouthDistrictatSikkimby 
TourismDepartmentGovernmentofSikkim. 

 
Maintenance 

 
Ravangla 

170 DiversionofForestLandof0.4041HaforConstructionof66KVSingleCircuitTransmissionLin

efromRanglito2X5MVA,66/11KVsuub-StatuionatRhenockin 
EastSikkim. 

 
Maintenance 

 
Rongli 

171 DiversionofForestLandforConstructionofNewlinkRoadFromSangklangbySakyongRoad

andtwonosofsteelBridges(Lingzya)1st Kmto 11thKM 

underDzonguRange,NorthSikkimbyPWD,Road&BridgeDepartmentGovernmentof 
Sikkim 

 

Maintenance 

 

Dzongu 

172 DiversionofForestLandof0.7626HaforconstructionofEco-Tourism-

WaysideAmenitiesatKhechuperiinWestSikkimbyTourismDepartment,Governmentof 
Sikkim. 

 
Maintenance 

 
Yoksum 

173 DiversionofForestLandof0.048HaforestablishmentofanimalquarentineStation(linestoc

k)nearRangphoCheckpostinEastDistrictofSikkimbyAnimalHusbantary 
andVeterinaryServicesDepartment. 

 
Maintenance 

 
Singtam 

174 DiversionofForestLandforConstructionofRoad fromSreebadam toMangalbariain 
West Sikkim 

Maintenance Soreng 

175 Diversion of Forest Land of 23.6240 for Construction of 400KV Transmission line 

fromMangan to Phodong by TeestaValley Power Transmission Ltd (A Joint venture 

ofTesstaUrjaLimitedandpowergridcorporationofIndiaLtd)inNorthSikkim. 

 

Maintenance 

 

Mangan 

176 DiversionofForestlandConstructionofapproachroad,WaterRdeserviorTanks,distillation

tanks,WaterPipeline,EffluentTreatment,drainetc,byIPCaLaboratories 
LimitedatBahrikholain SouthDistrictofSikkim. 

 
Maintenance 

 
Melli 
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177 Diversionof1.8820haofforestlandforconstructionofLinkroadfromCulturalHeritageCent

re,YangangtoDhapparDara Km1stto3rdin SouthDistrictofSikkim. 

 
Maintenance 

 
Ravangla 

178 DiversionofforestlandforconstructionofBorderIntelligencePostforSIBatKupup 
inEast Sikkim. 

Maintenance Rongli 

179 Diversionof4.3492HaForestLandforconstructionof97MWTashidingHydroElectricProjec

t in westSikkimby ShingaHydroEnergy PrivateLimated 

 
Maintenance 

 
DokathangRF 

180 Diversionof0.09Ha.ofForestLandforConstructionofDrinking  WaterTank  atBulbulayRF 

forChandmari aandBurtukunderADB.SchemeinEastDistrictofSikkim. 

 
Maintenance 

 
Gangtok 

181 Diversionofforestlandforconstruction/upgradationofapproachroadtoMelli 
BazarinSouth DistrictofSikkimby SPWD,Govt.ofSikkim. 

Maintenance Melli 

182(B) DiversionofForestLandfof10.2232Haforconstructionof400KVDoudleCircularTransmissi

onLinefromMangan toKishanganiwithinthe EastDistrictofSikkim. 

 

Maintenance 

 
Bulbuley, 

Changodarakhasmal,Da

lep Khasmal 

182(C) DiversionofForestLandfof10.2232Haforconstructionof400KVDoudleCircularTransmissi

onLinefromMangantoKishanganiwithintheSouthDistrictofSikkim. 

 
Maintenance 

Tendong,Gyanchung 
(Jaubari)andSalbaari

DFL 

183 Diversionofforestlandfor constructionofSangkhola-Sumin-MangthangroadinEast 
DistrictofSikkimbyRoad& Bridges.Govt.ofSikkim. 

Maintenance 
 

184 Diversionof1.0HaofforestlandforestablishmentofcompanyHeadquarter/ 
BorderOutpostatLungthunginEastSikkim. 

Maintenance 
Chujachen(Dhupidara) 

DFL 

185 DiversionofForestlandforConstructionofnewroadfromRadong(NH-31A)to 
KhimchithangviaChubakm1stto15thin EastDistrictofSikkim. 

Maintenance Ranipool(NH31) 

186 DiversionofForestLandfortheConstructionofofRuralconnectivityRoadfromSicheyRanka

toTouristVilla(PhenzongModelVillage)underPMGSYintheEast 
DistrictofSikkim. 

 
Maintenance 

 
Sichey 

187 Diversionof ForestLandforConstructionof 75MSpanPermanentBridgeoverZEMA CHHU 

on CHUNGTHANG-LACHUNG Road under Lachung Terrirtorial Range 

ofNorthDistrictofSikkimby86.RCC,Borderroadorganisation,GovernmentofSikkim. 

 

Maintenance 

 
Chungthang-

Lachung(HA) 

188 Diversion of Forest Land of0.234 Ha for Consruction of 2 number of PMT Bridge 

stSamdung(KM24.500)andKalepchu(KM29.400)onLachung-

KaleproadunderLachungTerritorial,RangeofNorthDistrictofSikkimby86.Rcc,BorderRoa

d 
Organisation,GovernmentofSikkim. 

 

Maintenance 

 

Lachung(T) 

189 Diversion of Forestland 0.3699 ha for construction of two number of PMT Bridges 

atChopta(Sholathang)andyangdi(thaling)onKalepGaigongRoadunderLachenTerritorial

rangeofNorthDistrict,ofSikkimby86,RCC,BorderRoadOrganisation, 
GovernmentofIndia 

 

Maintenance 

 

Lachung 

190 DiversionofForestland0.1072haLayingof50MMGI WaterPipe LineFrom Kamlet 
KholatoZydus Wellness,in South District. 

Maintenance MamringDFL 

191 Diversionof0.2000HaForestlandfroconstructionofventilatorshaftandapproachroadlea

dingto ventilatorsshaftby Rangit-1V,HydroelectricProject,Sikkim 

 
Maintenance 

 
SamsingkhasmalDFL 

192 Diversionof0.12haofadditionalforestlandforconstructionof96MWJorethangLOOPHydr

o Project inSouth District ofSikkimby DANSEnergyPVTLTD. 

 
Maintenance 

 
SalghariRF 

193 Diversionofforestlandforlayingof32mmGIwaterpipelinefromKamletKhola, 
KharpaniRF toMamringinSouthSikkimbyM/sMicroLabsLtd. 

Maintenance MamringDFL 

194 DiversionofForestLandof0.066HaforConstructionofRuralConnectivityRoadfromChaku

ngKhaniserbongSPWDRoadtoMendugaoninWestSikkimbyRular 
Management&DevelopmentDeptt. 

 
Maintenance 

 
ChakungDFL 

195 Diversion of Forestof0.821 ha for construction of5M TO 75MSPAN SIX 

NUMBERSPERMANENTBRIDGESANDITSAPPROACHESATKM0.78,6.05,9..950,18.620,A

ND 

23.400OVERRANGMARANGE,PRAKASHSETU,RABOMCHHU,JHOREYPOOL,CHISIMUAN

DCHHANTENCHHUONTSUNGTHANG-LACHENROADUNDERTSUNGTHANG AND 

LACHEN TERRITORIAL RANGE OF NORTH DISTRICT OF SIKKIM 

BY86.RCCC,BORDERROADORGANISATION,GOVERNMENTOFINDIA. 

 
 

 
Maintenance 

 
 

 
Chungthang 
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196 Diversion of Forest Land of 0.192 Ha for the construction of permenent bridge over 

B1nallahatKm10.800onGangtokChungthangroadintheEastSikkimby129RCC 
(GREFF)BorderRoadsOrganisation. 

 
Maintenance 

 
RoadreservealongNSH 

197 DiversionofForestLandof0.5840HaforestablishmentofSecondary  standard 

SchoolatRhenockinEastDistrictofSikkimbyVidyaBharatiSIKKIM(AffiliatedtoVidyaBharat 

Akhil BharitayaSensthan,NewDelhi) 

 
Maintenance 

 
RhenockFRHcomplex 

198 DiversionofforestlandforconstructionofRuralConnectivityRoadfromBhalukhop 
toManeydarain SouthSikkim. 

Maintenance MamringDFL 

199 Diversionof 0.1573 of Forestland for Constructionof Rural ConnectivityRoad 

fromChakungChumbongSPWDRoadtoMiddleChakungPhase VIIin WestSikkim byRural 
Mgmt&DevelopmentDepartment. 

 
Maintenance 

 
MalbasheykhasmalDFL 

200 DiversionofForestLandof0.738 fHaforConstructionofPMGYRoadfromKhuttidara 
toCentralZoom. 

Maintenance ZoomDFL 

201 Diversion of1.1892haofForestlandfor Constructionof11.50KMRuralConnectivity 

Road from LowerRumbuk to Moonew Gaon (Phase-vi) in WestDistrictofSikkim 

byRuralManagement &Development Department. 

 
Maintenance 

 
GopiniDFL 

202 Diversionof0.92HaofforestLandforConstructionofRuralConnectivityRoadfrom 
Duwareydarato Nagiin SouthSikkim. 

Maintenance Namthang 

203 DiversionofforestlandforconstructionofRCRfromNorthSikkimHighwaytoChotenVillage

underPMGSYinNorth Districtby RM&DD,Govt.ofSikkim. 
Maintenance 

NSHkhitamtoChotenvi

llage 

204 DiversionofForestLandforConstructionofdoublelaneBye Passat9thMile Tadong 
alongNH31 Ain the EastDistrict ofSikkim. 

Maintenance 9th MileDFL 

205 Diversionof1.8480haofforestlandforEcoTourismDevelopmentbelowSaramsaGardenO

ppositeScienceCentre atMarchak in EastDistrict ofSikkim. 
Maintenance ChhangeySentiDFL 

206 Diversionof0.0764Haofforestlandforconstructionofwatertankandlayingof4"GIPipeLine

forwatersupplytoSMITcampuspassingthroughforestlandbySikkim 

ManipalInstituteofTechnology,MazitarinEastDistrictofSikkim. 

 
Maintenance 

 
Singtam 

207 Diversionof0.270haofForestlandforConstructionofEco-Tourismwayside 
AmenityatGnathanginEastDistrictofSikkim. 

Maintenance RongliRoadline 

208 Diversion of forest land for construction of 3 nos. of Permanent Bridges on 

LachungChhu and Two Minor Bridges on Lachung-Zakhupayak-Katao Road under 

LachungTerritorialRangeinNorthDistrictofSikkimby86RCC(GREF)BorderRoad 
Organisation. 

 

Maintenance 

 

YumthangDFL(HA) 

209 Diversion of 0.180 Ha of forest land for construction ofPermanent   bridge at Manul-

IunderManganRangeofNorthDistrictofSikkimby107,RCCBRO,Govt.ofIndia. 

 
Maintenance 

 
Manul 

210 Diversion of 0.611 ha of forest land for construction of three numbers of PMT 

ridgesatOngling,MaltinandBitchuonChungthang-lachungroadunderChungthang-

Lachung(T)RangeofNorthDistrictofSikkimby86RCC,BRO,GovernmentofIndia. 

 

Maintenance 

 

LachungDFL 

211 Diversionof0.1400HaofforestlandforconstructionofPermanentBridgeatLantheKholaNa

llahunderManganRangeinNorthDistrictofSikkimbyBRO,Govt.ofIndia. 
 

Maintenance 
 

LantheyDFL 

212 DiversionofForestLandof0.135haforConstructtionofPermanentBridgeatB-

VIunderPhodongRangeofNorthDistrictofSikkimby129,RCC,BorderRoad 
Organisation. 

 
Maintenance 

 
Menrogong 

213 DiversionofForestlandForConstructionof2.0kmnewapproachraoadfromLegshipGyalshi

ngSPWD RoadtoRangshangKholaDovainWest Sikkim. 

 
Maintenance 

 
Gyalshing 

214 Diversionof0.0070haofforestlandforconstructionofPermanentBridgeatSinghikNallahu

nderMangan Rangein NorthDistrict ofSikkimby107 RCC,BRO. 

 
Maintenance 

 
Chungthang 

215 Diversionof1.0HaofforestlandforestablishmentofCompanyHeadQuarter-Cum- 

BorderOutpostatPhadamchen(NearZuluk)inEastDistrictofSikkimby10thBattalionSSB. 
 

Maintenance 
 

Zuluk DFL 

216 Divisionfortheconstructionof275meterlengthTunnelatKm67.240on31A 
NationalHighwayinEastDistrictofSikkim. 

Maintenance TanekRF 

217 Diversionof0.070haofForestLandforDevelopmentofParkingyardandotherTouristAmeni

tiesat BabaMandirNear MementsoLake inEastSikkim 

 
Maintenance 

Baba 

MandirMement

soLake 
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218 Diversionof1.22Haofforestland forconstrucionof400 meterlong 

tunnelatThengbetweenkm87.00tokm87.450onGangtok-

TsungthangroadinNorthdistrictof 
Sikkimby107RCCBRO(GREF). 

 
Maintenance 

 
BhutleykhasDFL 

219 Diversionof2.00haofForestlandfordevelopmentofTourismorientedactivitiesatMajhitari

nSouthSikkimunderTourismDepartment,GovernmentofSikkim. 
 

Maintenance 
 

Kupu/Salami 

220 Diversionof4.600offorestlandof220KVD/CTransmissionlineof96MW- 

JorethangLOOPHEPfromMajhitartoPowerGridCorporationof96MW-LimitedSub-

Stationat NewMelli Tokal in South Sikkim 

 
Maintenance 

 
Rolu DFL 

221 DiversionofForestLandforConstructionofalternativeRoadfromUpperLingmoo 
(DarringDhunga)toManzinginSouthSikkim. 

Maintenance ManzingDFL 

222 DiversionofforestlandforestablishmentofCompanyHQ/BOPatLingtaminEast 
districtofSikkimby 10 th BnSSB. 

Maintenance Zuluk DFL 

223 Diversion of Additional Forest Land 1.2610 ha. for Construction of approach road 

andSurg Shaft in Tanek Block respectively for 96 MW Dikchu HEP in North District 

andsurrender of 1.4420 Ha of diverted forest land; the revised net diversionof 

forestlandshallbe9.5319Ha(i.e.9.7129 +1.2610–1.4420)only insteadof9.7129Ha. 

 

 
Maintenance 

 

 
ManganDFL 

224 Diversionofforestlandforlayingof220KVDoubleCircuitTransmissionLinefrom 

MelliatRangpoSub-StationinSouthdistrictofSikkimbyPowerGridCorporationofIndiaLtd. 
 

Maintenance 
 

TsalamthangDFL 

225 DiversionofForestlandforestablishmentofSinglelaneroadfromRammamBridgetoSomba

riainWestSikkimbyRoads&BridgesDepartment,GovernmentofSikkim. 

 

Maintenance 
 

Soreng DFL 

226 Diversionof1.008HaofForestLandpoprposedforthedevelopmentofTourism 

InfrastructureatTaraybhir,SadamKhasSadamRFbyTourismDepartmentinSouthDistrict 

ofSikkim. 

 
Maintenance 

 
SadamDFL 

227 DiversionofForestLandof4.887Haforlayingof132KVTransmissionLINEFROMRangitHEPt

oGangtokatRangpoatRangpoGISinSouthSikkimbyPowerGride 
cororationofindialimited. 

 

Maintenance 
 

SadamDFL 

228 Diversion of6.895 offorestlandof220KVD/CTransmissionlinefromTeestaStage-V 

HEPtoSiliguriatRangpoS/SinSouthDistrictofSikkimntPowerGridCorporationofIndiaLimit

ed. 

 
Maintenance 

 
Tsalamthang 

229 Diversionof0.76HaofforestlandforconstructionofRuralConnectivityRaodfromNayaBaza

rReshiSPWDRoadtoLowerMabongPhaseVIIinWestSikkimbyRMDD, 
GovernmentofSikkim. 

 

Maintenance 
 

Soreng DFL 

230 DiversionofForestLand1.114Ha forDevelopmentofTrek Rouefrom 

PhamtamPanchpokari Vai DaleydungaKalopokhariin SouthDistrict. 

 
Maintenance 

Darakharka, 

BajareykharkaandKopch

eyDFL 

231 DiversionofforestlandforconstructionofpermanentbridgelengthoverMeyong 

ChhuatKm78.500onGangtok-TsungthangroadinNorthDistrictofSikkimby107RCCBorder 
Road Organization(GREF). 

 
Maintenance 

 
MeyongDFL 

232 Diversion of 0.114 of forest landfor Construction of New Link Road from DSM 

toSangtok Village under Dzongu Range in North District of Sikkim under PMGSY 

SchemebyRuralMangementDevelopmentDepartmentGovernmentofSikkim 

 

Maintenance 

 

SantokDFL 

233 Diversionof0.3277Haof(100KW)MicroHydelProjectatLingzyaunderDzongu 
RangeofSikkimbyEnergy&PowerDepartment. 

Maintenance Linzeykhas 

234 DiversionofForestLandfortheConstructionof40KWMicroHydelProjectatB-

8underPhodongRangeofnorthSikkimbyEnergyandPowerDepartment, 
GovernmentofSikkim. 

 
Maintenance 

 
ChawangkhasDFL 

235 Diversion offorestland for constructionof (45 KW)MicroHydelPowerProjectat B-9 

underPhodongRangeofNorthSikkimByEnergy&PowerDepartment,GovernmentofSikki
m. 

 
Maintenance 

 
Labrangkhas DFL 

236 Diversion ofForestLand forConstruction of(100KW) MicroHydelProjectatLingdam 
underDzonguRangeinNorthDistrictofSikkimbyEnergyandPowerDepartment,Governme

ntofSikkim. 

 

Maintenance 
 

BayKhas 

237 Diversion offorestland forconstructionofMicro HydelProject(60KW)at 

Phengsonginnorth SikkimbyEnergy and PowerDepartment,Govt ofSikkim 

 

Maintenance 
 

PhensangkhasDFL 



Object 
Head 

Name of FC Proposal Status of Activity Location/Ranges 

238 DiversionofForestLandof0.21Haforconstructionof100kwMicroHydelProjectatBakchau

nderphodongRangeofNorthSikkimbyEnergyandPowerDepartment, 
GovernmentofSikkim. 

 
Maintenance 

 
GaikhanaDFL 

239 Diversionof0.0060HaofForestLandConstructionofMicroHydelPowerProjectat 

SawaKhola(100KW)inEastDistrictofSikkimbyEnergy&PowerDepartment,Govermment

ofSikkim. 

 
Maintenance 

Rongli Bazar to 

Sadamroadline 

240 DiversionofForestLandof0.0036HaforConstructionofMicroHydelProjectat 
LowerDalapchandinEastDistrictofSikkimbyEnergyandPowerDepartment,Governmento

fSikkim. 

 

Maintenance 
 

ChanrakhasDFL 

241 Diversion of Forest Land for construction ofMicro Hydel Project (100 KW) at 

LingtamUnderLingtamBlockbyEnergyandPowerDepartment,GovernmentofSikkimin 
EastDistrict ofSikkim. 

 

Maintenance 
 

Rongli 

242 DiversionofforestlandforconstructionofpermanentbridgeatB-IIunderPhodong 
RangeinNorthDistrictofSikkimby129RCC,BRO. 

Maintenance TingdaDFL 

243 DiversionofForestLandforConstruction/AugmentationofGreaterRangpoWaterSupplyS

chemeinEastDistrictofSikkimSecurity&PublicHealthEngineering 
Department,GovernmentofSikkim. 

 
Maintenance 

 
Tumlabong 

244 Diversionof0.264haofforestlandforconstructionofRuralConnectivityRoadfromAkkarZo

omSPWDroadtoNamrekinWestSikkimbyRMDD,GovernmentofSikkim. 

 
Maintenance 

 
ZoomDFL 

245 DiversionofForestLandforConstructionofRuralConnectivityRoadSorengKaluk 
SPWDRoadtoDewaneySamdonginwestSikkim. 

Maintenance Deythang DFL 

246 DiversionofForestLandforimprovement/CarpetinganddrainageProtectiveWorks 
onNamchi-HelipadRoad 

Maintenance 
Tendong(Gyanchung 

DFL 

247 Diversionof0.101HaForestLandforConstructionofScheduleCasteBhawanat 
YangsumChingthanginWestSikkim 

Maintenance ZoomRF 

248 Diversion0.830haofForestLandforConstructionofdrinkingWaterSupplyfromnaturalStre

amnearTumlabongReserveForesttoBhageyKholaFactorysitebythe 
SikkimBreweriesLtd.IntheEastDistrictofSikkim 

 
Maintenance 

 
Singtam 

249 Diversion of forestland2.209 Hafor constructionof Linkroad fromUpper 

RayongPWDroad toLowerRayongunder RavbanglaSub-divisionin southdistrict. 

 
Maintenance 

 
ChouripaniDFL 

250 Diversionof1.22haofforestlandforconstructionofTruckableroadfromPalumtoShyamda

sGaonin SouthSikkimbySPWD (Roads&Bridges)Department. 

 
Maintenance 

 
SadamDFL 

251 DiversionofForestLandforconstructionofpermenentBridgeSangklang(TeestaRiver)und

erManganandDzonguRangeinNorthDistrictofSikkimby107,RCC, 
BorderRoadOrganization. 

 
Maintenance 

 
SankalangRoadline 

252 Dirvision of Forest land 0.38 Ha for Construction of Bye Pass Road on Lachen-

Zeemaat Yungda Between km 10.675 to km 12.825 on Lachen -Kalep Road Under 

LachenRangeofNorthDistrict ofSikkimby112.MTBrigade,GovernmentofIndia. 

 

Maintenance 

 

TalamNSH(HA) 

253 DiversionofForestland0.0250haforConstructionofSteelBridgeoverKhedumChhu,North

SikkimStatePublicworksDepartment,(R&B),GovernmentofSikkim. 
 

Maintenance 
 

Lachung 

254 Diversionof0.1342HaofforestlandforestablishmentofZonalTankforwatersupplytoSingt

amanditssurroundingareasinEastSikkimbyWaterSecurity&PHE 
Department,GovernmentofSikkim. 

 
Maintenance 

 
SongDFL 

255 DiversionofforestlandforRoadnConstructionFromGeytentoFerrekPhase-VIby 
RMDD,GovtofSikkiminderPMGSY 

Maintenance SerithanDFL 

256 Diversionofforestlandforlayingandconstuctionofreservoir&sedimentationtank 

atBulbuleyReserveForestsforPangthangandBhohoghariWaterSupplySchemeinEastSikk

imby WS & PHE Deptt.,Govt.ofSikkim. 

 
Maintenance 

 
Gangtok 

257 Diversion of 0.102 ha of forest land for construction of tower location AP 37 at 

Tintekfor 400KV D/C Transmission line from 1200 MW Teesta-III Hydro Electric 

ProjectNorthSikkimtoKishanganjSubStationBiharinEastDistrictofSikkimbyTeesta 
ValleyPowerTransmissionLtd. 

 

Maintenance 

 

YaliDFL 

258 Diversionof 

forestlandforconstructionofRuralConnectivityRoadfromDochungtoBenginEastDistrict

ofSikkimbyRuralManagementDevelopmentDepartmentGovt 
ofSikkim. 

 
Maintenance 

 
Singtam 



Object 
Head 

Name of FC Proposal Status of Activity Location/Ranges 

259 DiversionofForestLandforConstructionof15.4360kmnewapproachroadfromLowerRibd

itoLowerOkhareyunderPMGSYPhaseVIIinWestSikkimbyRMDD 

 
Maintenance 

 
Sombaria 

260 Diversionof0.3950Haofforestlandforconstructionof3.69KmnewapproachroadfromSor

eng ChakungRoad atZhapzhapey toPakkigoan in WestSikkim 
Maintenance Soreng 

261 Diversion of 0.44 Ha of Forest Land for Construction of Augmentation of Melli 

BazzarDrinkingWarerSupply Schemefrom Rabikholain SouthDistrictbyWater 

SecurityandPublicHealthEngineering Department,Government ofSikkim. 

 

Maintenance 

 

MelliDFL 

262 Diversion of 0.36 Ha Forest Land for Construction of Augmentation of Drinking 

watersupply scheme for newly created JORTHANG Nagar Panchyat,South Sikkim from 

RinzeKholainSouthDistrictbyWaterSecurityandPublicHealthEngineeringDepartment,G

overnmentofSillim,under SOUTHDistrict 

 

Maintenance 

 

ShyampaniDFL 

263 DiversionofforestlandforconstructionofSub-DivisionalCourtandResidentialComplexat 

Soreng inWest SikkimbyHomeDeptt.,Govt.ofSikkim 

 
Maintenance 

 
Soreng 

264 DiversionofforestlandforconstructionoflinkroadfromLowerGomtoBhandi 
KholainSouthSikkimbyRoads&BridgesDeptt.,Govt.ofSikkim 

Maintenance Melli 

265 DiversionofforestlandforconstructionofDurgaShivRamaMandirinSouthDistrict 
ofSikkmbyTemiDurgaShivMandirCommittee. 

Maintenance Namchi 

266 DiversionofforestlandforconstructionofCompositeCheckPostatReshiinEast 
DistrictofSikkimbyBuilding&HousingDeptt.,Govt.ofSikkim. 

Maintenance Rongli 

267 DiversionofforestlandforconstructionofBaptishChurchatDevelopmentArea 
(Gangtok)inEastDistrictofSikkimbySikkimBaptishChurch. 

Maintenance Gangtok 

268 Diversionofforestland for constructionofroad atPhensong Ion Km25.30to25.550 

KmonGangtok-

TsungthangroadunderPhodongRangeinNorthSikkimby129RCC(GREF)BRO. 

 
Maintenance 

 
Phodong 

269 Diversion of forest land for construction of Rural Connectivity Road from Middle 

LingitoDarakharkaunder PMGSYin SouthdistrictofSikkimby RM&DD,Govt.ofSikkim 

 

Maintenance 
 

270 Diversion of forest land for construction of 55 M span permanent bridge over 

ZadongChuunder LachungRange inNorth Sikkimby86 RCC(GREF)BRO. 
 

Maintenance 
 

Lachung 

271 Diversionof26.28HaofForestLandforConstructionofZadong-DongkyelaRoadin 
NorthDistrictofSikkimby86RCC(GREF),BRO 

Maintenance Lachung 

272 Diversionof4.8964HaofForestLandforCreationofEco-TourismSpotatChirbirey 
Tar(Jorethang)inSouthDistrictbyRMDD,GoS 

Maintenance Salghari  DFL 

273 Diversionof0.730HaofForestLandforConstructionofRuralConnectivityRoadfromDSMto

LumvillageunderPMGSYinLowerDzonguinNorthSikkimbyRMDD, 
GoS 

 
Maintenance 

 
Dzongu 

274 DiversionofforestlandforconstructionofGramPrasashanCentreatRongyekinEast 
DistrictofSikkimby RM&DD,Govt.ofSikkim 

Maintenance Gangtok 

275 Diversion offorestlandfor constructionofDongkyala-Kerang road inNorth Sikkimby 
BorderRoadOrganization(758BRTF). 

Maintenance RabomDFL(HA) 

276 DiversionofforestlandforconstructionofSatyaBaseSatyaBole-Tangkarlaroadin 
NorthDistrictofSikkimby86RCC(GREF)BRO. 

Maintenance 
 

277 Diversionof4.047haforestlandforconstructioncreation/establishmentofGreen 

MountainEco&Adventurevillage(EcodevelopmentProject)atTiffindara,SouthSikkimby 

TourismDept 

 
Maintenance 

 

278 Diversionof0.875haforestlandforconstructionofvocationalTrainingintourismactivitiesli

keRockclimbing/Ice-skiing/Paragliding/YakridingetcatKupupandits 
surroundinginEastSikkimbycooperationdepartment 

 

Maintenance 
 

LatukDFL 

279 Diversionof1.00HaofforestlandforestablishmentofCompanyHeadQuarter-cum- 
BorderOutPostat DhupidarainEastSikkimby46BnS 

Maintenance 
Gnathangkhasmal 
DFL (HA) 

280 Diversionof2.30haofforestlandforconstruction/improvementofroadfromRatangarh-

RaigarhtoNHDoublelanespecificationineast sikkimbyBRO 

 
Maintenance 

 
YaklaDFL 

281 Diversionof2.045haofforestlandforconstructionofruralconnectivityroadfromGnathang

toGnathangSchoolinEastsikkimbyRuralMgmt&DevDept,Govtof 
Sikkim 

 
Maintenance 

 
GnathangDFL 



Object 
Head 

Name of FC Proposal Status of Activity Location/Ranges 

282 DiversionofForestLandof0.999HaforconstructionofBorderOutPostatZanak 
underLachenRangeinNorthSikkimby11thBnITBPForce 

Maintenance BonsaiDFL 

283 DiversionofForestLandof16.4680HaforlayingLILO400KVCircuitTeestsIIHEPkishangangT

RlineatRangpo-samardonginsouthsikkimbyPowerGridCorpLtd 

 
Maintenance 

Tendong 

andSamardongDFL 

284 DiversionofForestLandof4.9875HaforconstructionofTouristspotatmajhigaon 
nearjorethangbyRMDD 

Maintenance Salghari DFL 

285 DiversionofForestLandof2.164haforconstructionofpublicplaygroundatsoreng 
jawbaritarinwestdistrictofsikkimbysports&YouthAffairsDept 

Maintenance Soreng DFL 

286 Diversionof0.0098HaofForestLandforconstructionofMicroHydelPowerProjectatLamat

en(100KW)inEastDistrict ofSikkimby Energy&PowerDepartment 

 
Maintenance 

 

287 Diversionof0.6897HaofForestLandforconstructionofNamchiWaterSupplySchemeat 

Damthang inSouth District ofSikkimby WS&PHE Dept,GoS. 

 
Maintenance 

 
Namchi,DeoraliDFL 

288 DiversionofForestLandof0.34haforconstructionofparkingplaces,Cafetariawithwashroo

mat 14thmile,JNRoadin EastsikkmbyTourismdepartment5 

 
Maintenance 

 
LagyapDFL 

289 DiversionofForestLandof0.81haforconstructionofplaygroungandother 

activities purpose for advanced Technical Training centre at Bordang in east sikkim 

byATTC 

 
Maintenance 

 
Song DFL 

290 Diversionofforestlandforup-

gradation/widening/constructionof2lanningofexistingNayabazar-

LegshiproadinWestDistrictofSikkimbyRoads&Bridges 
Department,GoS. 

 

Maintenance 
 

Sisney DFL 

291 Diversionofforestlandforconstructionof9KmlinkroadfromKateng-

BokrangtoNamthanginSouthDistrictofSikkimbyRoads&BridgesDepartment,Govt.ofSikk

im 

 
Maintenance 

 
MamringDFL 

292 DiversionofforestlandforconstructionofBorderOutPostatZanakunderLachen 
RangeinNorthSikkimby11thBn.ITBPForce. 

Maintenance Lachen 

293 DiversionofforestlandforconstructionofRuralConnectivityRoadfromNorthSikkimHighw

ay(Mangshilla)toJusingvillageunderManganRangeinNorthDistrict 
ofSikkimbyRM&DD,Govt.ofSikkim. 

 
Maintenance 

Along the NSH to 

Jusingvillage 

294 DiversionofforestlandfordevelopmentofSkywalkforpromotionofWildlifeTourismatBhal

eydhunga,MaenamWildlifeSanctuaryinSouthSikkimbyTourism& 
CivilAviationDeptt.Govt.ofSikkim. 

 
Maintenance 

 
Barkhey,MaenamWLS 

295 DiversionofforestlandfordevelopmentofEco-

tourismfacilitiesatDhapper,YanganginSouthSikkimbyTourism&CivilAviationDepartmen

t,Govt.ofSikkim. 

 
Maintenance 

 
YangangDFL 

296 Diversionofforestland forconstructionofroad TamzePoint3937 -Point4685toCl- 
9specificationinNorthSikkimby129RCC(BRO). 

Maintenance Phodong 

297 DiversionofforestlandforconstructionofSkillDevelopmentandPublicfacilities 
Centreat7thMile,JNRoadinEastSikkimbyLabourDepartment. 

Maintenance LagyapDFL 

298 DiversionofforestlandforconstructionofBorderIntelligencePostforSIBatKupup 
inEast District ofSikkim. 

Maintenance Kyongnosla(T) 

299 DiversionofforestlandforestablishmentofBorderOutPostandHelipadgroundatChhuJun

ctionin Lachung,NorthSikkimby48thBattalion,ITBPForce. 

 
Maintenance 

 
LachungDFL 

300 Diversionofforestlandforwideningof2laneroadfromTarku-Damthang-NamchiinSouth 

District ofSikkimby Roads &BridgesDeptt.,Govt.ofSikkim. 
Maintenance Namchi,DeoraliDFL 

301 CASforDiversionof0.225HaofforestlandforcreationofcoveredWalkwayandAlliedFaciliti

esatNamNanginEastDistrictofSikkimbyUD&HousingDeptt,Govt. 
ofSikkim. 

 
Maintenance 

 
NamnangRF 

302 CAS for Diversion of2.5325 Ha of Additional forest land and surrender of 3.6250 

offorest land from already diverted 26.2313 ha. of forest land for 96 MW Rongni 

ChuHEPbyMadhyaBharatPowerCorporationinEast  DistrictofSikkimbyMadhya 
BharatPowerCorp.Ltd. 

 

Maintenance 

 

Sumin DFL 

303 CASforDiversionof11.8862HaofForestLandforconstructionofRailwaylinefromSevoketo

Rangpoin East DistrictofSikkimby North FrotierRailway. Maintenance Sang DFL 

304 CASforDiversionof0.344HaofForestLandforconstructionoflinkroad(3km)from 

KolthangManeyDaratoJogiDaraKm1stto3rdinSouthDistrictofSikkimbyRoads&BridgesD

eptt.,Govt.ofSikkim. 

 
Maintenance 

 
ManzingDFL 



Object 
Head 

Name of FC Proposal Status of Activity Location/Ranges 

305 CAS for Diversion of23.3437 ha of forest land for“Right of Way” for construction 

of220 KV D/C Transmission Line from Rongni Chu Power Station Switch Yard at 

Kumrekto 220/132 KV Sub Station of PGCIL at Mamring (Samardong) in East & South 

Districtof Sikkim by M/S Madhya Bharat Power Corporation Limited [Sumin (Preckch) 

RF &LingzeyKhasmal] 

 

 
Maintenance 

 
 

Sumin (Preckch) RF 

&LingzeyKhasmal 

306 CAS for Diversion of23.3437 ha of forest land for“Right of Way” for construction 

of220 KV D/C Transmission Line from Rongni Chu Power Station Switch Yard at 

Kumrekto 220/132 KV Sub Station of PGCIL at Mamring (Samardong) in East & South 

DistrictofSikkimbyM/SMadhyaBharatPowerCorporationLimited[Jhulangi(Samardong) 

&MangringRF] 

 

 
Maintenance 

 

Jhulangi(Samardong)&

MangringRF 

307 Diversion of 8.052 Ha of forest land for CONSTRUCTION OF PERMANENT BRIDGE 

ATKM 2.570, KM 5.250, KM 10.400 ANDKM 16.950 AND TEMPARY BRIDGES 

OVERdIKCHU-sANGKALANGrAODUNDERDZONGURANGEINNORTHsIKKIMBY107RCC. 

 

Maintenance 

 

PhidangtoBarfok 

308 Diversion of 0.35 Ha. of forest land for muck disposal purpose for construction 

ofGangtok-Nathulare-

alingmentofroadfromKm0.00toKm19.350toNHDLspecificationsunder SARDF-NE 

(Phase-IV)inEast DistrictofSikkimby BRO. 

 
Creation 

 
LatuiRF 

309 Diversionof52.70Ha.offorestlandforconstruction/improvementofFlaghill- 

Madhubala-DokalaroadinEastDistrictofSikkimby130RCCBRO. 
Creation LagyapRF 

310 Diversionof0.5521Ha.offorestlandforconstructionof2laneMelli-Manpur-Namchi road 

(32Km)inSouth Sikkimby Roads&BridgesDeptt.,GoS. Creation SalghariRF 

311 Diversionof0.5521Ha.offorestlandforconstructionof2laneMelli-Manpur-Namchi road 

(32Km)inSouth Sikkimby Roads&BridgesDepartment. Creation GomKhola 

312 Diversionof25.82HaofforestlandforconstructionRoadfromSopakhavillageto 

ChewabhanjyangpassingthroughBarseyRhododendron Sanctuaryin 

WestSikkimbyRoad& BridgesDepartment 

 
Creation 

 
ManipingRF 

313 Diversionof0.9920Ha.offorestlandforconstructionoftruckableroadfromDebrongtoCha

mgaoninSouth SikkimbyRoads &BridgesDepartment. 
Creation TendongRF 

314 Diversionof40.9299Ha.offorestlandforlayingofloop-outof400 KVdoublecircuit 

Teesta Stage - III HEP Kishanganj line at Rangpo Sub-Station in South District of 

SikkimbyPowerGrid CorpnofIndiaLtd. 

 
Creation 

Tendong RF 

&RamaramRF 

DetailHead1.(A)PENALCA   

1 PenalCASinrespectofdiversionofforestlandforconstructionTeestaHEPstage-III 
byTeestaUrjaPvtLimitedinNorthSikkim 

Maintenance Mangan 

2 CASinlieuofDiversionof31.84HaofforestlandforconstructionofroadTamzePoint3937-

Point4685 toCl-9specificationinNorth Sikkimby 129RCC(BRO). 
 

Maintenance 
 

Phodong 

 Total(K)   

 TOTALCAs(ATOK)   



 

 
 
 
 

ABSTRACT OF CATCHMENT AREA TREATMENT(CAT) PLAN WORK DURING 2020-21 
 

 
Object 
Head 

Name of FCA Project proposal District Location/Range 

1 DiversionofforestlandforconstructionofChujachenHEPbyGatiInfrastructueLtd. 
EAST 

Rongli 

2 DiversionofforestlandforconstructionofJorethangLoopHEPbyDANSEnergy. 
SOUTH Namchi,Melli 

WEST Soreng, 

3 
DiversionofforestlandforconstructionofTLDPbyNationalHydroelectricPowerCorpn 

(NHPC) 

EAST Gangtok,Rongli 

South Namchi 

4 
DiversionofforestlandforconstructionofRangit-IVHEPbyJalPowerCorporationLtd. 

(JPCL). 

South Namchi 

WEST Soreng,Gyalshing 

5 
Diversionofforestlandforconstructionof500MWTeestaStage-VIHEPbyLANCOEnergyPvt.Ltd. EAST Singtam 

SOUTH Namchi,Rabong,Lingmoo 

6 DiversionofforestlandforconstructionofTeestaStage-IIIHEPbyTeestaUrjaLtd. NORTH Chungthang/Mangan/Dzongu 

7 DiversionofforestlandforconstructionofDikchuHEPbySnehaKineticPvt.Ltd. 
EAST Gangtok 

NORTH Kabi/Tholung 

8 
DiversionofforestlandforconstructionofRongniChhuHEPbyMadhyaBharatPower 

CorporationLtd. 
EAST Singtam 

9 DiversionofforestlandforconstructionofRangit-IIHEPbySHPVLtd. WEST Soreng,Gyalshing 

10 DiversionofforestlandforconstructionofPananHEPbyHimagiriPvt.Ltd. NORTH Dzongu 

11 
DiversionofforestlandforconstructionofBhasmeyHEPinEastSikkimbyGati 
InfrastructureLtd. 

East Rhenock 

12 
Diversionof4.3492Ha.offorestlandforconstructionof97MWTashidingHEPinWest 
SikkimbyM/SShigaEnergyLtd.(Revised) 

West Geyzing 
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ABSTRACT OF INTEGRATED WILDLIFE MANAGEMENT PLAN (INPROTECTEDAREAS(PAs) WORK DURING 2020-21. 

 

 
Object

Head 
Name of FCA proposal 

Wildlife

Division 

Wildlife

Range 
Name of scheme 

 
1 

 

Diversionof83.0405haofforestlandforconstructionof1200MWTeestastageIIIHEPinNorthDi

strictofSikkimbyM/sTeestaUrjaLimited. 

 
North 

 
KNP 

WL Conservation 

&ProtectionPlan(wit

hintegratedactivites) 

 
2 

 

Diversionof0.164HaofforestlandfromBhalukhop/FambonglhoWLSanctuaryforwatersupply

schemetoRankaandsurroundingareasbyRMDD 

 
EAST 

 
FambonglhoWLS 

WL Conservation 

&ProtectionPlan(wit

hintegratedactivites) 

 
3 

 

Diversionof18.16HaofforestlandfromPangolakhaWLSanctuaryforconstructionofroadfrom

trijunctiontoBheembaseDokalabyBRO 

 
EAST 

 
PangolakhaWLS 

WL Conservation 

&ProtectionPlan(wit

hintegratedactivites) 

 
4 

Diversionof52.70haofreserveforestlandfortheconstruction/improvementofFlaghill-

Madhubala-Dokala Road in Latuii RF within the Pangolakha Wildife Sanctuary in East 

Sikkimby130RCC(BRO) 

 
East 

 
PangolakhaWLS 

WL Conservation 

&ProtectionPlan(wit

hintegratedactivites) 

 
5 

 

Diversionof 2.10Ha.of 

forestlandfordevelopmentofSkywalkforPromotionofWildlifeTourismatBhaleydhunga,Mae

namWildlifeSanctuary,SouthSikkim. 

 
South 

 

MeanamWLSa

nctuary 

WL Conservation 

&ProtectionPlan(wit

hintegratedactivites) 

 
6 

Diversionof25.82haofforestlandforconstructionroadfromSopakhaVillagetoChewabhanjya

ngpassingthroughBarseyRhododendronSanctuaryinWestSikkimbyRoad&BridgesDepartme

nt 

 
West 

BarseyRhodod

endronSanctu

ary 

Wildlife 

HabitatManagementPla

n(withintegratedactiviti

es) 
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ABSTRACT OF ACTIVITIES UNDER NET PRESENT VALUE (80%)IN THE APO 2020-21. 

 

Object

Head 

 
Name of activities 

PROPOSEDALLOCATION  
Locations/Range Altitude Phy 

Target 
Rate Fin. Target 

(inRs.) 

1       

(a) MaintenanceANR(1styear) 
HA 110 9,711 10.68 

North (T),East(T), South(T) West(T), E&SC(North) 
LA 245 6,505 15.94 

 Sub-Total    26.62  

2 Artificial Regeneration      

(a) 
(Maintenance of nurseryforproduction ofseedlings for 
ArtificialRegeneration) 

 
6 

 
36.41 

 

(b) Fodder Plantation LA 200 22,195 44.39 
North,East,South,WestSocial Forestry 

(c) Silvipasture Development LA 150 25,757 38.64 

(d) AvenuePlantation LA 30 64,195 19.26 Rongli(T), Phodong (T), Namthang(T),Geyzing(T) 

 Sub-Total(a-d)    138.69  

3 Silviculture Operation in forests,      

(c) Silviculturethiningofcryptomeria(Dhupi)  40 1,31,250 52.50 Gangtok (T), Namchi (T), Geyzing(T) 

(d) Growingstockandtreeenumerationinreserveforest(LS)    50.55 
Working Plan Division 

(e) Growingstockestimationinexistingresourceplots.    41.74 
(h) Thining ofteak plantation(Tectonagrandis)  30 1,31,250 39.38 Gangtok (T), Namchi (T), Geyzing(T) 

 Sub-Total(a-h)    184.17  

4 Protection of plantations and forests      

(a) Construction ofdrystonefencing 
HA 10 11,21,655 112.17  

 
 

E&SC(Gangtok),E&SC(Mangan),E

&SC (South), E&SC(West) 

Gangtok (T), Mangan(T), Namchi(T), Geyzing(T) 

LA 25 9,54,600 238.65 

(b) Construction of watertank forprotection of plantations  20 3,00,000 60.00 

(c) Eco-restorationofthecatchmentarea  140 54,771 76.68 
(d) Construction of catchwaterdrainindifferentlocations  2000 4,749 94.98 

(e) Construction of CCM Wall inlandslideareas  2280 5,604 127.77 

(f) Constructionof SausageWall/CrateWll inlandslideareas  2200 3,635 79.97 

(g) Constructionof DRSM Wall inland slideareas  1500 2,308 34.62 

(h) 
Protection by raisingagaveplantation alongtheforest 
boundaryline 

 
45 34,666 15.60 Rongli(T), Phodong (T), Namthang(T),Geyzing(T) 

(i) 
Barbedwirewithwoodenpostfencingalongforestboundary 
line atvulnerableareas 

 
10 3,81,000 38.10 Gangtok (T), Mangan(T), Namchi(T), Geyzing(T) 



 

 

Object

Head 

 
Name of activities 

PROPOSEDALLOCATION  
Locations/Range Altitude Phy 

Target 
Rate Fin. Target 

(inRs.) 
 Sub-Total(a-j)    878.54  

5 Forest fire prevention and control operations      

(a) Mobilization of Sikkim (Police) Fireservice Job 1  2.50 
Territorial CircleOffice 

(b) Procurementoffirefightingequipments No. 20 60,000 12.00 

(c) Strengthening/maintenanceofWTcommunicationsystem 
     

 (i) Circlelevel No. 1 5,00,000 5.00  

 (ii)Divisionlevel No. 4 1,50,000 6.00  

 Sub-Total(a-g)    25.50  

 
 
 
 

6 

 
 
 
 

Soil&Moisture Conservationin forests 

  
 
 
 

350 

 
 
 
 

54,770 

 
 
 
 

191.70 

Phodong, 

Dzongu,Chungthang(E&SC)

Yoksum, Dentam, 

GyalshingSoreng(E&SC) 

Gangtok,Singtam,

Pakyong,Ranipool 

Rongli (E&SC),Environmental &PollutionControl 
Board 

7 Broom Grass Plantation  565 19,413 109.68 North,East,South,WestSocial Forestry 

8 Voluntaryrelocation offorest    0.00  

9 
Improvementofwildlifehabitatandmanagementofmanand 
animal conflicts 

   
145.00 KNP,WL(East),WL(North),WL(South), WL(west) 

 SubTotal(6-9)    446.38  

 
10 

Establishment,operation & maintenance of animal rescue 

centre and veterinary treatment facilities for wild animal 

     

(a) MaintenanceofAnimalrescueCentreatHZP  LS  10.00 
HimalayanZoological Park,Gangtok 

(b) Veterinarytreatmentofwildanimals  LS  10.00 
 Sub-Total(a-b)    20.00  

11 Supply of wood saving appliance in forest fringe villages 
     

(a) ProcurementofLPGconnectionwithdoublebarrelcylinder 
 

100 8,000 8.00 
 

(b) ProcurementanddistributionofUnnat-Chullahwithassoceries 
 

194 4,000 7.76 
 

 Sub-Total(a-b)    15.76  



 

 

Object

Head 

 
Nameofactivities 

PROPOSEDALLOCATION  
Locations/Range Altitude Phy 

Target 
Rate Fin. Target 

(inRs.) 

12 Management of Biological diversity land biological resource 
     

 
(a) 

Developmentof biodiversitypark andoperbutterflygardenalong 

withotheralliedactivities and researchnoteat 
Kitchudumra,SouthSikkim(PhaseI) 

  
LS 

  
400.00 

 
E&SC(South) 

(b) 
ManagementandimprovementofJNBotanicalGarden, 
Rumtek 

 
LS 

 
65.00 Parks & Garden Division 

(c) 
ManagementandimprovementofBiodiversityLoopGardenat 
Kabi, NorthSikkim 

 
LS 

 
65.00 Mangan (T) 

 
(d) 

Management&improvementof 

biologicalresourcesofKhangchendzongaNationalPark(KNP)World

HeritageSite 

  
LS 

  
20.00 

 
KNP 

 
(e) 

ManagementofBiological diversitylandbiological 

resourceinidentified areasinand aroundGangtok, EastSikkim 

  
LS 

  
6.63 

 
WL (East) 

 Sub-Total(a-e)    556.63  

GRAND TOTAL    2,292.28  



 

 

ABSTRACT OF ACTIVITIES UNDER NET PRESENT VALUE(20%)IN THE APO 2020-21. 

 
Object 
Head 

Name of Activities AMOUNT 

(Inlakh) 
Location/Ranges 

1 
Establishment,up-gradationandmaintenanceofmodernnurseriesandotherplantingstock 
productionfacilitiesforproductionofqualityplantingmaterials. 

50.00 Namchi(T) 

2 
Promoting,conservation,sustainableuseanddocumentationofbiologicaldiversityunderSikkim 
BiodiversityBoard. 

0.00 
 

3 Survey&demarcationofforestareas:-   

(i) 
Surveyofkhasmalandprotectedforestsfordevelopmentofgraphicaldatabaseonprotectedforests 
Phase1 

40.00 
 
 
Survey&DemarcationDivision (ii) AerialsurveryofencroachmentproneforestfringeareasPhase1 20.00 

(iii) Digitizationandrectificationofforestboundaries 20.00 

(iv) ProcurementofDGPSandaccessoriesforsurveyanddemarcation 30.00 

4 
Purchaseandmaintenanceofequipmentordevicesusedforcommunicationandinformation 
technology,survey,mapping 

9.00 
 

5 
Construction, up-gradationandmaintenanceofinspectionpaths, forestroadsinforestarea,watch 
towers,checkposts,timberdepots 

158.35 
Gangtok(T),Geyzing(T), 

UtilizationDivision 

6 
Construction/upgradationofresidentialquarters/barrackofHeadForestGuard/ForestGuardand 
officialbuildinginforestsforfrontlinestaffsuptherankofRangeofficers 

125.00 
Gangtok(T),Mangan(T), 

Geyzing(T) 

7 
Casualengagementoflocalpeopleorlabourstoassistregularstaffofforestdepartmentfor 
protectionofforestandwildlife 

90.00 
 

8 
Independentconcurrentmonitoringandevaluationandthirdpartymonitoringofworksundertaken 
fromStateFundofvariousworksundertakenfromstatefund. 

60.00 
 

TOTAL 602.35  



 

 
 
 
 

 

ABSTRACT OF ACTIVITIES UNDER CAF INTEREST FUND (60%) INTHEAPO2020-21. 
 

Object

Head 

Nameof Activities Amount

(Inlakh) 

Location/Ranges 

1 Compensatory afforestation (Costescalation) 
  

2 Catchment Area Treatment Planfor Hydro Electric Project (Costescalation) 
  

3 Integrated Wildlife Management Plan (Costescalation) 
  

4 Others(BiodiversityConservation&Management Plan) (Costescalation) 
  

5 Salaries and Allowances ofMembersand Staffs  (list enclosed) 29.72 
 

6 Sitting fees and allowances to nominated Members(NOM)of State Authority 0.00 
 

7  

 
(a) 

Activities referredtoin sub-rules(2)and(3)ofrule5 
 

Management and improvement Sidkeong Tulku Birdparkat Rabdentse,WestSikkim 

 

 
300.00 

 
 

WL(West) 

 TOTAL 329.72  



 

 

ABSTRACT OF ACTIVITIES UNDER CAF INTEREST FUND(40%)IN THE APO 2020-21. 

 

Object 

Head 

Name of Activities Amount 

(Inlakhs) 

Location/Ranges 

1 Managementofofficeestablishment:- 
  

(a) Maintenance/strengtheningofofficeoftheStateAuthority 25.00 

(b) ConstructionofparkingfacilityinfrontofofficeoftheStateAuthority 40.00 

2 OfficeequipmentincludingcomputersandperipheralsanditsannualmaintenanceforStateAuthority 0.00  

3 HiringofstaffcarsfortheuseortheofficersandofficialsoftheStateAuthority 0.00  

4 HiringofbuildingonleaseforofficeestablishmentandresidenceofofficersofState-Authority. 0.00  

5 OthercontingenciesformanagementoftheStateAuthority,withtheapprovaloftheStateAuthority 0.00  

6 POL/HSDandmaintenanceofvehicles&machineriesofstateauthorityoffices 40.00 
 

7 Other activities for management of forest andwildlife including upgradation/improvementetc. 
  

(a) WildlifehabitatmanagementofShingbaRhododendronSanctuary 38.35 WLWest 

(b) 
Managementandconsolidationofincomegeneratingactivitiestoimprovecontributiontowardsthelocaltrust 
fundunderFambonglhoWidlifeSanctuary,EastSikkim 

40.00 WLEast 

(c) ManagementandupgradationofEpicacGarden,Saramsa,Ranipool 49.64 
Parks&Garden 

Division 

(d) ProtectionofforestandforestpropertyfromscouringRongniChuRiveratChuba,32no. 145.65 UtilizationDivision 

(e) ProtectionofforestandforestpropertyfromscouringbyKanakhaRiver,Dzongu,NorthSikkim(PhaseII) 200.00 Mangan(T) 

Total 578.64  



 

 
 
 
 

ABSTRACTOFBIODIVERSITYCONSERVATION&PROTECTIONPLANINTHECATCHMENTAREAOFHYDROELECTRICTPROJECT(HEPs)2020-21. 
 
 

Object 

Head 
NameofFCAProjectproposal 

Nameof 

Division 
Range Nameofscheme 

1 
Diversionof83.04405haofforestlandforconstructionof1200MWTeestaHEPinNorthSikkimby 

TeestaUrjaLtd 
NORTH(WL) Chungthang 

(1)Biodiversity 

ConservationPlan 

 

2 
 
DiversionofforestlandforconstructionofChujachenHEPinEastSikkimbyM/sGatiInfrastructure 

 
WLEAST 

 
Pangolakha 

BiodiversityConservation&

MgmtPlan 

3 
DiversionofforestlandforconstructionofJorethangLoopHEPinSouth/WestDistrictsofSikkimbyM/s 

DansEnergyPvtLtd 
WLWEST Gyalshing 

(a)Biodiversity 

ConservationPlan 

4 
 
Diversionof26.448Ha.offorestlandforwidening/improvementofJNRoadtoNHDLspecificationfromKm24 

to51.385 kmin EastDistrict byBRO 

WLEAST Kyongnosla 
(1) WildlifeConservation 

Plan 

5 EAST(T) Kynognosla(T) 
(2) Wetland 

conservationPlan 
 

6 
Diversionof49.486Ha.offorestlandforconstruction/improvementofGangtok-

NathularoadfromKm6.80toKm24.360 fromsingle landtonationaldoublelandinEastSikkimbyBRO 

 

East(T) 
 

Kyongnosla 
 

MedicinalPlantation 

7 DiversionofforestlandforconstructionofRangit-IIHEPinWestSikkim West(WL) Gyalshing 
(a)Biodiversity 

ConservationPlan 

8 
Diversionof4.3492Ha.ofF/Lforconst.of97MWTashidingHEPinWestSikkimbyM/SShigaEnergy 

Ltd.(Revised) 
West(WL) Barsey 

(a)Biodiversity 

ConservationPlan 

9 
Diversionof89.4266haofforestlandforconstructionof500MWTeestaStageVIHEPinEast/South 

DistrictofSikkim 
South(WL) Dzongu 

(a)Biodiversity 

ConservationPlan 
 TOTAL    



AnnexureVI 

ABSTRACT OF COMPENSATORY AFFORESTATION WORK DURING 2021-22. 
 

DetailHead1.Compensatory Afforestation(CA) 
Object

Head 

 

NameofFCProposal 
 

StatusofActivity 
 

Location/Ranges 

112 Diversionof0.164Ha.Offorestland(InsideWildlifeSancturay=0.103Ha.& 

outsideWildlfieSanctuary=0.061Ha.)forconstructionofRuralWaterSupplySchemefr

om BhalukhopSource,East Sikkimby RMDD 

 
Maintenance 

 
LingdumkhasmalDFL 

113 Diversionofforestlandforwidening/improvementofJNRoadtoDoubleLane 
PhaseIIinEastDistrictofSikkimbyBRO. 

Maintenance Kyongnosla 

114 DiversionofforestlandforwideningofNorthSikkimHighwayfromToong84.60 
kmtoTsungthang95.50kminNorthSikkimbyBRO(DantakProject). 

Maintenance ChungthangRF 

115 Diversionof2.606offorestlandforupgradationandstrengtheningofMelli- 
Nayabazar(jorthang)roadfromkm1stto27thinSouthSikkim. 

Maintenance SumbukRF 

116 Diversionof1.030offorestlandforupgradationandstrengtheningof 
Nayabazar-Namchiroadfromkm1stto20thinSouthSikkim. 

Maintenance ChourepaniTendongRF 

117 Diversionofforestlandforconstructionof8kmdoublelaneroadfrom 

SimanataralongTarku-DamthangroadtoGuraseyinSouthSikkimbySPWD(Roads 

&Bridges Deptt.) 

 
Maintenance 

 
Namchi 

118 Diversionof0.45offorestlandforlayingofOpticalFibreCableconnectivityfrom 
GangtoktoNathulainEastSikkim 

Maintenance LagyapRF 

119 DiversionofforestlandforlayingofG.I.pipesfordrawingofwatertothe 

factoryformanufacturingaswellasdailydomesticuseofworkersatRorathang,RongliSu

b-DivisioninEast Sikkim. 

 
Maintenance 

 
BhutlayKhas 

120 Diversionof0.6365offorestlandforConstructionof4KmRuralconnectivity 
RoadunderPMGSYfrom8thmileSPWDroadtoSalghariSchoolinSouthSikkim. Maintenance SalghariRF 

121 DiversionofforestlandforconstructionofRuralConnectivityRoadfromUpperSyaritoM

iddleSyari(Thathangchen)inEastDistrict ofSikkimby RMDD. 

 

Maintenance 
 

ThathangchenKhasmal 

122 Diversionof1.095Ha.forestlandforconstructionofNewLinkRoadfromNSHto 
Tillingvillage,LachungRangeinNorthSikkimbyRMDD 

Maintenance Tillingvillage 

123 DiversionofforestlandforconstructionofNewLinkRoadfromNSHtoLeema 
villageunderLachungRangeinNorthSikkimbyRMDD. 

Maintenance LeemaRF 

124 DiversionofforestlandforconstructionofNewRoadfromThangutoBamzey 
underLachenRangeinNorthSikkimbyRM&DD,Govt.ofSikkim 

Maintenance BamzeyKhasmal 

125 DiversionofforestlandforconstructionofLinkRoadfromRumbuktoTareybhir 
inWestSikkimbySPWD. 

Maintenance SallariKhas 

126 DiversionofforestlandforconstructionofRuralConnectivityRoadfrom 
TsalamthangtoLowerTareythanginEastDistrictofSikkimbyRMDD. 

Maintenance AmbaRF 

127 DiversionofforestlandforconstructionofroadfromGangtok-Rumtek-

SangroadtoTatopaniviaTintaleyResortinEastSikkimbyRoads&BridgesDeptt. 

 
Maintenance 

 
TatopaniKhasmal 

128 Diversionofforestlandforremovalof27nos.oftrees/polesofdifferentspeciesfromtheR

CRfromLowerLingtamtoSubaneydarainEastDistrictofSikkim. 

 

Maintenance 
 

Bakhimkhamal 

129 DiversionofforestlandforconstructionofRuralConnectivityRoadfromYangthangtoKal

ejviaTakyongSchoolECkm6.00byGyalshingDivision,RMDD. 

 

Maintenance 
 

SirithangRF 

130 DiversionofforestlandforconstructionofpermanentbridgesatKalikholaand 

KhamdongKholaonSingtam-DikchuroadinEastDistrictofSikkimby87RCC(GREF). 

 
Maintenance 

 
Singtam 

131 DiversionofforestlandforconstructionofJeepableRoadfromUpperPakchey 
toDamthangSchoolPlaygroundbyRMDD. 

Maintenance TendongRF 

132 DiversionofforestlandforconstructionofDuga-ChewreboteyRoadinEast 
District ofSikkimbySPWD. 

Maintenance KhaniRF 

133 DiversionofforestlandforconstructionofVillageCommunityCentre-cum- 

LibraryfortheuseoflocalcommunityatTadonginEastDistrictofSikkimbyPragatiSocialC

lub. 

 
Maintenance 

 
SamdukKhas 



Object

Head 

 

Name of FC Proposal 
 

Status of Activity 
 

Location/Ranges 

134 Diversionofforestlandforconstruction/improvementofroadGangtok-Nathula 

fromstartingpointofIndiraByePasstoNorthernByePassviaTashiViewPointupto 

km6.800onJNM road. 

 
Maintenance 

 
LagyapRF 

135 DiversionofforestlandforconstructionofRamphapchuSHEP(5250KM)under 
SPDC,SouthSikkim 

Maintenance YangyangRF 

136 DiversionofforestlandforconstructionofborderroadfromGaigongtoKerang 
byITBP,Govt.ofIndia 

Maintenance 
ThanguRF,BansoiRF, 

ChungsimRF,ZemaRF 

137 DiversionofforestlandforconstructionofNorthSikkimHighwayroadfromThanguto 

MuguthangbyITBP,Govt.ofIndia 

 
Maintenance 

ThanguRF,BansoiRF, 

Chungsim RF 

&ZemaRF 

138 Diversionofforestlandforupgradation/carpeting/extensionofMarchak- 

TumlabongroadinEastDistrictofSikkimbyRoads&BridgesDeptt.,Govt.ofSikkim 

 

Maintenance 
JunkeriDara-

SamlikMarchak 

139(A) DiversionofSarkarBanjolandGangtokforextensionofexistingPaljorStadium 
byDepttofSports&YouthAffairs. 

Maintenance Gangtok 

139(B) DiversionofSarkarBanjolandGangtokforextensionofexistingPaljorStadium 
byDepttofSports&YouthAffairs. 

Maintenance Gangtok 

140 DiversionofForestlandforestablishmentof"Pilgrimage-Cum-

CulturalCentre"atSolophok(ShyampaniBlock)inSouthSikkimbyEcclesiasticalDepar

tment 

 
Maintenance 

 
Namchi 

141 Diversionofforestlandforconstructionof96MWRongnichuHEPbyMadhyaBharatPow

erCorporationLtd.(HydroPowerDivision)inEastDistrictofSikkim. 

 
Maintenance 

 
Singtam 

142 Diversionof0.5482haofforestlandforconstructionofRorathangWater 
SupplySchemefromPacheyKhola(Ganchung)atRorathangBazaranditsurroundingby

W.S.&PHEDepartment. 

 
Maintenance 

 
Pakyong 

143 DiversionofForestLandforConstructionof(RoadReserve)forlayingofOptical 
FibreCablefromReshitoNathulainEastSikkimbyBharatiAirtelLimited 

 

Maintenance 
 

Nathang/DonzingKhas 

144 Diversionof410ha.offorestlandforBfiringRangebyArmyinEastDistrictof 
Sikkim 

Maintenance Kyongnosla 

145 Diversionof18.16haofSancturarylandforwidening/improvementof 
Tr.Jumction-Bheembase-DokalaRoadonEastDistrictofSikkim. 

Maintenance 
 

146 Diversion of Forest Land of 49.486 Hafor Construction/ improvement of 

RoadGangtok-Nathula Road from KM 6080 (JNM) to KM 24.360 (JNM) length 

23.705KminEastSikkimforNationalHighwayDoubleLaneProject(Phase-IV)byBRO. 

 
Maintenance 

 
Kyongnosla 

147 DiversionofforestlandforseetingupofsewaragesystemforRanipoolfor 
pollutionabatmentofriverRongnichuinEastdistrictofSikkimbyWaterSecurity&PHE 

Department. 

 
Maintenance 

 
Ranipool 

148 Diversionofforestland0.9274HaforconstructionofpermanentBridgeover 
BakchaRiver(BIII),Pyakchen(BIV),Tagak(BV),RitchuandToongunderPhodongandMa

naganTerritorialRangeinNorthSikkimbyBRO,GovernmentofIndia. 

 
Maintenance 

 
Phodong&Mangan 

149 Diversionofforestlandforestablishmentof11/11KVpowercontrollingsub- 
stationat6thmile,Tadong,EastSikkimunderRGGVY. 

Maintenance Ranipool 

150 DiversionofforestlandforconstructionofDistrictConsumerDisputesRedressal 
ForumofficebuildingatRabdentse,WestSikkim 

Maintenance Gyalshing 

151 Diversionof20.034HaofForestLandforConastructionofRoadfrom0.00kmto 
15.445onChangu-Nakchok-TamzefromClass5toClass9specificationinEastDistrictof 

Sikkim. 

 
Maintenance 

 
YaliRF 

152 DiversionofFprestLandof9.7129HaforDikchuHydro-ElectricProjectby 
SnehaKineticPowerProjectLtd. 

Maintenance RakdongRF&SimRF 

153 Diversionof0.060haofForestlandforConstructionofSchoolBuildingunderSarvaShiksh

aAvhiyanatMajhitarTangyadarvillageinSouthSikkimbyRMDD 

 
Maintenance 

 
Majhitardfl 

154 DiversionofForestLandforConstructionofPassangerRopewayatTsomgoLake 
byTourismDepartmentinEastDistrictofSikkim. 

Maintenance Kyongnosla 



Object

Head 

 

Name of FC Proposal 
 

Status of Activity 
 

Location/Ranges 

155 Diversion of Forest Land of 0.3423 Ha for construction of 11.KV 

Transmissionline from Mangan sub station to Adit-V Site of Teesta III Hep at 

Selem 

PakyelVillegebyPowerandenergyDepartment,GovtofSikkiminNorthSikkim. 

 

Maintenance 

 

Mangan 

156 DiversionofForestLandof0.9HafortheUpgradationof25KVASub-Stationto 
100KVAandextensionofLTLine. 

Maintenance Gangtok 

157 Diversionofforestlandforconstructionof132KVtransmissionlinewithZebra 

ConductorsfromChujachenHEPPSwitchyardatLowerBeringinEastsikkimtoLILOpoint

atPhongla,NamthanginSouthSikkimbyEnergy&PowerDeptt.,GoS 

 
Maintenance 

PachekhaniRF 

&TumlabungRF 

158 Diversionof0.6922HaofForestLandforConstructionof66kvTransmission 
LinefromSorengtoSombariaJorethangDivision,Energy&PowerDepartment,Govern

mentof Sikkim,Jorethang. 

 
Maintenance 

 
Soreng 

159 DiversionofForestLandforConstructionoflayingof11KVTr.LineChanguto 
Sherathang/NathulaConstructionof200KVASub-

StationatChangu,Sherathang&NathulaandRestrengtheningofexisting11KVLinefro

mChandmari11/11KVSub-

Stationto17thMailinEastDistrictofSikkimbyEnergy&PowerDepartment 

Governmentof Sikkim 

 

 
Maintenance 

 

 
Kyongnosla 

160 DiversionofForestLandforConstructionof66KVTransnissionfromMamringin 
SouthSikkimtoLowerKhamdonginEastSikkiminSouthSikkim. 

Maintenance Namthang 

161 Diversionofforestlandforconstructionof132KVtransmissionlinefrom 
SangbaritoRavanglainSouthDistrict. 

Maintenance Ravangla 

162 Diversionof0.81HaofForestLandfordrawingof132kvpowerlinefromSagbaritoGyals

hingbyEnergy&PowerDepartment,GovermmentofSikkim. 

 
Maintenance 

 
Gyalshing 

163 DiversionofForestLandfof22.5069Haforconstructionof52MWBhesmeyHydroPower

ProjectatBhasmeyinPyakyongEastDisteict OfSikkim. 

 

Maintenance 

BhasmeyRF, 
Pachekhani,Diklin

g,TarpinSalghari, 

Kalikholakhasmal 

164 DiversionofForestLandof5.431forConstrucrionof66MWRangit-

iiHydroElectricProject,inwestdistrictbySikkimHydroPowerVentureslimited(SHPVL). 
Maintenance Gyalshing 

165 DiversionofForestLandfortheimorovementoftheNH-31AfromRangpokm 
52.10toRanipoolkm81.10roadformNationalHighwayintermediatelandtoNationalHi

ghwaydoublelaneinEastDistrictofSikkimbythe87RCC(GREF)BorderRoadOrganisatio

n. 

 

Maintenance 

 

Singtam 

166 Diversionof1.123haofForestLandforDevelopmentofTouristinfrastructureat 
Amlaten(Tendong)andJorepokhariinSouthSikkimbyDepartmentofTourism,Govern

mentof Sikkim. 

 

Maintenance 
 

Namchi 

167 DivisionofForestLandof2.2436HaforConstructionof66/11KVSubStationat 
Sungdung,Chuchachen,RongliinEastDistrictofSikkim. 

Maintenance Rongli 

168 Diversionof0.0540HaofForestLandforlayingof4"diaGIWaterPipelinefrom 
SuntaleyKhaslandtoPaiyunginSouthSikkimbySukhimBreweriesPvtLtdSouthDistricto

f Sikkim. 

 
Maintenance 

 
Melli 

169 DiversionofForestLand0.1811haofForestlandforConstructionofCafeteria 
atRayongJunctionandView-

ToweratGhorleyBhirinSouthDistrictatSikkimbyTourismDepartmentGovernmentofS

ikkim. 

 

Maintenance 
 

Ravangla 

170 DiversionofForestLandof0.4041HaforConstructionof66KVSingleCircuit 
TransmissionLinefromRanglito2X5MVA,66/11KVsuub-

StatuionatRhenockinEastSikkim. 

 

Maintenance 
 

Rongli 

171 DiversionofForestLandforConstructionofNewlinkRoadFromSangklangby 
SakyongRoadandtwonosofsteelBridges(Lingzya)1stKmto11thKMunderDzonguRang

e,NorthSikkimbyPWD,Road&BridgeDepartmentGovernmentofSikkim 

 

Maintenance 

 

Dzongu 

172 DiversionofForestLandof0.7626HaforconstructionofEco-Tourism-Wayside 
AmenitiesatKhechuperiinWestSikkimbyTourismDepartment,GovernmentofSikkim. 

 

Maintenance 
 

Yoksum 



Object

Head 

 

Name of FC Proposal 
 

Status of Activity 
 

Location/Ranges 

173 DiversionofForestLandof0.048Haforestablishmentofanimalquarentine 

Station(linestock)nearRangphoCheckpostinEastDistrictofSikkimbyAnimalHusbanta

ryandVeterinaryServicesDepartment. 

 
Maintenance 

 
Singtam 

174 DiversionofForestLandforConstructionofRoadfromSreebadamto 
MangalbariainWestSikkim 

Maintenance Soreng 

175 DiversionofForestLandof23.6240forConstructionof400KVTransmissionlinefromMa

ngantoPhodongbyTeestaValleyPowerTransmissionLtd(AJointventureofTesstaUrjaL

imitedandpowergridcorporationofIndiaLtd)inNorth 
Sikkim. 

 

Maintenance 

 

Mangan 

176 DiversionofForestlandConstructionofapproachroad,WaterRdeserviorTanks, 
distillationtanks,WaterPipeline,EffluentTreatment,drainetc,byIPCaLaboratoriesLim

itedatBahrikholainSouthDistrict ofSikkim. 

 
Maintenance 

 
Melli 

177 Diversionof1.8820haofforestlandforconstructionofLinkroadfromCultural 
HeritageCentre,YangangtoDhapparDaraKm1stto3rdinSouthDistrictofSikkim. 

 

Maintenance 
 

Ravangla 

178 DiversionofforestlandforconstructionofBorderIntelligencePostforSIBat 
KupupinEastSikkim. 

Maintenance Rongli 

179 Diversionof4.3492HaForestLandforconstructionof97MWTashidingHydro 

ElectricProjectinwestSikkimbyShingaHydroEnergyPrivateLimated 
Maintenance DokathangRF 

180 Diversionof0.09Ha.ofForestLandforConstructionofDrinkingWaterTankat 
BulbulayRFforChandmariaandBurtukunderADB.SchemeinEastDistrictofSikkim. 

 
Maintenance 

 
Gangtok 

181 Diversionofforestlandforconstruction/upgradationofapproachroadtoMelli 
BazarinSouthDistrictofSikkimbySPWD,Govt.ofSikkim. 

Maintenance Melli 

182(B) DiversionofForestLandfof10.2232Haforconstructionof400KVDoudle 
CircularTransmissionLinefromMangantoKishanganiwithintheEastDistrictofSikkim. 

 

Maintenance 
Bulbuley,Changodarak

hasmal,DalepKhasmal 

182(C) DiversionofForestLandfof10.2232Haforconstructionof400KVDoudle 
CircularTransmissionLinefromMangantoKishanganiwithintheSouthDistrictof 

Sikkim. 

Maintenance 
Tendong,Gyanchung 
(Jaubari)andSalbaariD

FL 

183 DiversionofforestlandforconstructionofSangkhola-Sumin-Mangthangroadin 
EastDistrictofSikkimbyRoad&Bridges.Govt.ofSikkim. 

Maintenance 
 

184 Diversionof1.0HaofforestlandforestablishmentofcompanyHeadquarter/ 
BorderOutpostatLungthunginEastSikkim. 

Maintenance 
Chujachen(Dhupidara) 

DFL 

185 DiversionofForestlandforConstructionofnewroadfromRadong(NH-31A)to 
KhimchithangviaChubakm1stto15thinEastDistrictofSikkim. 

Maintenance Ranipool(NH31) 

186 DiversionofForestLandfortheConstructionofofRuralconnectivityRoadfrom 
SicheyRankatoTouristVilla(PhenzongModelVillage)underPMGSYintheEastDistrictof 

Sikkim. 

 
Maintenance 

 
Sichey 

187 DiversionofForestLandforConstructionof75MSpanPermanentBridgeover 
ZEMACHHUonCHUNGTHANG-

LACHUNGRoadunderLachungTerrirtorialRangeofNorthDistrictofSikkimby86.RCC,

Borderroadorganisation,Governmentof Sikkim. 

 

Maintenance 

 

Chungthang-

Lachung(HA) 

188 DiversionofForestLandof0.234HaforConsructionof2numberofPMTBridge 
stSamdung(KM24.500)andKalepchu(KM29.400)onLachung-

KaleproadunderLachungTerritorial,RangeofNorthDistrictofSikkimby86.Rcc,Borde

rRoadOrganisation,Government of Sikkim. 

 
Maintenance 

 
Lachung(T) 

189 DiversionofForestland0.3699haforconstructionoftwonumberofPMT 
BridgesatChopta(Sholathang)andyangdi(thaling)onKalepGaigongRoadunderLach

enTerritorialrangeofNorthDistrict,ofSikkimby86,RCC,BorderRoadOrganisation,G

overnment of India 

 
Maintenance 

 
Lachung 

190 DiversionofForestland0.1072haLayingof50MMGIWaterPipeLineFrom 
KamletKholatoZydusWellness,inSouthDistrict. 

Maintenance MamringDFL 

191 Diversionof0.2000HaForestlandfroconstructionofventilatorshaftand 
approachroadleadingtoventilatorsshaftbyRangit-1V,HydroelectricProject,Sikkim 

 
Maintenance 

 
SamsingkhasmalDFL 



Object

Head 

 

Name of FC Proposal 
 

Status of Activity 
 

Location/Ranges 

192 Diversionof0.12haofadditionalforestlandforconstructionof96MWJorethangLOOP

HydroProjectinSouthDistrictofSikkimbyDANSEnergyPVT Maintenance SalghariRF 

193 Diversionofforestlandforlayingof32mmGIwaterpipelinefromKamlet 
Khola,KharpaniRFtoMamringinSouthSikkimbyM/sMicroLabsLtd. 

Maintenance MamringDFL 

194 DiversionofForestLandof0.066HaforConstructionofRuralConnectivityRoad 
fromChakungKhaniserbongSPWDRoadtoMendugaoninWestSikkimbyRularManage

ment&DevelopmentDeptt. 

 
Maintenance 

 
ChakungDFL 

195 DiversionofForestof0.821haforconstructionof5MTO75MSPANSIX 
NUMBERSPERMANENTBRIDGESANDITSAPPROACHESATKM0.78,6.05,9..950,18.6

20,AND23.400OVERRANGMARANGE,PRAKASHSETU,RABOMCHHU,JHOREYPOOL

,CHISIMUANDCHHANTENCHHUONTSUNGTHANG-

LACHENROADUNDERTSUNGTHANGANDLACHENTERRITORIALRANGEOFNORTHDI

STRICTOF SIKKIMBY86.RCCC,BORDERROAD 

 
 
 

Maintenance 

 
 
 

Chungthang 

196 DiversionofForestLandof0.192Hafortheconstructionofpermenentbridge 

overB-

1nallahatKm10.800onGangtokChungthangroadintheEastSikkimby129RCC(GREFF)B

orderRoadsOrganisation. 

 
Maintenance 

 
RoadreservealongNSH 

197 DiversionofForestLandof0.5840HaforestablishmentofSecondarystandard 
SchoolatRhenockinEastDistrictofSikkimbyVidyaBharatiSIKKIM(AffiliatedtoVidyaBha

ratAkhilBharitayaSensthan,New Delhi) 

 

Maintenance 
 

RhenockFRHcomplex 

198 DiversionofforestlandforconstructionofRuralConnectivityRoadfrom 
BhalukhoptoManeydarainSouthSikkim. 

Maintenance MamringDFL 

199 Diversionof0.1573ofForestlandforConstructionofRuralConnectivityRoad 
fromChakungChumbongSPWDRoadtoMiddleChakungPhaseVIIinWestSikkimby 

RuralMgmt &DevelopmentDepartment. 

 
Maintenance 

 
MalbasheykhasmalDFL 

200 DiversionofForestLandof0.738fHaforConstructionofPMGYRoadfrom 
KhuttidaratoCentralZoom. 

Maintenance ZoomDFL 

201 Diversionof1.1892haofForestlandforConstructionof11.50KMRural 

ConnectivityRoadfromLowerRumbuktoMoonewGaon(Phase-vi)inWestDistrict 

ofSikkimbyRuralManagement&Development Department. 

 
Maintenance 

 
GopiniDFL 

202 Diversionof0.92HaofforestLandforConstructionofRuralConnectivityRoad 
fromDuwareydaratoNagiinSouthSikkim. 

Maintenance Namthang 

203 DiversionofforestlandforconstructionofRCRfromNorthSikkimHighwaytoChotenVilla

geunderPMGSYinNorthDistrictbyRM&DD,Govt.ofSikkim. 
Maintenance 

NSHkhitamtoChotenvi

llage 

204 DiversionofForestLandforConstructionofdoublelaneByePassat9thMile 
TadongalongNH31AintheEastDistrictofSikkim. 

Maintenance 9thMileDFL 

205 Diversionof1.8480haofforestlandforEcoTourismDevelopmentbelow 
SaramsaGardenOppositeScienceCentreatMarchakinEastDistrictofSikkim. 

Maintenance ChhangeySentiDFL 

206 Diversionof0.0764Haofforestlandforconstructionofwatertankandlayingof4"GIPipeL

ineforwatersupplytoSMITcampuspassingthroughforestlandbySikkim 

ManipalInstituteofTechnology,MazitarinEastDistrict ofSikkim. 

 
Maintenance 

 
Singtam 

207 Diversionof0.270haofForestlandforConstructionofEco-Tourismwayside 
AmenityatGnathanginEastDistrictofSikkim. 

Maintenance RongliRoadline 

208 Diversion of forest land for construction of 3 nos. of Permanent Bridges 

onLachung Chhu and Two Minor Bridges on Lachung-Zakhupayak-Katao 

RoadunderLachungTerritorialRangeinNorthDistrictofSikkimby86RCC(GREF) 
BorderRoadOrganisation. 

 

Maintenance 

 

YumthangDFL(HA) 

209 Diversionof0.180HaofforestlandforconstructionofPermanentbridgeat 

Manul-IunderManganRangeofNorthDistrictofSikkimby107,RCCBRO,Govt.of India. 

 
Maintenance 

 
Manul 

210 Diversionof0.611haofforestlandforconstructionofthreenumbersofPMT 
ridgesatOngling,MaltinandBitchuonChungthang-lachungroadunder 

Chungthang-

Lachung(T)RangeofNorthDistrictofSikkimby86RCC,BRO,Governmentof India. 

 

Maintenance 

 

LachungDFL 
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211 Diversionof0.1400HaofforestlandforconstructionofPermanentBridgeat 

LantheKholaNallahunderManganRangeinNorthDistrictofSikkimbyBRO,Govt.of 

India. 

 
Maintenance 

 
LantheyDFL 

212 DiversionofForestLandof0.135haforConstructtionofPermanentBridgeatB- 
VIunderPhodongRangeofNorthDistrictofSikkimby129,RCC,BorderRoadOrganisatio

n. 

 

Maintenance 
 

Menrogong 

213 DiversionofForestlandForConstructionof2.0kmnewapproachraoadfrom 
LegshipGyalshingSPWDRoadtoRangshangKholaDovainWestSikkim. 

 

Maintenance 
 

Gyalshing 

214 Diversionof0.0070haofforestlandforconstructionofPermanentBridgeatSinghikNalla

hunderManganRangeinNorthDistrictofSikkimby107RCC,BRO. 

 
Maintenance 

 
Chungthang 

215 Diversionof1.0HaofforestlandforestablishmentofCompanyHeadQuarter- 
Cum-

BorderOutpostatPhadamchen(NearZuluk)inEastDistrictofSikkimby10thBattalion

SSB. 

 
Maintenance 

 
ZulukDFL 

216 Divisionfortheconstructionof275meterlengthTunnelatKm67.240on31A 
NationalHighwayinEastDistrictofSikkim. 

Maintenance TanekRF 

217 Diversionof0.070haofForestLandforDevelopmentofParkingyardandother 
TouristAmenitiesatBabaMandirNearMementsoLakeinEastSikkim 

Maintenance 
BabaMandirMementso 

Lake 

218 Diversionof1.22Haofforestlandforconstrucionof400meterlongtunnelat 
Thengbetweenkm87.00tokm87.450onGangtok-TsungthangroadinNorthdistrictof 

Sikkimby 107RCCBRO (GREF). 

 
Maintenance 

 
BhutleykhasDFL 

219 Diversionof2.00haofForestlandfordevelopmentofTourismoriented 
activitiesatMajhitarinSouthSikkimunderTourismDepartment,GovernmentofSikkim. 

 

Maintenance 
 

Kupu/Salami 

220 Diversionof4.600offorestlandof220KVD/CTransmissionlineof96MW- 
JorethangLOOPHEPfromMajhitartoPowerGridCorporationof96MW-LimitedSub-

Stationat NewMelliTokalinSouthSikkim 

 

Maintenance 
 

RoluDFL 

221 DiversionofForestLandforConstructionofalternativeRoadfromUpper 
Lingmoo(DarringDhunga)toManzinginSouthSikkim. 

Maintenance ManzingDFL 

222 DiversionofforestlandforestablishmentofCompanyHQ/BOPatLingtamin 
EastdistrictofSikkimby 10thBnSSB. 

Maintenance ZulukDFL 

223 DiversionofAdditionalForestLand1.2610ha.forConstructionofapproachroadandS

urgShaftinTanekBlockrespectivelyfor96MWDikchuHEPinNorthDistrictandsurren

derof1.4420Haofdivertedforestland;therevisednet 

diversionofforestlandshallbe9.5319Ha(i.e.9.7129+1.2610–1.4420)only 
insteadof9.7129Ha. 

 

 
Maintenance 

 

 
ManganDFL 

224 Diversionofforestlandforlayingof220KVDoubleCircuitTransmissionLine 
fromMelliatRangpoSub-StationinSouthdistrictofSikkimbyPowerGridCorporationof 

IndiaLtd. 

 
Maintenance 

 
TsalamthangDFL 

225 DiversionofForestlandforestablishmentofSinglelaneroadfromRammam 
BridgetoSombariainWestSikkimbyRoads&BridgesDepartment,Governmentof 

Sikkim. 

 

Maintenance 
 

SorengDFL 

226 Diversionof1.008HaofForestLandpoprposedforthedevelopmentofTourism 
InfrastructureatTaraybhir,SadamKhasSadamRFbyTourismDepartmentinSouthDistri

ctof Sikkim. 

 

Maintenance 
 

SadamDFL 

227 DiversionofForestLandof4.887Haforlayingof132KVTransmissionLINE 
FROMRangitHEPtoGangtokatRangpoatRangpoGISinSouthSikkimbyPowerGridecoro

rationof indialimited. 

 

Maintenance 
 

SadamDFL 

228 Diversionof6.895offorestlandof220KVD/CTransmissionlinefromTeesta 
Stage-

VHEPtoSiliguriatRangpoS/SinSouthDistrictofSikkimntPowerGridCorporationof 

IndiaLimited. 

 

Maintenance 
 

Tsalamthang 

229 Diversionof0.76HaofforestlandforconstructionofRuralConnectivityRaod 
fromNayaBazarReshiSPWDRoadtoLowerMabongPhaseVIIinWestSikkimbyRMDD,G

overnmentof Sikkim. 

 

Maintenance 
 

SorengDFL 
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230 DiversionofForestLand1.114HaforDevelopmentofTrekRouefromPhamtamPanchpo

kariVaiDaleydungaKalopokhariinSouthDistrict. 

 
Maintenance 

Darakharka,Bajareykh

arkaandKopcheyDFL 

231 Diversionofforestlandforconstructionofpermanentbridgelengthover 
MeyongChhuatKm78.500onGangtok-TsungthangroadinNorthDistrictofSikkimby 

107RCCBorderRoadOrganization(GREF). 

 
Maintenance 

 
MeyongDFL 

232 Diversionof0.114offorestlandforConstructionofNewLinkRoadfromDSM 
toSangtokVillageunderDzonguRangeinNorthDistrictofSikkimunderPMGSYSchemeb

yRuralMangementDevelopmentDepartmentGovernmentofSikkim 

 
Maintenance 

 
SantokDFL 

233 Diversionof0.3277Haof(100KW)MicroHydelProjectatLingzyaunderDzongu 
RangeofSikkimbyEnergy&PowerDepartment. 

Maintenance Linzeykhas 

234 DiversionofForestLandfortheConstructionof40KWMicroHydelProjectatB- 
8underPhodongRangeofnorthSikkimbyEnergyandPowerDepartment,Government

of Sikkim. 

 
Maintenance 

 
ChawangkhasDFL 

235 Diversionofforestlandforconstructionof(45KW)MicroHydelPowerProject 
atB-

9underPhodongRangeofNorthSikkimByEnergy&PowerDepartment,Governmentof 

Sikkim. 

 

Maintenance 
 

LabrangkhasDFL 

236 DiversionofForestLandforConstructionof(100KW)MicroHydelProjectat 
LingdamunderDzonguRangeinNorthDistrictofSikkimbyEnergyandPowerDepartmen

t,Governmentof Sikkim. 

 

Maintenance 
 

Bay Khas 

237 DiversionofforestlandforconstructionofMicroHydelProject(60KW)at 
PhengsonginnorthSikkimbyEnergyandPowerDepartment,GovtofSikkim 

Maintenance PhensangkhasDFL 

238 DiversionofForestLandof0.21Haforconstructionof100kwMicroHydel 
ProjectatBakchaunderphodongRangeofNorthSikkimbyEnergyandPowerDepartmen

t,Governmentof Sikkim. 

 
Maintenance 

 
GaikhanaDFL 

239 Diversionof0.0060HaofForestLandConstructionofMicroHydelPower 
ProjectatSawaKhola(100KW)inEastDistrictofSikkimbyEnergy&PowerDepartment,G

overmmentof Sikkim. 

 

Maintenance 
RongliBazartoSadamr

oadline 

240 DiversionofForestLandof0.0036HaforConstructionofMicroHydelProjectat 
LowerDalapchandinEastDistrictofSikkimbyEnergyandPowerDepartment,Governme

ntof Sikkim. 

 

Maintenance 
 

ChanrakhasDFL 

241 DiversionofForestLandforconstructionofMicroHydelProject(100KW)at 
LingtamUnderLingtamBlockbyEnergyandPowerDepartment,GovernmentofSikkimi

nEastDistrictof Sikkim. 

 

Maintenance 
 

Rongli 

242 DiversionofforestlandforconstructionofpermanentbridgeatB-IIunder 
PhodongRangeinNorthDistrictofSikkimby129RCC,BRO. 

Maintenance TingdaDFL 

243 DiversionofForestLandforConstruction/AugmentationofGreaterRangpo 
WaterSupplySchemeinEastDistrictofSikkimSecurity&PublicHealthEngineeringDepa

rtment,GovernmentofSikkim. 

 
Maintenance 

 
Tumlabong 

244 Diversionof0.264haofforestlandforconstructionofRuralConnectivityRoad 
fromAkkarZoomSPWDroadtoNamrekinWestSikkimbyRMDD,Governmentof 

Sikkim. 

 

Maintenance 
 

ZoomDFL 

245 DiversionofForestLandforConstructionofRuralConnectivityRoadSoreng 
KalukSPWDRoadtoDewaneySamdonginwestSikkim. 

Maintenance Deythang DFL 

246 DiversionofForestLandforimprovement/CarpetinganddrainageProtective 
WorksonNamchi-HelipadRoad 

Maintenance 
Tendong(Gyanchung 

DFL 

247 Diversionof0.101HaForestLandforConstructionofScheduleCasteBhawanat 
YangsumChingthanginWestSikkim 

Maintenance Zoom RF 

248 Diversion0.830haofForestLandforConstructionofdrinkingWaterSupply 
fromnaturalStreamnearTumlabongReserveForesttoBhageyKholaFactorysiteby 

theSikkimBreweriesLtd.IntheEast District ofSikkim 

 
Maintenance 

 
Singtam 

249 Diversionofforestland2.209HaforconstructionofLinkroadfromUpper 
RayongPWDroadtoLowerRayongunderRavbanglaSub-divisioninsouth 

Maintenance ChouripaniDFL 

250 Diversionof1.22haofforestlandforconstructionofTruckableroadfromPalum 

toShyamdasGaoninSouthSikkimbySPWD(Roads&Bridges) 
Maintenance SadamDFL 



Object
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251 DiversionofForestLandforconstructionofpermenentBridgeSangklang(Teesta 

River)underManganandDzonguRangeinNorthDistrictofSikkimby107,RCC,BorderRo

adOrganization. 

 
Maintenance 

 
SankalangRoadline 

252 DirvisionofForestland0.38HaforConstructionofByePassRoadonLachen- 
ZeemaatYungdaBetweenkm10.675tokm12.825onLachen-

KalepRoadUnderLachenRangeofNorthDistrictofSikkimby112.MTBrigade,Governm

ent 

 
Maintenance 

 
TalamNSH(HA) 

253 DiversionofForestland0.0250haforConstructionofSteelBridgeoverKhedum 
Chhu,NorthSikkimStatePublicworksDepartment,(R&B),GovernmentofSikkim. 

 
Maintenance 

 
Lachung 

254 Diversionof0.1342HaofforestlandforestablishmentofZonalTankforwater 
supplytoSingtamanditssurroundingareasinEastSikkimbyWaterSecurity&PHE 

Department,GovernmentofSikkim. 

 

Maintenance 
 

SongDFL 

255 DiversionofforestlandforRoadnConstructionFromGeytentoFerrekPhase-VI 
byRMDD,GovtofSikkiminderPMGSY 

Maintenance SerithanDFL 

256 Diversionofforestlandforlayingandconstuctionofreservoir&sedimentationtankatBu

lbuleyReserveForestsforPangthangandBhohoghariWaterSupplySchemeinEastSikki

m byWS &PHEDeptt.,Govt.of Sikkim. 

 
Maintenance 

 
Gangtok 

257 Diversion of 0.102 ha of forest land for construction of tower location AP 37 

atTintek for 400KV D/C Transmission line from 1200 MW Teesta-III Hydro 

ElectricProjectNorthSikkimtoKishanganjSubStationBiharinEastDistrictofSikkimby 
TeestaValleyPowerTransmissionLtd. 

 

Maintenance 

 

YaliDFL 

258 DiversionofforestlandforconstructionofRuralConnectivityRoadfrom 
DochungtoBenginEastDistrictofSikkimbyRuralManagementDevelopmentDepartme

ntGovtof Sikkim. 

 
Maintenance 

 
Singtam 

259 DiversionofForestLandforConstructionof15.4360kmnewapproachroad 
fromLowerRibditoLowerOkhareyunderPMGSYPhaseVIIinWestSikkimby Maintenance Sombaria 

260 Diversionof0.3950Haofforestlandforconstructionof3.69Kmnewapproachroadfrom

SorengChakungRoadatZhapzhapeytoPakkigoaninWestSikkim 

 
Maintenance 

 
Soreng 

261 Diversionof0.44HaofForestLandforConstructionofAugmentationofMelliBazzarDrin

kingWarerSupplySchemefromRabikholainSouthDistrictbyWaterSecurityandPublicH

ealthEngineeringDepartment,GovernmentofSikkim. 

 
Maintenance 

 
MelliDFL 

262 Diversionof0.36HaForestLandforConstructionofAugmentationofDrinkingwatersup

plyschemefornewlycreatedJORTHANGNagarPanchyat,SouthSikkimfrom 

RinzeKholainSouthDistrict by WaterSecurityandPublicHealth 

EngineeringDepartment,GovernmentofSillim,underSOUTHDistrict 

 

Maintenance 

 

ShyampaniDFL 

263 DiversionofforestlandforconstructionofSub-

DivisionalCourtandResidentialComplexatSorenginWest Sikkim by 

HomeDeptt.,Govt.ofSikkim 

Maintenance Soreng 

264 DiversionofforestlandforconstructionoflinkroadfromLowerGomtoBhandi 
KholainSouthSikkimbyRoads&BridgesDeptt.,Govt.ofSikkim 

Maintenance Melli 

265 DiversionofforestlandforconstructionofDurgaShivRamaMandirinSouth 
DistrictofSikkmbyTemiDurgaShivMandirCommittee. 

Maintenance Namchi 

266 DiversionofforestlandforconstructionofCompositeCheckPostatReshiinEast 
DistrictofSikkimbyBuilding&HousingDeptt.,Govt.ofSikkim. 

Maintenance Rongli 

267 DiversionofforestlandforconstructionofBaptishChurchatDevelopmentArea 
(Gangtok)inEastDistrictofSikkimbySikkimBaptishChurch. 

Maintenance Gangtok 

268 DiversionofforestlandforconstructionofroadatPhensongIonKm25.30to 
25.550KmonGangtok-

TsungthangroadunderPhodongRangeinNorthSikkimby129RCC(GREF) BRO. 

 
Maintenance 

 
Phodong 

269 DiversionofforestlandforconstructionofRuralConnectivityRoadfromMiddle 
LingitoDarakharkaunderPMGSYinSouthdistrictofSikkimbyRM&DD,Govt.ofSikkim 

 

Maintenance 
 

270 Diversionofforestlandforconstructionof55Mspanpermanentbridgeover 
ZadongChuunderLachungRangeinNorthSikkimby86RCC(GREF)BRO. Maintenance Lachung 
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271 Diversionof26.28HaofForestLandforConstructionofZadong-Dongkyela 
RoadinNorthDistrictofSikkimby86RCC(GREF),BRO 

Maintenance Lachung 

272 Diversionof4.8964HaofForestLandforCreationofEco-TourismSpotat 
ChirbireyTar(Jorethang)inSouthDistrictbyRMDD,GoS 

Maintenance Salghari  DFL 

273 Diversionof0.730HaofForestLandforConstructionofRuralConnectivityRoad 
fromDSMtoLumvillageunderPMGSYinLowerDzonguinNorthSikkimbyRMDD,GoS 

 
Maintenance 

 
Dzongu 

274 DiversionofforestlandforconstructionofGramPrasashanCentreatRongyekin 
EastDistrictofSikkimbyRM&DD,Govt.ofSikkim 

Maintenance Gangtok 

275 DiversionofforestlandforconstructionofDongkyala-KerangroadinNorth 
SikkimbyBorderRoadOrganization(758BRTF). 

Maintenance RabomDFL(HA) 

276 DiversionofforestlandforconstructionofSatyaBaseSatyaBole-Tangkarla 
roadinNorthDistrictofSikkimby86RCC(GREF)BRO. 

Maintenance 
 

277 Diversionof4.047haforestlandforconstructioncreation/establishmentof 
GreenMountainEco&Adventurevillage(EcodevelopmentProject)atTiffindara,Sout

hSikkim byTourism Dept 

 
Maintenance 

 

278 Diversionof0.875haforestlandforconstructionofvocationalTrainingin 
tourismactivitieslikeRockclimbing/Ice-

skiing/Paragliding/YakridingetcatKupupanditssurroundinginEastSikkimbycoopera

tiondepartment 

 

Maintenance 
 

LatukDFL 

279 Diversionof1.00HaofforestlandforestablishmentofCompanyHeadQuarter- 
cum-BorderOutPostatDhupidarainEastSikkimby46BnS 

Maintenance 
Gnathangkhasmal  DFL 

(HA) 

280 Diversionof2.30haofforestlandforconstruction/improvementofroadfromRatang

arh-RaigarhtoNHDoublelanespecificationineastsikkimbyBRO 
Maintenance YaklaDFL 

281 Diversionof2.045haofforestlandforconstructionofruralconnectivityroad 
fromGnathangtoGnathangSchoolinEastsikkimbyRuralMgmt&DevDept,Govtof 

Sikkim 

 
Maintenance 

 
GnathangDFL 

282 DiversionofForestLandof0.999HaforconstructionofBorderOutPostat 
ZanakunderLachenRangeinNorthSikkimby11thBnITBPForce 

Maintenance BonsaiDFL 

283 DiversionofForestLandof16.4680HaforlayingLILO400KVCircuitTeestsIIHEPkishan

gangTRlineatRangpo-samardonginsouthsikkimbyPowerGrid 

 

Maintenance 
TendongandSamar

dongDFL 

284 DiversionofForestLandof4.9875HaforconstructionofTouristspotat 
majhigaonnearjorethangbyRMDD 

Maintenance SalghariDFL 

285 DiversionofForestLandof2.164haforconstructionofpublicplaygroundat 
sorengjawbaritarinwestdistrictofsikkimbysports&YouthAffairsDept 

Maintenance SorengDFL 

286 Diversionof0.0098HaofForestLandforconstructionofMicroHydelPower 
ProjectatLamaten(100KW)inEastDistrictofSikkimbyEnergy&PowerDepartment 

 
Maintenance 

 

287 Diversionof0.6897HaofForestLandforconstructionofNamchiWaterSupply 
SchemeatDamthanginSouthDistrictofSikkimbyWS&PHEDept,GoS. Maintenance Namchi,DeoraliDFL 

288 DiversionofForestLandof0.34haforconstructionofparkingplaces,Cafetariawithwash

roomat14thmile,JNRoadinEastsikkmbyTourismdepartment5 

 

Maintenance 
 

LagyapDFL 

289 DiversionofForestLandof0.81haforconstructionofplaygroungandother 
activitiespurposeforadvancedTechnicalTrainingcentreatBordangineastsikkimbyA

TTC 

 
Maintenance 

 
SongDFL 

290 Diversionofforestlandforup-gradation/widening/constructionof2lanning 
ofexistingNayabazar-LegshiproadinWestDistrictofSikkimbyRoads&Bridges 

Department,GoS. 

 

Maintenance 
 

SisneyDFL 

291 Diversionofforestlandforconstructionof9KmlinkroadfromKateng-Bokrang 
toNamthanginSouthDistrictofSikkimbyRoads&BridgesDepartment,Govt.ofSikkim 

 

Maintenance 
 

MamringDFL 

292 DiversionofforestlandforconstructionofBorderOutPostatZanakunder 
LachenRangeinNorthSikkimby11thBn.ITBPForce. 

Maintenance Lachen 

293 DiversionofforestlandforconstructionofRuralConnectivityRoadfromNorth 
SikkimHighway(Mangshilla)toJusingvillageunderManganRangeinNorthDistrictof 

Sikkimby RM&DD,Govt.ofSikkim. 

 
Maintenance 

AlongtheNSHtoJusingvil

lage 
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294 DiversionofforestlandfordevelopmentofSkywalkforpromotionofWildlife 

TourismatBhaleydhunga,MaenamWildlifeSanctuaryinSouthSikkimbyTourism&Ci

vilAviationDeptt.Govt.of Sikkim. 

 
Maintenance 

 
Barkhey,MaenamWLS 

295 DiversionofforestlandfordevelopmentofEco-tourismfacilitiesatDhapper, 
YanganginSouthSikkimbyTourism&CivilAviationDepartment,Govt.ofSikkim. 

Maintenance YangangDFL 

296 DiversionofforestlandforconstructionofroadTamzePoint3937-Point4685 
toCl-9specificationinNorthSikkimby129RCC(BRO). 

Maintenance Phodong 

297 DiversionofforestlandforconstructionofSkillDevelopmentandPublicfacilities 
Centreat7thMile,JNRoadinEastSikkimbyLabourDepartment. 

Maintenance LagyapDFL 

298 DiversionofforestlandforconstructionofBorderIntelligencePostforSIBat 
KupupinEastDistrictofSikkim. 

Maintenance Kyongnosla(T) 

299 DiversionofforestlandforestablishmentofBorderOutPostandHelipadgroundatChh

uJunctioninLachung,NorthSikkimby48thBattalion,ITBPForce. 

 
Maintenance 

 
LachungDFL 

300 Diversionofforestlandforwideningof2laneroadfromTarku-Damthang-

NamchiinSouthDistrictofSikkimbyRoads&BridgesDeptt.,Govt.ofSikkim. 
Maintenance Namchi,DeoraliDFL 

301 CASforDiversionof0.225HaofforestlandforcreationofcoveredWalkway 
andAlliedFacilitiesatNamNanginEastDistrictofSikkimbyUD&HousingDeptt,Govt.of 

Sikkim. 

 
Maintenance 

 
NamnangRF 

302 CASforDiversionof2.5325HaofAdditionalforestlandandsurrenderof3.6250 
offorestlandfromalreadydiverted26.2313ha.offorestlandfor96MWRongniChuHE

PbyMadhyaBharatPowerCorporationinEastDistrictofSikkimbyMadhyaBharatPow

erCorp.Ltd. 

 

Maintenance 

 

SuminDFL 

303 CASforDiversionof11.8862HaofForestLandforconstructionofRailwayline 
fromSevoketoRangpoinEastDistrictofSikkimbyNorthFrotierRailway. 

Maintenance SangDFL 

304 CASforDiversionof0.344HaofForestLandforconstructionoflinkroad(3km) 
fromKolthangManeyDaratoJogiDaraKm1stto3rdinSouthDistrictofSikkimbyRoads 

&BridgesDeptt.,Govt.ofSikkim. 

 
Maintenance 

 
ManzingDFL 

305 CASforDiversionof23.3437haofforestlandfor“RightofWay”for 
constructionof220KVD/CTransmissionLinefromRongniChuPowerStationSwitchYard

atKumrek to220/132KV 

SubStationofPGCILatMamring(Samardong)inEast&SouthDistrictofSikkimbyM/SMa

dhyaBharatPowerCorporationLimited[Sumin(Preckch)RF&LingzeyKhasmal] 

 

 
Maintenance 

 

Sumin(Preckch)RF&Li

ngzey Khasmal 

306 CASforDiversionof23.3437haofforest 

landfor“RightofWay”forconstructionof220KVD/CTransmissionLinefromRongniCh

uPowerStationSwitchYardatKumrek to220/132KV 

SubStationofPGCILatMamring(Samardong)inEast&SouthDistrictofSikkimbyM/SM

adhyaBharatPower 

CorporationLimited[Jhulangi(Samardong)&MangringRF] 

 

 
Maintenance 

 
 

Jhulangi(Samardong)&

MangringRF 

307 Diversionof8.052HaofforestlandforCONSTRUCTIONOFPERMANENTBRIDGEATKM2

.570,KM5.250,KM10.400ANDKM16.950ANDTEMPARYBRIDGESOVERdIKCHU-

sANGKALANGrAODUNDERDZONGURANGEINNORTHsIKKIMBY 
107RCC. 

 

Maintenance 

 

PhidangtoBarfok 

308 Diversion of 0.35 Ha. of forest land for muck disposal purpose for 

constructionof Gangtok - Nathula re-alingment of road from Km 0.00 to Km 

19.350 to NHDLspecificationsunderSARDF-NE(Phase-

IV)inEastDistrictofSikkimbyBRO. 

 

Maintenance 

 

LatuiRF 

309 Diversionof52.70Ha.offorestlandforconstruction/improvementofFlaghill-

Madhubala-DokalaroadinEastDistrictofSikkimby130RCCBRO. Maintenance LagyapRF 

310 Diversionof0.5521Ha.offorestlandforconstructionof2laneMelli-Manpur-

Namchiroad(32Km)inSouthSikkim by Roads&BridgesDeptt.,GoS. 

 

Maintenance 
 

SalghariRF 

311 Diversionof0.5521Ha.offorestlandforconstructionof2laneMelli-Manpur-

Namchiroad(32Km)inSouthSikkim byRoads&BridgesDepartment. 

 

Maintenance 
 

GomKhola 



Object

Head 

 

Name of FC Proposal 
 

Status of Activity 
 

Location/Ranges 

312 Diversionof25.82HaofforestlandforconstructionRoadfromSopakhavillage 

toChewabhanjyangpassingthroughBarseyRhododendronSanctuaryinWestSikkimby

Road&Bridges Department 

 
Maintenance 

 
ManipingRF 

313 Diversionof0.9920Ha.offorestlandforconstructionoftruckableroadfrom 
DebrongtoChamgaoninSouthSikkimbyRoads&BridgesDepartment. Maintenance TendongRF 

314 Diversionof40.9299Ha.offorestlandforlayingofloop-outof400KVdouble 
circuitTeestaStage-IIIHEPKishanganjlineatRangpoSub-

StationinSouthDistrictofSikkimby PowerGridCorpnofIndiaLtd. 

 
Maintenance 

TendongRF&RamaramR

F 

315 Diversionofforestlandforconstructionof66KVtransmissionlinetowerand 
66/11KVtransmissionlinefromRothaktoJorethanginSouthDistrictandSouth(Territori

al)DivisionofSikkimbyEnergy &PowerDeptt.,Govt.ofSikkim. 

 

Creation 

 

ShyampaniRF 

316 Diversionofforestlandforconstructionof40Mtr.spanpermanentTaramchu 
BridgeatBonsoiriverKm17.890onChungthang-LachenroadinNorthDistrictof Sikkim. 

 
Creation 

 
SelepRF 

317 DiversionofforestlandforconstructionofLILOof132KVRangit-Melli 
transmissionlineatLegshipPoolSubStationinSouth&WestDistrictsofSikkimbyEnergy

&PowerDepartment. 

 

Creation 
 

TingmoKhasmal 

318 DiversionofforestlandforconstructionofLILOof132KVRangit-Melliat 
Namchiand66KVsinglecircuitNamchioldNamchitransmissionlineinSouthDistrictofSi

kkimby Energy&PowerDepartment 

 

Creation 
 

Mikhola 

319 Diversionofforestlandforwidening/improvementofSingtam-DikchuCl-9 
districtroadtoNationalHighwayDoubleLane(NHDLspecification)inEastDistrictby87

RCC(GREF),BRO. 

 

Creation 
 

SangRF 

320 DiversionofforestlandforconstructionofalternateByePassroutebetweenKm 
26.00to26.250onChungthang-LachenroadinNorthDistrictofSikkim. Creation ZeemaKhasmal 

321 DiversionofforestlandforinstallationofNisaniDeviKaliBhawaniStatueat 
BudangGadi,CentralPendaminEastDistrictofSikkimbyCulturalAffaris&HeritageDepa

rtment,Government of Sikkim. 

 
Creation 

 
SuminKhasmal 

322 DiversionofforestlandforforconstructionofroadfromLancoroadSamardong 
toBurulinSouthDistrictofSikkim . 

Creation TsalumthangRF 

323 DiversionofforestlandforforconstructionofroadfromChemcheytoUpper 
WokviaLachingthanginSouthDistrictofSikkim. 

Creation Wok RF 

324 DiversionofforestlandforconstructionofRuralConnectivityRoadfrom 
BakchungtoThangshinginSouthSikkim. 

Creation PabongKhasmal 

325 DiversionofforestlandforwatersupplyschemefromMilestone-5to 
Milestone8atJNRoadinEastDistrictofSikkyby154FieldRegiment,C/o99APO 

 
Creation 

 
LagyapRF 

326 Diversionofforestlandforconstruction/wideningofalternatehighwayto 
GangtoksectionRhenock-Rorathang-Pakyong(Package-I)onNH-717inEastDistrict 

ofSikkim byNationalHighways&InfrastructureDevelopmentCorporationLimited. 

 

Creation 

 

PacheyRF,ThekabongR

F&GnathangRF 

327 Diversionofforestlandforup-gradationandextensionofroadfromSyari 
CooperativetoMiddleSyariSchool,km1stto3rdinEastDistrictofSikkimbyRoads 

&BridgesDepartment,Govt.ofSikkim. 

 

Creation 
 

BhusukRF 

328 DiversionofforestlandforestablishmentofCompanyHeadQuarter/Border 
OutPostatHathichereywithinPangolakhaWildlifeSanctuaryinEastDistrictofSikkim. 

 

Creation 
 

ChujachenRF 

329 Diversionofforestlandforconstructionofwatertank,borewellanderectingof 
pipelineforthepublicofMajitarfromTumlabongRFinEastDistrictofSikkimbyPresident,

Rangpo NagarPahchayat. 

 

Creation 
 

TumlabongRF 

330 DiversionofforestlandunderKitamBirdSanctuaryforconstruction/widening 
ofMelli-Manpur-Namchiroad(32km)inSouthDistrictofSikkimbyRoads&Bridges 

Department,Govt.of Sikkim. 

 

Creation 
 

GomKhola 



Object

Head 

 

Name of FC Proposal 
 

Status of Activity 
 

Location/Ranges 

331 DiversionofforestlandforconstructionoflinkroadtodumpingyardSivok-

RangpoNewBGRailLineProjectbyIndianRailwaysinEastDistrictofSikkim 
Creation Sitey RF 

332 DiversionofforestlandforconstructionofRuralConnectivityRoadfrom 
SingtamtoPaluminSouthSikkim. 

Creation Govt.Khasmal,Palum 

333 DiversionofforestlandforconstructionofRuralConnectivityRoadfromUpper 
MamleyChamgaontoDolingGaonPWDRoadinSouthSikkim. 

Creation ChamgaonKhasmal 

334 DiversionofforestlandforestablishmentofCompanyHeadQuarter/Border 
OutPostatTalkharka(Rongli)inEastDistrictofSikkim. 

Creation ChujachenRF 

335 DiversionofForestLandforconstructionofLinkRoadfromTanakBridgeto 
TakdangLingmooinSouthDistrictofSikkim. 

Creation Manzing 

336 DiversionofforestlandforconstructionofacclimatizationCentreat18thMile 
andHanguLakeforKailashMansarovarPilgrimageandconstructionofParkingYardat 

NathulainEastSikkim 

 
Creation 

 
LatuiRF 

337 Diversionof0.2592HaofForestLandforlaying66KVSingleCircuit 
TransmissionLinefromKhamdongtoMakhatransmissioninEastDistrictSikkim Creation SongRF 

338 DiversionofForestLandforconstructionofTerminationfacilitiesof132KV 
SagabaritoGeyzingTransmissionLineatLegshipPoolinSouthSikkim 

Creation TingmoKhasmal 

339 DiversionofForestLandforconstructionof2-LaneroadRanipooltoPakyong 
(AirportRoad)onNH-717)inEastDistrictofSikkim 

Creation ThekabongRF 

340 Diversionofforestland(SouthDistrict=15.74Ha.+EastDistrict=0.37Ha.)forconstructio

nof2laneroadfromSingtam-Tarku-Rabongla-Legship-

Gyalshing(SectionfromSingtamtoRabongla)NH-

510inSouth/EastDistrictsofSikkimbyNationalHighways&InfrastructureDevelopmen

t CorporationLimited. 

 
 

Creation 

 
 

RayongRF&Namchi 

DetailHead1.(A)PENALCA   

1 PenalCASinrespectofdiversionofforestlandforconstructionTeestaHEP 
stage-IIIbyTeestaUrjaPvtLimitedinNorthSikkim 

Maintenance Mangan 

2 CASinlieuofDiversionof31.84HaofforestlandforconstructionofroadTamzePoint39

37-Point4685toCl-9specificationinNorthSikkimby129RCC 
Maintenance Phodong 



 

 
 
 

 
ABSTRACT OF CATCHMENT AREA TREATMENT (CAT)PLAN WORK DURING 2021-22. 

 
Object

Head 

NameofFCAProjectproposal District NameofScheme Physical

Target 

Location/Ran

ge 

1 
Diversionof7.4598Ha.forestlandforconstructionof99MWChujachen 

HEPbyGatiInfrastructueLtd. 

EAST CATPlan 

forChujachenHEP 

Asper 

programme 

Phadamchenand 

Rongli(E&SC) 

2 
Diversionof89.4266Ha.offorestlandforconstructionof500MWTeestaStage-

VIHEPbyLANCOEnergyPvt.Ltd. 
SOUTH CATPlanforLancoHEP 

As 

perprogram

me 

Singtam and 

Namchi(E&S

C) 

 
3 

Diversionof89.4266Ha.offorestlandforconstructionof500MWTeestaStage-

VIHEPbyLANCOEnergyPvt.Ltd. 

 
East 

CATPlanforLancoHEP 

[SoilConservationandProtect

ionPlan] 

As 

perprogram

me 

Singtam(E&SC) 

4 
Diversionof83.0405Ha.offorestlandforconstructionof1200MWTeestaStage-

IIIHEPbyTeestaUrjaLtd. 
NORTH 

CAT Plan 

forTeestaHEPStage-

III 

As 

perprogram

me 

Chungthang(E&SC) 

 

5 
Diversionof9.7129Ha.offorestlandforconstructionof96MWDikchuHEPbyS

nehaKineticPvt.Ltd. 

EAST CATPlanfor 

Dikchu HEP 

As 

perprogram

me 

Mangan & 

Gangtok(E&

SC) 
NORTH 

6 
Diversionof26.2313Ha.offorestlandforconstructionof96MWRongni 

ChhuHEPbyMadhyaBharatPower CorporationLtd. 
EAST 

CATPlanfor 

RongniChhuHEP 

Asper 

programme 

Singtam(E&SC) 

7 
Diversionof5.431Ha.offorestlandforconstructionof66MWRangit-II 

HEPbySHPVLtd. 
WEST 

CATPlan 

forRangit-IIHEP 

Asper 

programme 

Gyalshing(E&SC) 

8 
Diversionof20.7454Ha.offorestlandforconstructionof300MWPanan 

HEPbyHimagiriPvt.Ltd. 
NORTH 

CATPlan 

forPananHEP 

Asper 

programme 

Dzongu(E&SC) 

9 
Diversionof22.5069Ha.offorestlandforconstructionof52MWBhasmey 

HEPinEastSikkimbyGatiInfrastructureLtd. 
East 

CATPlan 

forBhasmeyHEP 

Asper 

programme 

Rongli(E&SC) 

10 
Diversionof4.3492Ha.offorestlandforconstructionof97MWTashiding 

HEPinWestSikkimbyM/SShigaEnergyLtd.(Revised) 
West 

CATPlan 

forTashidingHEP 

Asper 

programme 

Tashiding(E&SC) 



 

 
 
 
 

ABSTRACT OF INTEGRATED WILDLIFE MANAGEMENT PLAN (IN PROTECTED AREAS(PAs)WORK DURING 2021-22. 

 

 

 
Object

Head 

 

NameofFCAproposal 

 
Wildlife

Division 

 
Wildlife

Range 

 

Nameofscheme 

 
Total cost 

fundedbyUserag

ency 

1      

 
2 

Diversionof.0.531haofforestlandforconstructionofre-aligmentof 

existingLachungYumthangroadinNorthSikkim.by86RCCGREF(BRO) 
 

North 
 

WL(North) 

WLConservation& 

ProtectionPlan(withinteg

ratedactivites) 

 
38.35 

 
3 

Diversionof18.16HaofforestlandfromPangolakhaWLSanctuaryforconstr

uctionofroadfromtrijunctiontoBheembaseDokalaby 

BRO 

 
EAST 

 
PangolakhaWLS 

WLConservation&Prote

ctionPlan(with 

integratedactivites) 

 
104.50 

 
4 

Diversionof52.70haofreserveforestlandfortheconstruction/improvement

ofFlaghill-Madhubala-DokalaRoadinLatuiiRFwithinthe 

PangolakhaWildifeSanctuaryinEastSikkimby130RCC(BRO) 

 
East 

 
PangolakhaWLS 

WL Conservation 

&Protection Plan 

(withintegratedactivit

es) 

 
1,056.25 

 
5 

Diversionof2.10Ha.offorestlandfordevelopmentofSkywalkforPromoti

onofWildlifeTourismatBhaleydhunga,MaenamWildlife 

Sanctuary,SouthSikkim. 

 
South 

Meanam 

WLSanctuary 

WLConservation&Prote

ctionPlan(with 

integratedactivites) 

 
1,500.00 

 TOTAL    2,699.10 



 

 
 
 
 
 

ABSTRACT OF BIODIVERSITY CONSERVATION & PROTECTION PLAN IN THE CATCHMENT AREA OF HYDROELECTRIC PROJECT (HEPs) DURING2021-22. 

 
 

 
Object

Head 

 

NameofFCAProjectproposal 

 
Nameof

Division 

 
Wildlife

Range 

 

Nameofscheme 

 
Totalcostfundedb

yUseragency 

1      

 
2 

Diversionof20.7454Ha.offorestlandforconstructionof300MWPananHEPbyHimagiriPvt.Ltd. 
 

North(WL) 

ShingbaRhod

odendronSan

ctuary 

BiodiversityC

onservationPlan 

 
127.48 

3 
DiversionofforestlandforconstructionofJorethangLoopHEPinSouth/WestDistrictsofSikkimby M/sDans

EnergyPvtLtd 
NTFP 

NTFPWestDivi

sion 

(a)BiodiversityC

onservationPlan 
50.48 

4 
Diversion of 26.448 Ha. of forest land for widening / improvement of J N Road to NHDL 

specificationfromKm24to51.385kminEastDistrictbyBRO 
East(T) Kynognosla(T) 

(1)Wet 

landconservation

Plan 

505.00 

 
5 

Diversionof49.486Ha.Offorestlandforconstruction/improvementofGangtok-

NathularoadfromKm6.80toKm24.360fromsinglelandtonationaldoublelandinEastSikkimbyBRO  

East(WL) Kyongnosla 
(2)BiodiversityC

onservationPlan 
122.12 

East(T) Kyongnosla MedicinalPlantation 30.64 

6 DiversionofforestlandforconstructionofRangit-IIHEPinWestSikkim West(WL) Gyalshing 
(a)BiodiversityC

onservationPlan 
195.59 

7 
Diversionof4.3492Ha.ofF/Lforconst.of97MWTashidingHEPinWestSikkimbyM/SShigaEnergyLtd.(Re

vised) 
West(WL) Barsey 

(a)BiodiversityC

onservationPlan 
88.40 

8 
Diversionof 

89.4266haofforestlandforconstructionof500MWTeestaStageVIHEPinEast/SouthDistrictofSikkim 
South(WL) Namchi 

(a)BiodiversityC

onservationPlan 
169.12 

 
TOTAL 

   
1288.83 



 

 
 

 

ABSTRACT OF ACTIVITIES UNDER NET PRESENT VALUE(80%) IN THE APO 2021-22. 

 

Object

Head 

 
Nameofactivities 

PROPOSEDALLOCATION  
Range/Location Altitude Phy 

Target 

Rate Fin.Target 

(inlakhs.) 

1       

(a) MaintenanceANR(3rdyear) 
HA 110 4,419 4.86 E&SC(N)andEast(T),North(T), 

South(T),West(T) LA 245 2,946 7.22 

(b) 
AidedNaturalRegenerationandalliedactivitiesincludingprotection,SMCetc.ofShorea 

robusta(Sal)throughseeddibbling 
LS 20 

 
15.54 

Research&ExtensionWing(South 

andWestDivision) 
 Sub-Total    27.62  

2 ArtificialRegeneration      

(a) (MaintenanceofnurseryforproductionofseedlingsforArtificialRegeneration)  35.00  46.41  

(b) FodderPlantation LA 500 22,195 110.98  

 
SocialForestry(East,North,South&W

est)Divisions 

(i) Maintenance(1styr.) LA 100 5,394 5.39 

(c) SilvipastureDevelopment LA 100 25,757 25.76 

(i) Maintenance(1styr.) LA 100 5,000 5.00 

(d) AvenuePlantation LA 30 64,195 19.26 

(i) Maintenance(1styr.) LA 30 3,535 1.06 

(e) Plantationofzanthoxylumarmatum(Bokeytimbur)andlinderaneesiana(SelTimbur)  10 55,121 5.51 NTFPDivision 

(f) Plantationofmixedspeciesofmedicinalplants  50 55,121 27.56 NTFPDivision 

(g) BambooPlantation(LargebamboowithRhizome) LA 
 

200 
 

57,225 
 

114.45 
SocialForestry(East,North,South 

&West)Divisions 

(h) Aerial Plantation LA 10 LS 25.00  

 Sub-Total(a-g)    386.38  

3 SilvicultureOperationinforests      

(a) PatchplantationofLakuri  4 50,000 2.00  

(b) Malagiripatchplantation  4 50,000 2.00  

(c) Raisingofoakseedlings  1 4,00,000 4.00  

(d) Silviculturethiningofcryptomeria(Dhupi) 
 

35 1,31,250 45.94 
East(T),North(T),South(T),West 

(T) 

(e) StudyonstatusofintroducedexotictreespeciesinSikkim LS   2.08  

(f) Restorationoflocallythreatenedplantspecies LS 
  

15.42 
Research&ExtensionWing(East 

Division) 



 

 

Object

Head 

 
Nameofactivities 

PROPOSEDALLOCATION  
Range/Location Altitude Phy 

Target 

Rate Fin.Target 

(inlakhs.) 

1       

(g) Demonstration/pilotstudiesplotforraisingprioritisedHAmedicinalplantsincultivationmodel LS 
  

2.75 NTFPDivision 

(h) 
CostandcollectionofpriotisedmedicinalplantspeciesincludinglanddevelopmentandQPM 

development 
LS 

  
4.00 NTFPDivision 

(i) Testingofphytochemicalprofile/nutritionalcontentofprioritisedmedicinalspecies LS   6.00 NTFPDivision 

(j) Thiningofteakplantation(Tectonagrandis)  5 1,31,250 6.56 South(T) 

(k) StudytoassesspresentstatusofnaturalCycaspectinatapopulationinSikkim LS   10.00  

(l) Preparationofbiodiversitylearningkits LS   14.15  

(m) FieldsurveyforassessmentofdegradedforestlandbyWorkingPlanDivision LS   25.00  

 Sub-Total(a-g)    139.90  

4 Protectionofplantationsandforests      

(a) ConstructionofDryStoneFencing 
HA 12 11,21,655 134.60 East(T),Noth(T),South(T),West 

(T) LA 20 9,54,600 190.92 

(b) Constructionofwatertankforprotectionofplantations  4 3,00,000 12.00 East(T) 

(c) ConstructionofCatchWaterDrainindifferentlocations 
LA 1700 4,749 80.73 South(T) 

HA 500 5,561 27.81  

(d) ConstructionofCCMWallinlandslideareas  2552 5,604 143.01 South(T) 

(e) ConstructionofSausageWall/CrateWallinlandslideareas 
LA 2094 3,635 76.12 South(T) 

HA 400 4,362 17.45  

(f) ConstructionofDRSMWallinlandslideareas  1900 2,308 43.85 South(T) 

(g) ProtectionbyraisingAgavePlantationalongtheforestboundaryline  0 0 0.00  

(h) BarbedWireFencingwithwoodenpostalongforestboundarylineatvulnerableareas  10 3,81,000 38.10 North(T),East(T),West(T) 
 Sub-Total(a-j)    764.59  

5 Forestfirepreventionandcontroloperations      

(a) Strengthening/maintenanceofWTcommunicationsystem    15.00 
TerritorialCircle(Heqdquarter) 

(b) Procurementofhighaltitudeprotectivefieldgearstoforestfieldstaffs LS   30.00 
 Sub-Total(a-f)    45.00  

6 Soil&MoistureConservationinforests 
LA 200 54,770 109.54 E&SC(East,North,South,West 

andKNP) HA 70 81,378 56.96 

7 BroomGrassPlantation  300 19,413 58.24 SocialForestry(East,North,South 

&West)Divisions (a) Maintenance(1styr.)  565 5,304 29.97 

8 Voluntaryrelocationofforest    0.00  



 

 

Object

Head 

 
Nameofactivities 

PROPOSEDALLOCATION  
Range/Location Altitude Phy 

Target 

Rate Fin.Target 

(inlakhs.) 

1       

9 
Improvementofwildlifehabitatasprovidedintheapprovedwildlifemanagementplanorworking 

plan 

     

(a) Managementofmanandanimalconflicts LS   0.00  

(b) ManagementofwildlifehabitatofBarseyRhododendronSanctuary,WestSikkim LS   285.00 West(WL) 

(c) ManagementofwildlifehabitatofKhangchendzongaNationalPark(KNP) LS   118.76 KNP 

(d) ManagementofwildlifehabitatofFambonglhoWildlifeSanctuary,EastRange LS   100.00 East(WL) 

(e) ManagementofwildlifehabitatofKitamBirdSanctuary LS   40.00 South(WL) 

(f) ManagementofwildlifehabitatofShingbaRhododendronSanctuary,NorthSikkim LS   36.35 North(WL) 
 SubTotal(a-g)    834.82  

10 
Establishment,operation&maintenanceofanimalrescuecentreandveterinarytreatment 

facilitiesforwildanimal 

     

(a) MaintenanceofanimalrescueCentreatHZP  LS  15.00  
HimalayanZoologicalPark (b) ImprovementandupgradationofHZP  LS  62.50 

(c) Veterinarytreatmentofwildanimals  LS  15.00 
 Sub-Total(a-b)    92.50  

11 Supplyofwoodsavingapplianceinforestfringevillages      

(a) ProcurementofLPGconnectionwithdoublebarrelcylinder  0  0  

(b) ProcurementanddistributionofUnnat-Chullahwithaccessories  0  0  

 Sub-Total(a-b)    0  

12 ManagementofBiologicaldiversitylandbiologicalresource      

(a) 
Developmentofbiodiversityparkandoperbutterflygardenalongwithotheralliedactivitiesand 

researchnodeatKitchudumra,SouthSikkim(PhaseII) 

 
LS 

 
327.00 E&SC(South) 

(b) 
Managementandreclamationofdegradedforestlandintonaturepark/biodiversityparkat 

LabarboteyinNorthSikkim(PhaseI) 

 
LS 

 
237.00 JD(Eco-Tourism) 

(c) 
ManagementandimprovementofBiodiversityLoopGardenatKabi,NorthSikkim 

(PhaseII) 

 
LS 

 
90.00 Noth(T) 

(d) RejuvinationandconservationofKechupalriLake,WestSikkim  LS  100.00 E&SC(West) 
 Sub-Total(a-d)    754.00  

GRANDTOTAL    3,044.80  



 

 
 
 

ABSTRACT OF ACTIVITIES UNDER NET PRESENT VALUE (20%) IN THE APO2021-22. 

 
Object 

Head 

NameofActivities AMOUNT 

(Inlakh) 
Range/Location 

1 
Establishment,up-

gradationandmaintenanceofmodernnurseriesandotherplantingstockproductionfacilitiesforproduction

ofqualityplantingmaterials. 

20.00 
 

2 
Promoting,conservation,sustainableuseanddocumentationofbiologicaldiversityunderSikkimBiodiver

sityBoard. 
0 

 

3 
Purchaseandmaintenanceofequipmentordevicesusedforwirelesscommunicationandinformationtech

nology,survey,mapping 
0 

 

4 
Construction,up-gradationandmaintenanceofinspectionpaths,forestroadsinforestarea, 
watchtowers,checkposts,timberdepots 

120.00 
West(T),South(T),East(T), 

JD(SFDivision) 

5 
Construction/upgradationofresidentialquarters/barrackofHeadForestGuard/ForestGuardand  
officialbuildinginforestsforfrontlinestaffsuptherankofRangeofficers 

461.20 North(T)Wes(T),East(T) 

6 
Casualengagementoflocalpeopleorlabourstoassistregularstaffofforestdepartmentforprotectionoffor

estandwildlife 
90.00 

 

7 
Independentconcurrentmonitoringandevaluationandthirdpartymonitoringofworksundertaken  
fromStateFundofvariousworksundertakenfromstatefund. 

70.00 
 

TOTAL 761.20  



 

 

ABSTRACTOFACTIVITIESUNDERCAFINTERESTFUND(60%)INTHEAPO2021-22. 

 
Object 

Head 

NameofActivities Amount 

(Inlakh) 
Range/Location 

1 Compensatoryafforestation (Costescalation)   

2 CatchmentAreaTreatmentPlanforHydroElectricProject (Costescalation)   

3 IntegratedWildlifeManagementPlan (Costescalation)   

4 Others(BiodiversityConservation&ManagementPlan) (Costescalation)   

5 SalariesandAllowancesofMembersandStaff(listenclosed)   

6 Salaryofproposeddrivers   

7 SalaryofMonitoringAssistant   

8 SittingfeesandallowancestonominatedMembers(NOM)ofStateAuthority 0  

9 Activitiesreferredtoinsub-rules(2)and(3)ofrule5   

(a) Upgradationandimrovementofgovernmenttimberdepot,Chuba,EastSikkim 205.47 UtilizationCircle 

10 Survey&demarcationofforestareas:-  Survey&Demarcation 

(a) 
Surveyofkhasmalandprotectedforestsfordevelopmentofgraphicaldatabaseonprotectedforests 

Phase2 
60.00 Survey&Demarcation 

(b) ProcurementofsurveyequipmentforSurvey&DemarcationDivision 10.00 Survey&Demarcation 

11 MaintenanceofWorldHertiagesite(KhangchendzongaNationalPark) 40.00 KNP 

 Total 315.47  



 

 

 

05.2 ACTIVITIESUNDERCAFINTERESTFUND(40%)INTHEAPO2021-22 

 
Object

Head 

NameofActivities Amount(

Inlakhs) Range/Location 

1 Managementofofficeestablishment:-   

(a) Maintenance/strengtheningofofficeoftheStateAuthority 40.00 

2 OfficeequipmentincludingcomputersandperipheralsanditsannualmaintenanceforStateAuthority 10.00  

3 HiringofstaffcarsfortheuseortheofficersandofficialsoftheStateAuthority 0  

4 HiringofbuildingonleaseforofficeestablishmentandresidenceofofficersofState-Authority. 0  

5 OthercontingenciesformanagementoftheStateAuthority,withtheapprovaloftheStateAuthority 0  

6 CAGAuditFees 7.00  

7 POL/HSDandmaintenanceofvehicles&machineriesofstateauthorityoffices 40.00  

8 ConstructionofnewconferencehallforStateAuthority 50.00 Headquarter 

9 ImprovementofDatabaseManagementSystem 20.50 
Director(Planning) 

&F&ED 

10 Advertisement/publication/conferenceunderStateAuthority 10.00  

11 Otheractivitiesformanagementofforestandwildlifeincludingupgradation/improvementetc.   

(a) UpgradationandimprovementofRedPandaCampandconservationzoneinBarseyRhododendronSanctuary 250.00 WLWest 

(b) ProtectionofForestProperty(RangeOffice,Nursery,FGQuarters)atYoksamfromLandslide 26.00 West(T) 

12 
ConservationandtreatmentoflandslideareasatTsongRF,WestSikkimdamagedduetolandslidecreatedbycloudburst 

thatoccurredon16-09-2019 
123.83 E&SC,West 

13 ConservationandtreatmentoflandslideareasatLingchom,NorthSikkim 59.00 E&SC,Mangan 

Total 636.33  



AnnexureVI 

ABSTRACTOFCOMPENSATORYAFFORESTATIONWORKDURING2022-23. 
 

Detail Head1.Compensatory Afforestation(CA) 

 
Object

Head 

NameofFCProposal StatusofActivity Location/Ranges 

182 (B) DiversionofForestLandfof10.2232Haforconstructionof400KVDoudleCircular 
TransmissionLinefromMangantoKishanganiwithintheEastDistrictofSikkim. 

Maintenance 
Bulbuley,Changodara 

khasmal,Dalep Khasmal 

182(C) DiversionofForestLandfof10.2232Haforconstructionof400KVDoudleCircularTransmission

LinefromMangantoKishanganiwithintheSouthDistrictofSikkim. 

 
Maintenance 

Tendong, 

Gyanchung(Jaubari)andS

albaariDFL 

183 DiversionofforestlandforconstructionofSangkhola-Sumin-MangthangroadinEast 
DistrictofSikkimbyRoad&Bridges.Govt.ofSikkim. 

Maintenance 
 

184 Diversionof1.0HaofforestlandforestablishmentofcompanyHeadquarter/Border 
OutpostatLungthunginEastSikkim. 

Maintenance 
Chujachen(Dhupidara) 

DFL 

185 DiversionofForestlandforConstructionofnewroadfromRadong(NH-31A)to 
KhimchithangviaChubakm1stto15thinEastDistrictofSikkim. 

Maintenance Ranipool(NH31) 

186 DiversionofForestLandfortheConstructionofofRuralconnectivityRoadfromSicheyRankato

TouristVilla(PhenzongModelVillage)underPMGSYintheEastDistrictof 
Sikkim. 

 
Maintenance 

 
Sichey 

187 DiversionofForestLandforConstructionof75MSpanPermanentBridgeoverZEMACHHUonC

HUNGTHANG-LACHUNGRoadunderLachungTerrirtorialRangeofNorth 
DistrictofSikkimby86.RCC,Borderroadorganisation,GovernmentofSikkim. 

 
Maintenance 

Chungthang-

Lachung(HA) 

188 Diversion of Forest Land of0.234 Ha for Consruction of 2 number of PMT Bridge 

stSamdung (KM 24.500) and Kalepchu (KM 29.400) on Lachung-Kalep road under 

LachungTerritorial,RangeofNorthDistrictofSikkimby86.Rcc,BorderRoadOrganisation, 
GovernmentofSikkim. 

 

Maintenance 

 

Lachung(T) 

189 Diversion of Forestland 0.3699 ha for construction of two number of PMT Bridges 

atChopta(Sholathang)andyangdi(thaling)onKalepGaigongRoadunderLachenTerritorialra

ngeofNorthDistrict,ofSikkimby86,RCC,BorderRoadOrganisation, 
GovernmentofIndia 

 

Maintenance 

 

Lachung 

190 DiversionofForestland0.1072haLayingof50MMGIWaterPipeLineFromKamlet 
KholatoZydusWellness,inSouthDistrict. 

Maintenance MamringDFL 

191 Diversionof0.2000HaForestlandfroconstructionofventilatorshaftandapproach 
roadleadingtoventilatorsshaftbyRangit-1V,HydroelectricProject,Sikkim 

Maintenance SamsingkhasmalDFL 

192 Diversionof0.12haofadditionalforestlandforconstructionof96MWJorethang 
LOOPHydroProjectinSouthDistrictofSikkimbyDANSEnergyPVTLTD. 

Maintenance SalghariRF 

193 Diversionofforestlandforlayingof32mmGIwaterpipelinefromKamletKhola, 
KharpaniRFtoMamringinSouthSikkimbyM/sMicroLabsLtd. 

Maintenance MamringDFL 

194 DiversionofForestLandof0.066HaforConstructionofRuralConnectivityRoadfromChakung

KhaniserbongSPWDRoadtoMendugaoninWestSikkimbyRular 
Management&DevelopmentDeptt. 

 
Maintenance 

 
ChakungDFL 

195 Diversion of Forestof0.821 ha for construction of5M TO 75MSPAN SIX 

NUMBERSPERMANENTBRIDGESANDITSAPPROACHESATKM0.78,6.05,9..950,18.620,AND 

23.400 OVER RANGMA RANGE, PRAKASH SETU, RABOM CHHU, JHOREY 

POOL,CHISIMUAND CHHANTEN CHHU ON TSUNGTHANG-LACHEN ROAD UNDER 

TSUNGTHANG 

ANDLACHENTERRITORIALRANGEOFNORTHDISTRICTOFSIKKIMBY86.RCCC,BORDER 
ROADORGANISATION,GOVERNMENTOFINDIA. 

 
 

Maintenance 

 
 

Chungthang 

196 DiversionofForestLandof0.192HafortheconstructionofpermenentbridgeoverB-

1nallahatKm10.800 onGangtok ChungthangroadintheEastSikkim by129 RCC(GREFF) 
BorderRoadsOrganisation. 

 
Maintenance 

 
RoadreservealongNSH 

197 DiversionofForestLandof0.5840HaforestablishmentofSecondarystandardSchoolatRheno

ckinEastDistrictofSikkimbyVidyaBharatiSIKKIM(AffiliatedtoVidyaBharat 
AkhilBharitayaSensthan,NewDelhi) 

 
Maintenance 

 
RhenockFRHcomplex 

198 DiversionofforestlandforconstructionofRuralConnectivityRoadfromBhalukhopto 
ManeydarainSouthSikkim. 

Maintenance MamringDFL 

199 Diversionof0.1573ofForestlandforConstructionofRuralConnectivityRoadfromChakungCh

umbongSPWDRoadtoMiddleChakungPhaseVIIinWestSikkimbyRural 
Mgmt&DevelopmentDepartment. 

 
Maintenance 

 
MalbasheykhasmalDFL 



Object

Head 

NameofFCProposal StatusofActivity Location/Ranges 

200 DiversionofForestLandof0.738fHaforConstructionofPMGYRoadfromKhuttidarato 
CentralZoom. 

Maintenance ZoomDFL 

201 Diversionof1.1892haofForestlandforConstructionof11.50KMRuralConnectivityRoadfrom

LowerRumbuktoMoonewGaon(Phase-vi)inWestDistrictofSikkimby 
RuralManagement&DevelopmentDepartment. 

 
Maintenance 

 
GopiniDFL 

202 Diversionof0.92HaofforestLandforConstructionofRuralConnectivityRoadfrom 
DuwareydaratoNagiinSouthSikkim. 

Maintenance Namthang 

203 DiversionofforestlandforconstructionofRCRfromNorthSikkimHighwaytoChoten 
VillageunderPMGSYinNorthDistrictbyRM&DD,Govt.ofSikkim. 

Maintenance 
NSHkhitamtoChoten 

village 

204 DiversionofForestLandforConstructionofdoublelaneByePassat9thMileTadong 
alongNH31AintheEastDistrictofSikkim. 

Maintenance 9th MileDFL 

205 Diversionof1.8480haofforestlandforEcoTourismDevelopmentbelowSaramsa 
GardenOppositeScienceCentreatMarchakinEastDistrictofSikkim. 

Maintenance ChhangeySentiDFL 

206 Diversionof0.0764Haofforestlandforconstructionofwatertankandlayingof4"GIPipeLinefo

rwatersupplytoSMITcampuspassingthroughforest  landbySikkim 
ManipalInstituteofTechnology,MazitarinEastDistrictofSikkim. 

 
Maintenance 

 
Singtam 

207 Diversionof0.270haofForestlandforConstructionofEco-TourismwaysideAmenityat 
GnathanginEastDistrictofSikkim. 

Maintenance RongliRoadline 

208 Diversion of forest land for construction of 3 nos. of Permanent Bridges on 

LachungChhuandTwoMinorBridgesonLachung-Zakhupayak-

KataoRoadunderLachungTerritorialRangeinNorthDistrictofSikkimby86RCC(GREF)Border

RoadOrganisation. 

 

Maintenance 

 

YumthangDFL(HA) 

209 Diversionof0.180HaofforestlandforconstructionofPermanentbridgeatManul-

IunderManganRangeofNorthDistrict ofSikkimby107,RCCBRO, Govt.ofIndia. 

 
Maintenance 

 
Manul 

210 Diversionof0.611haofforestlandforconstructionofthreenumbersofPMTridgesatOngling,

MaltinandBitchuonChungthang-lachungroadunderChungthang-Lachung (T) 
RangeofNorthDistrictofSikkimby86RCC,BRO,GovernmentofIndia. 

 
Maintenance 

 
LachungDFL 

211 Diversionof0.1400HaofforestlandforconstructionofPermanentBridgeatLantheKholaNalla

hunderManganRangeinNorthDistrictofSikkimbyBRO,Govt.ofIndia. 

 
Maintenance 

 
LantheyDFL 

212 DiversionofForestLandof0.135haforConstructtionofPermanentBridgeatB-

VIunderPhodongRangeofNorthDistrictofSikkimby129,RCC,BorderRoadOrganisation. 

 
Maintenance 

 
Menrogong 

213 DiversionofForestlandForConstructionof2.0kmnewapproachraoadfromLegship 
GyalshingSPWDRoadtoRangshangKholaDovainWestSikkim. 

Maintenance Gyalshing 

214 Diversionof0.0070haofforestlandforconstructionofPermanentBridgeatSinghik 
NallahunderManganRangeinNorthDistrictofSikkimby107RCC,BRO. 

Maintenance Chungthang 

215 Diversionof1.0HaofforestlandforestablishmentofCompanyHeadQuarter-Cum- 

BorderOutpostatPhadamchen(NearZuluk)inEastDistrictofSikkimby10thBattalionSSB. 

 
Maintenance 

 
Zuluk DFL 

216 Divisionfortheconstructionof275meterlengthTunnelatKm67.240on31ANational 
HighwayinEastDistrictofSikkim. 

Maintenance TanekRF 

217 Diversionof0.070haofForestLandforDevelopmentofParkingyardandotherTourist 
AmenitiesatBabaMandirNearMementsoLakeinEastSikkim 

Maintenance 
BabaMandirMementso 

Lake 

218 Diversionof1.22Haofforestlandforconstrucionof400meterlongtunnelatThengbetweenk

m 87.00 tokm87.450 onGangtok-TsungthangroadinNorthdistrict ofSikkim 
by107RCCBRO(GREF). 

 
Maintenance 

 
BhutleykhasDFL 

219 Diversionof2.00haofForestlandfordevelopmentofTourismorientedactivitiesat 
MajhitarinSouthSikkimunderTourismDepartment,GovernmentofSikkim. 

Maintenance Kupu/Salami 

220 Diversionof4.600offorestlandof220KVD/CTransmissionlineof96MW-

JorethangLOOPHEPfromMajhitartoPowerGridCorporationof96MW-LimitedSub-

Stationat 
NewMelliTokalinSouthSikkim 

 
Maintenance 

 
Rolu DFL 

221 DiversionofForestLandforConstructionofalternativeRoadfromUpperLingmoo 
(DarringDhunga)toManzinginSouthSikkim. 

Maintenance ManzingDFL 

222 Diversionofforestlandfor  establishmentof  CompanyHQ/BOPatLingtam  inEast 
districtofSikkimby10thBnSSB. 

Maintenance Zuluk DFL 



Object

Head 

NameofFCProposal StatusofActivity Location/Ranges 

223 Diversion of Additional Forest Land 1.2610 ha. for Construction of approach road 

andSurg Shaft in Tanek Block respectively for 96 MW Dikchu HEP in North District 

andsurrender of 1.4420 Ha of diverted forest land; the revised net diversion of forest 

landshallbe9.5319 Ha(i.e.9.7129 +1.2610 –1.4420) onlyinsteadof9.7129Ha. 

 
 

Maintenance 

 
 

ManganDFL 

224 Diversionofforestlandforlayingof220 KVDoubleCircuitTransmissionLinefrom 

MelliatRangpoSub-StationinSouthdistrictofSikkimbyPowerGridCorporationofIndiaLtd. 

 
Maintenance 

 
TsalamthangDFL 

225 DiversionofForestlandforestablishmentofSinglelaneroadfromRammamBridgeto 
SombariainWestSikkimbyRoads&BridgesDepartment,GovernmentofSikkim. 

Maintenance Soreng DFL 

226 Diversionof1.008HaofForestLandpoprposedforthedevelopmentofTourismInfrastructure

atTaraybhir,SadamKhasSadamRFbyTourismDepartmentinSouth 
DistrictofSikkim. 

 
Maintenance 

 
SadamDFL 

227 DiversionofForestLandof4.887Haforlayingof132KVTransmissionLINEFROMRangitHEPtoG

angtokatRangpoatRangpoGISinSouthSikkimbyPowerGride 
cororationofindialimited. 

 
Maintenance 

 
SadamDFL 

228 Diversionof6.895offorestlandof220KVD/CTransmissionlinefromTeestaStage-

VHEPtoSiliguriatRangpoS/SinSouthDistrictofSikkimntPowerGridCorporationof 
IndiaLimited. 

 
Maintenance 

 
Tsalamthang 

229 Diversionof0.76HaofforestlandforconstructionofRuralConnectivityRaodfromNayaBazarR

eshiSPWDRoadtoLowerMabongPhaseVIIinWestSikkimbyRMDD, 
GovernmentofSikkim. 

 
Maintenance 

 
Soreng DFL 

230 DiversionofForestLand1.114HaforDevelopmentofTrekRouefromPhamtam 
PanchpokariVaiDaleydungaKalopokhariinSouthDistrict. 

Maintenance 
Darakharka,Bajarey 

kharkaandKopcheyDFL 

231 Diversionofforestlandforconstructionofpermanent bridgelengthoverMeyongChhu 

atKm78.500onGangtok-

TsungthangroadinNorthDistrictofSikkimby107RCCBorderRoadOrganization(GREF). 

 
Maintenance 

 
MeyongDFL 

232 Diversionof0.114offorestlandforConstructionofNewLinkRoadfromDSMto 
SangtokVillageunderDzonguRangeinNorthDistrictofSikkimunderPMGSYSchemebyRural

MangementDevelopmentDepartmentGovernment ofSikkim 

 

Maintenance 
 

SantokDFL 

233 Diversionof0.3277Haof(100KW)MicroHydelProjectatLingzyaunderDzongu Range 
ofSikkimbyEnergy&PowerDepartment. 

Maintenance Linzeykhas 

234 Diversion of Forest Land for the Construction of 40KWMicro Hydel Project at B-8 

underPhodongRangeofnorthSikkimbyEnergyandPowerDepartment,Governmentof 
Sikkim. 

 
Maintenance 

 
ChawangkhasDFL 

235 Diversionofforestlandforconstructionof(45KW)MicroHydelPowerProjectatB-

9underPhodongRangeofNorthSikkimByEnergy&PowerDepartment,Governmentof 
Sikkim. 

 
Maintenance 

 
Labrangkhas DFL 

236 DiversionofForestLandforConstructionof(100KW)MicroHydelProjectatLingdamunderDzo

nguRangeinNorthDistrictofSikkimbyEnergyandPowerDepartment, 
GovernmentofSikkim. 

 
Maintenance 

 
BayKhas 

237 DiversionofforestlandforconstructionofMicroHydel Project(60KW)atPhengsongin 
northSikkimbyEnergyandPowerDepartment,GovtofSikkim 

Maintenance PhensangkhasDFL 

238 DiversionofForestLandof0.21Haforconstructionof100kwMicroHydelProjectatBakchaund

erphodongRangeofNorthSikkimbyEnergyandPowerDepartment, 
GovernmentofSikkim. 

 
Maintenance 

 
GaikhanaDFL 

239 Diversionof0.0060HaofForestLandConstructionofMicroHydelPowerProjectatSawaKhola(

100KW)inEastDistrictofSikkimbyEnergy&PowerDepartment, 
GovermmentofSikkim. 

 
Maintenance 

Rongli Bazar to 

Sadamroadline 

240 DiversionofForestLandof0.0036HaforConstructionofMicroHydelProjectatLowerDalapcha

ndinEastDistrictofSikkimbyEnergyandPowerDepartment,Governmentof 
Sikkim. 

 
Maintenance 

 
ChanrakhasDFL 

241 DiversionofForestLandforconstructionofMicroHydelProject(100KW)atLingtamUnderLing

tamBlockbyEnergyandPowerDepartment,GovernmentofSikkiminEast 
DistrictofSikkim. 

 
Maintenance 

 
Rongli 

242 DiversionofforestlandforconstructionofpermanentbridgeatB-IIunderPhodong 
RangeinNorthDistrictofSikkimby129RCC,BRO. 

Maintenance TingdaDFL 

243 DiversionofForestLandforConstruction/AugmentationofGreaterRangpoWater 

SupplySchemeinEastDistrictofSikkimSecurity&PublicHealthEngineeringDepartment,Gov

ernment ofSikkim. 

 
Maintenance 

 
Tumlabong 



Object

Head 

NameofFCProposal StatusofActivity Location/Ranges 

244 Diversionof0.264haofforestlandforconstructionofRuralConnectivityRoadfrom 
AkkarZoomSPWDroadtoNamrekinWestSikkimbyRMDD,GovernmentofSikkim. 

Maintenance ZoomDFL 

245 Diversionof  ForestLandfor  Constructionof  RuralConnectivityRoadSorengKaluk 
SPWDRoadtoDewaneySamdonginwestSikkim. 

Maintenance Deythang DFL 

246 DiversionofForestLandforimprovement/CarpetinganddrainageProtectiveWorkson 
Namchi-HelipadRoad 

Maintenance 
Tendong(Gyanchung 

DFL 

247 Diversionof  0.101HaForestLandforConstructionofScheduleCasteBhawanat 
YangsumChingthanginWestSikkim 

Maintenance ZoomRF 

248 Diversion0.830haof  Forest  LandforConstruction  ofdrinkingWaterSupply  from 

naturalStreamnearTumlabongReserveForesttoBhageyKholaFactory site by 

theSikkimBreweriesLtd.IntheEast DistrictofSikkim 

 
Maintenance 

 
Singtam 

249 Diversionofforestland2.209Haforconstruction ofLink roadfrom UpperRayongPWD 
roadtoLowerRayongunderRavbanglaSub-divisioninsouthdistrict. 

Maintenance ChouripaniDFL 

250 Diversionof1.22haofforestlandforconstructionofTruckableroadfromPalumto 
ShyamdasGaoninSouthSikkimbySPWD(Roads&Bridges)Department. 

Maintenance SadamDFL 

251 DiversionofForestLandforconstructionofpermenentBridgeSangklang(TeestaRiver)under

ManganandDzonguRangeinNorthDistrictofSikkimby107,RCC,BorderRoad 
Organization. 

 
Maintenance 

 
SankalangRoadline 

252 DirvisionofForestland0.38HaforConstructionofByePassRoadonLachen-

ZeemaatYungdaBetweenkm10.675tokm12.825onLachen-KalepRoadUnderLachenRange 
ofNorthDistrictofSikkimby112.MTBrigade,GovernmentofIndia. 

 
Maintenance 

 
TalamNSH(HA) 

253 DiversionofForestland0.0250haforConstructionofSteelBridgeoverKhedumChhu, 
NorthSikkimStatePublicworksDepartment,(R&B),GovernmentofSikkim. 

Maintenance Lachung 

254 Diversionof0.1342HaofforestlandforestablishmentofZonalTankforwatersupplytoSingtam

anditssurroundingareasinEastSikkimbyWaterSecurity&PHE 
Department,GovernmentofSikkim. 

 
Maintenance 

 
SongDFL 

255 DiversionofforestlandforRoadnConstructionFromGeytentoFerrekPhase-VIby 
RMDD,GovtofSikkiminderPMGSY 

Maintenance SerithanDFL 

256 Diversionofforestlandforlayingandconstuctionofreservoir&sedimentationtankatBulbule

yReserveForestsforPangthangandBhohoghariWaterSupplySchemeinEast 
SikkimbyWS&PHEDeptt.,Govt.ofSikkim. 

 
Maintenance 

 
Gangtok 

257 Diversionof0.102haofforestlandforconstructionoftowerlocationAP37atTintekfor 400KV 

D/C Transmission line from 1200 MW Teesta-III Hydro Electric Project 

NorthSikkimtoKishanganjSubStationBiharinEastDistrictofSikkimbyTeestaValleyPower 
TransmissionLtd. 

 

Maintenance 

 

YaliDFL 

258 DiversionofforestlandforconstructionofRuralConnectivityRoadfromDochungtoBenginEas

tDistrictofSikkimbyRuralManagementDevelopmentDepartmentGovtof 
Sikkim. 

 
Maintenance 

 
Singtam 

259 Diversionof ForestLandforConstruction of15.4360km newapproach roadfromLower 
RibditoLowerOkhareyunderPMGSYPhaseVIIinWestSikkimbyRMDD 

Maintenance Sombaria 

260 Diversionof0.3950Haofforestlandforconstructionof3.69Kmnewapproachroad 
fromSorengChakungRoadatZhapzhapeytoPakkigoaninWestSikkim 

Maintenance Soreng 

261 Diversionof0.44HaofForestLandforConstructionofAugmentationofMelliBazzar 

DrinkingWarerSupplySchemefromRabikholainSouthDistrictbyWaterSecurityandPublicHe

althEngineeringDepartment,Government ofSikkim. 

 
Maintenance 

 
MelliDFL 

262 Diversionof0.36HaForestLandforConstructionofAugmentationofDrinkingwater 
supply scheme for newly created JORTHANG Nagar Panchyat,South Sikkim from 

RinzeKholainSouthDistrictbyWaterSecurityandPublicHealthEngineeringDepartment,Gov

ernmentofSillim,underSOUTH District 

 
Maintenance 

 
ShyampaniDFL 

263 DiversionofforestlandforconstructionofSub-DivisionalCourtandResidential 
ComplexatSorenginWestSikkimbyHomeDeptt.,Govt.ofSikkim 

Maintenance Soreng 

264 DiversionofforestlandforconstructionoflinkroadfromLowerGomtoBhandiKholain 
SouthSikkimbyRoads&BridgesDeptt.,Govt.ofSikkim 

Maintenance Melli 

265 DiversionofforestlandforconstructionofDurgaShivRamaMandirinSouthDistrictof 
SikkmbyTemiDurgaShivMandirCommittee. 

Maintenance Namchi 

266 DiversionofforestlandforconstructionofCompositeCheckPostatReshiinEast 
DistrictofSikkimbyBuilding&HousingDeptt.,Govt.ofSikkim. 

Maintenance Rongli 

267 DiversionofforestlandforconstructionofBaptishChurchatDevelopmentArea 
(Gangtok)inEastDistrictofSikkimbySikkimBaptishChurch. 

Maintenance Gangtok 



Object

Head 

NameofFCProposal StatusofActivity Location/Ranges 

268 DiversionofforestlandforconstructionofroadatPhensongIonKm25.30to25.550KmonGang

tok-TsungthangroadunderPhodongRangeinNorthSikkimby129RCC 
(GREF)BRO. 

 
Maintenance 

 
Phodong 

269 Diversion of forest land for construction of Rural Connectivity Road from Middle Lingi 

toDarakharkaunderPMGSYinSouthdistrictofSikkimbyRM&DD,Govt.ofSikkim 

 
Maintenance 

 

270 Diversionofforestlandforconstructionof55MspanpermanentbridgeoverZadong 
ChuunderLachungRangeinNorthSikkimby86RCC(GREF)BRO. 

Maintenance Lachung 

271 Diversionof26.28HaofForestLandforConstructionofZadong-DongkyelaRoadin 
NorthDistrictofSikkimby86RCC(GREF),BRO 

Maintenance Lachung 

272 Diversionof4.8964HaofForestLandforCreationofEco-TourismSpotatChirbireyTar 
(Jorethang)inSouthDistrictbyRMDD,GoS 

Maintenance Salghari  DFL 

273 Diversionof0.730HaofForestLandforConstructionofRuralConnectivityRoadfromDSMtoLu

mvillageunderPMGSYinLowerDzonguinNorthSikkimbyRMDD,GoS 

 
Maintenance 

 
Dzongu 

274 DiversionofforestlandforconstructionofGramPrasashanCentreatRongyekinEast 
DistrictofSikkimbyRM&DD,Govt.ofSikkim 

Maintenance Gangtok 

275 DiversionofforestlandforconstructionofDongkyala-KerangroadinNorthSikkimby 
BorderRoadOrganization(758BRTF). 

Maintenance RabomDFL(HA) 

276 DiversionofforestlandforconstructionofSatyaBaseSatyaBole-Tangkarlaroadin 
NorthDistrictofSikkimby86RCC(GREF)BRO. 

Maintenance 
 

277 Diversionof4.047haforestlandforconstructioncreation/establishmentofGreenMountainE

co &Adventurevillage(EcodevelopmentProject) atTiffindara, SouthSikkim 
byTourismDept 

 
Maintenance 

 

278 Diversionof0.875haforestlandforconstructionofvocationalTrainingintourismactivitieslike

Rockclimbing/Ice-skiing/Paragliding/YakridingetcatKupupandits 
surroundinginEastSikkimbycooperationdepartment 

 
Maintenance 

 
LatukDFL 

279 Diversionof1.00HaofforestlandforestablishmentofCompanyHeadQuarter-cum- 
BorderOutPostatDhupidarainEastSikkimby46BnS 

Maintenance 
GnathangkhasmalDFL 

(HA) 

280 Diversionof2.30haofforestlandforconstruction/improvementofroadfrom 
Ratangarh-RaigarhtoNHDoublelanespecificationineastsikkimbyBRO 

Maintenance YaklaDFL 

281 Diversion of2.045haofforestland forconstructionofrural connectivityroad 

fromGnathangtoGnathangSchoolinEastsikkimbyRuralMgmt&DevDept,GovtofSikkim 

 
Maintenance 

 
GnathangDFL 

282 DiversionofForestLandof0.999 Hafor constructionof BorderOut PostatZanakunder 
LachenRangeinNorthSikkimby11thBnITBPForce 

Maintenance BonsaiDFL 

283 DiversionofForestLandof16.4680HaforlayingLILO400KVCircuitTeestsIIHEP 
kishangangTRlineatRangpo-samardonginsouthsikkimbyPowerGridCorpLtd 

Maintenance 
Tendongand 

SamardongDFL 

284 DiversionofForestLandof4.9875HaforconstructionofTouristspotat majhigaonnear 
jorethangbyRMDD 

Maintenance Salghari DFL 

285 DiversionofForestLandof2.164haforconstructionofpublicplaygroundatsoreng 
jawbaritarinwestdistrictofsikkimbysports&YouthAffairsDept 

Maintenance Soreng DFL 

286 Diversionof0.0098HaofForestLandforconstructionofMicroHydelPowerProjectat 
Lamaten(100KW)inEastDistrictofSikkimbyEnergy&PowerDepartment 

Maintenance 
 

287 Diversionof0.6897HaofForestLandforconstructionofNamchiWaterSupply Scheme 
atDamthanginSouthDistrictofSikkimbyWS&PHEDept,GoS. 

Maintenance Namchi,DeoraliDFL 

288 DiversionofForestLandof0.34haforconstructionofparkingplaces,Cafetariawith 
washroomat14thmile,JNRoadinEastsikkmbyTourismdepartment5 

Maintenance LagyapDFL 

289 DiversionofForestLandof0.81haforconstructionofplaygroungandotheractivitiespurposef

oradvancedTechnicalTrainingcentreatBordangineastsikkimbyATTC Maintenance Song DFL 

290 Diversionofforestlandforup-gradation/widening/constructionof2lanning 

ofexistingNayabazar-LegshiproadinWestDistrictofSikkimbyRoads&Bridges 
Department,GoS. 

 
Maintenance 

 
Sisney DFL 

291 Diversionofforestlandforconstructionof9KmlinkroadfromKateng-

BokrangtoNamthanginSouthDistrictofSikkimbyRoads&BridgesDepartment,Govt.ofSikki

m 

 
Maintenance 

 
MamringDFL 

292 DiversionofforestlandforconstructionofBorderOutPostatZanakunderLachen 
RangeinNorthSikkimby11thBn.ITBPForce. 

Maintenance Lachen 



Object

Head 

NameofFCProposal StatusofActivity Location/Ranges 

293 DiversionofforestlandforconstructionofRuralConnectivityRoadfromNorthSikkimHighway

(Mangshilla)toJusingvillageunderManganRangeinNorthDistrictofSikkim 
byRM&DD,Govt.ofSikkim. 

 
Maintenance 

Along the NSH to 

Jusingvillage 

294 DiversionofforestlandfordevelopmentofSkywalkforpromotionofWildlifeTourismatBhaley

dhunga,MaenamWildlifeSanctuaryinSouthSikkimbyTourism&Civil 
AviationDeptt.Govt.ofSikkim. 

 
Maintenance 

 
Barkhey,MaenamWLS 

295 DiversionofforestlandfordevelopmentofEco-tourismfacilitiesatDhapper,Yangang 
inSouthSikkimbyTourism&CivilAviationDepartment,Govt.ofSikkim. 

Maintenance YangangDFL 

296 DiversionofforestlandforconstructionofroadTamzePoint3937-Point4685toCl-9 
specificationinNorthSikkimby129RCC(BRO). 

Maintenance Phodong 

297 DiversionofforestlandforconstructionofSkillDevelopmentandPublicfacilitiesCentre 
at7thMile,JNRoadinEastSikkimbyLabourDepartment. 

Maintenance LagyapDFL 

298 DiversionofforestlandforconstructionofBorderIntelligencePostforSIBatKupupin 
EastDistrictofSikkim. 

Maintenance Kyongnosla(T) 

299 DiversionofforestlandforestablishmentofBorderOutPostandHelipadgroundat 
ChhuJunctioninLachung,NorthSikkimby48thBattalion,ITBPForce. 

Maintenance LachungDFL 

300 Diversionofforestlandforwideningof2laneroadfromTarku-Damthang-Namchiin 
SouthDistrictofSikkimbyRoads&BridgesDeptt.,Govt.ofSikkim. 

Maintenance Namchi,DeoraliDFL 

301 CASforDiversionof0.225Haofforestland forcreation 

ofcoveredWalkwayandAlliedFacilitiesatNamNanginEastDistrictofSikkimbyUD&HousingD

eptt,Govt.ofSikkim. 

 
Maintenance 

 
NamnangRF 

302 CAS for Diversion of2.5325 Ha of Additional forest land and surrender of 3.6250 offorest 

land from already diverted 26.2313 ha. of forest land for 96 MW Rongni Chu 

HEPbyMadhyaBharatPowerCorporationinEast  DistrictofSikkimby  MadhyaBharat 
PowerCorp.Ltd. 

 

Maintenance 

 

Sumin DFL 

303 CASforDiversionof11.8862HaofForestLandforconstructionofRailwaylinefrom 
SevoketoRangpoinEastDistrictofSikkimbyNorthFrotierRailway. 

Maintenance Sang DFL 

304 CASforDiversionof0.344HaofForestLandforconstructionoflinkroad(3km)from 

KolthangManeyDaratoJogiDaraKm1stto3rdinSouthDistrictofSikkimbyRoads&BridgesDep

tt., Govt. ofSikkim. 

 
Maintenance 

 
ManzingDFL 

305 CASforDiversionof23.3437haofforestlandfor“RightofWay”forconstructionof 
220 KV D/C Transmission Line from Rongni Chu Power Station Switch Yard at Kumrek 

to220/132 KV Sub Station of PGCIL at Mamring (Samardong) in East & South District 

ofSikkimbyM/SMadhyaBharatPowerCorporationLimited[Sumin(Preckch)RF&LingzeyKh

asmal] 

 
 

Maintenance 

 
Sumin (Preckch) RF 

&LingzeyKhasmal 

306 CASforDiversionof23.3437haofforestlandfor“RightofWay”forconstructionof 
220 KV D/C Transmission Line from Rongni Chu Power Station Switch Yard at Kumrek 

to220/132 KV Sub Station of PGCIL at Mamring (Samardong) in East & South District 

ofSikkim by M/S Madhya Bharat Power Corporation Limited [Jhulangi (Samardong) 

&MangringRF] 

 
 

Maintenance 

 
Jhulangi(Samardong)&

MangringRF 

307 Diversionof8.052Haofforestland for CONSTRUCTIONOFPERMANENTBRIDGEATKM 
2.570,KM5.250,KM10.400ANDKM16.950ANDTEMPARYBRIDGESOVERdIKCHU-

sANGKALANGrAODUNDERDZONGU RANGEINNORTHsIKKIM BY107RCC. 

 
Maintenance 

 
PhidangtoBarfok 

 Total(I) 0  

308 Diversionof0.35Ha.offorestlandformuckdisposalpurposeforconstructionofGangtok-

Nathulare-alingmentofroadfromKm0.00toKm19.350toNHDL 
specificationsunderSARDF-NE(Phase-IV)inEastDistrictofSikkimbyBRO. 

 
Maintenance 

 
LatuiRF 

309 Diversionof52.70Ha.offorestlandforconstruction/improvementofFlaghill- 
Madhubala-DokalaroadinEastDistrictofSikkimby130RCCBRO. 

Maintenance LagyapRF 

310 Diversionof0.5521Ha.offorestlandforconstruction of2 laneMelli-Manpur -Namchi 
road(32Km)inSouthSikkimbyRoads&BridgesDeptt.,GoS. 

Maintenance SalghariRF 

311 Diversionof0.5521Ha.offorestlandforconstruction of2 laneMelli-Manpur -Namchi 
road(32Km)inSouthSikkimbyRoads&BridgesDepartment. 

Maintenance GomKhola 

312 Diversionof25.82HaofforestlandforconstructionRoadfromSopakhavillagetoChewabhanjy

angpassingthroughBarseyRhododendronSanctuaryinWestSikkimby 
Road&BridgesDepartment 

 
Maintenance 

 
ManipingRF 

313 Diversionof0.9920Ha.offorestlandforconstructionoftruckableroadfromDebrong 
toChamgaoninSouthSikkimbyRoads&BridgesDepartment. 

Maintenance TendongRF 



Object

Head 

NameofFCProposal StatusofActivity Location/Ranges 

314 Diversionof40.9299Ha.offorestlandforlayingofloop-

outof400KVdoublecircuitTeestaStage-IIIHEPKishanganjlineatRangpoSub-

StationinSouthDistrictofSikkim 
byPowerGridCorpnofIndiaLtd. 

 
Maintenance 

Tendong RF & 

RamaramRF 

315 Diversionofforestlandforconstructionof66KVtransmissionlinetowerand66/11KVtransmis

sionlinefromRothaktoJorethanginSouthDistrictandSouth(Territorial) 
DivisionofSikkimbyEnergy&PowerDeptt.,Govt.ofSikkim. 

 
Maintenance 

 
ShyampaniRF 

316 Diversionof forest landfor constructionof 40Mtr.spanpermanent 

TaramchuBridgeatBonsoiriverKm17.890onChungthang-

LachenroadinNorthDistrictofSikkim. 

Maintenance SelepRF 

317 DiversionofforestlandforconstructionofLILOof132KVRangit-Mellitransmission 

lineatLegshipPoolSubStationinSouth&WestDistrictsofSikkimbyEnergy&PowerDepartme

nt. 

 
Maintenance 

 
TingmoKhasmal 

318 DiversionofforestlandforconstructionofLILOof132KVRangit-MelliatNamchiand 
66KVsinglecircuitNamchioldNamchitransmissionlineinSouthDistrictofSikkimbyEnergy&P

ower Department 

 

Maintenance 
 

Mikhola 

319 Diversionofforestlandforwidening/improvementofSingtam-DikchuCl-9districtroad 
toNationalHighwayDoubleLane(NHDLspecification)in EastDistrictby87RCC (GREF),BRO. 

 

Maintenance 
 

SangRF 

320 DiversionofforestlandforconstructionofalternateByePassroutebetweenKm26.00 
to26.250onChungthang-LachenroadinNorthDistrictofSikkim. 

Maintenance ZeemaKhasmal 

321 DiversionofforestlandforinstallationofNisaniDeviKaliBhawaniStatueatBudang 

Gadi,CentralPendaminEastDistrictofSikkimbyCulturalAffaris&HeritageDepartment,Gove

rnment ofSikkim. 

 
Maintenance 

 
SuminKhasmal 

322 DiversionofforestlandforforconstructionofroadfromLancoroadSamardongto 
BurulinSouthDistrictofSikkim. 

Maintenance TsalumthangRF 

323 DiversionofforestlandforforconstructionofroadfromChemcheytoUpperWokvia 
LachingthanginSouthDistrictofSikkim. 

Maintenance WokRF 

324 DiversionofforestlandforconstructionofRuralConnectivityRoadfromBakchungto 
ThangshinginSouthSikkim. 

Maintenance PabongKhasmal 

325 DiversionofforestlandforwatersupplyschemefromMilestone-5toMilestone8atJN 
RoadinEastDistrictofSikkyby154FieldRegiment,C/o99APO 

Maintenance LagyapRF 

326 Diversion of forest land for construction / widening of alternate highway to 

Gangtoksection Rhenock - Rorathang - Pakyong (Package-I) on NH-717 in East District of 

SikkimbyNationalHighways&InfrastructureDevelopmentCorporationLimited. 

 
Maintenance 

PacheyRF,Thekabong

RF&GnathangRF 

327 Diversionofforestlandforup-

gradationandextensionofroadfromSyariCooperativetoMiddleSyariSchool,km1stto3rdinE

astDistrictofSikkimbyRoads&Bridges 
Department,Govt.ofSikkim. 

 
Maintenance 

 
BhusukRF 

328 DiversionofforestlandforestablishmentofCompanyHeadQuarter/BorderOutPost 
atHathichereywithinPangolakhaWildlifeSanctuaryinEastDistrictofSikkim. 

Maintenance ChujachenRF 

329 Diversionofforestlandforconstructionofwatertank,borewellanderectingofpipelineforthe

publicofMajitarfromTumlabongRFinEastDistrictofSikkimbyPresident, 
RangpoNagarPahchayat. 

 
Maintenance 

 
TumlabongRF 

330 Diversionof forestland underKitam BirdSanctuaryfor construction/ wideningof Melli 

Manpur-Namchiroad(32km)inSouthDistrictofSikkimbyRoads&BridgesDepartment,Govt. 

ofSikkim. 

 
Maintenance 

 
GomKhola 

331 DiversionofforestlandforconstructionoflinkroadtodumpingyardSivok-Rangpo 
NewBGRailLineProjectbyIndianRailwaysinEastDistrictofSikkim 

Maintenance SiteyRF 

332 DiversionofforestlandforconstructionofRuralConnectivityRoadfromSingtamto 
PaluminSouthSikkim. 

Maintenance Govt.Khasmal,Palum 

333 Diversionof forest landfor constructionof RuralConnectivityRoadfrom UpperMamley 
ChamgaontoDolingGaonPWDRoadinSouthSikkim. 

Maintenance ChamgaonKhasmal 

334 DiversionofforestlandforestablishmentofCompanyHeadQuarter/BorderOutPost 
atTalkharka(Rongli)inEastDistrictofSikkim. 

Maintenance ChujachenRF 

335 DiversionofForestLandforconstructionofLinkRoadfromTanakBridgetoTakdang 
LingmooinSouthDistrictofSikkim. 

Maintenance Manzing 

336 DiversionofforestlandforconstructionofacclimatizationCentreat18thMileand 

HanguLakeforKailashMansarovarPilgrimageandconstructionofParkingYardatNathulainEa

st Sikkim 

 
Maintenance 

 
LatuiRF 

337 Diversionof0.2592HaofForestLandforlaying66KVSingleCircuitTransmissionLine 
fromKhamdongtoMakhatransmissioninEastDistrictSikkim 

Maintenance SongRF 



Object

Head 

NameofFCProposal StatusofActivity Location/Ranges 

338 DiversionofForestLand for constructionof Terminationfacilities of132KVSagabarito 
GeyzingTransmissionLineatLegshipPoolinSouthSikkim 

Maintenance TingmoKhasmal 

339 DiversionofForestLandforconstructionof2-LaneroadRanipooltoPakyong(Airport 
Road)onNH-717)inEastDistrictofSikkim 

Maintenance ThekabongRF 

340 Diversion of forest land (SouthDistrict =15.74 Ha.+ EastDistrict =0.37 Ha.) 

forconstruction of 2lane road from Singtam- Tarku - Rabongla- Legship - 

Gyalshing(SectionfromSingtamtoRabongla)NH-510inSouth/EastDistrictsofSikkimby 
NationalHighways&InfrastructureDevelopmentCorporationLimited. 

 

Maintenance 

 

RayongRF&Namchi 

341 Diversionofforestlandforlayingof66KVsinglecircuittransmissionlinefromSinghik 
toPassingdonginNorthSikkimbyEnergy&PowerDepartment. 

Creation Pakshep-Kazor 

342 Diversionofforestlandforconstructionof66KVdoublecircuittransmissionlinefromRorathan

gtoPakyong(ComprehensiveSchemeforstrengtheningoftransmissionand 

distributionsysteminSikkim)inEastSikkimbyEnergy&PowerDepartment. 

 
Creation 

 
ChubaKhasmal 

343 Diversionofforestlandforconstructionof220KVDoubleCircuitRangpo(PG)-

SamardongTransmissionLineunderCompressiveSchemeforstrengtheningofT&D 
systembyEngery&PowerDepartment 

 
Creation 

 
SamardongRF 

344 Diversionofforestlandforlayingof66KVSamardongtoMamringtransmissionlineon 
singlecircuittowerinSouthSikkim. 

Creation NagiKhasmal 

345 DiversionofforestlandforconstructionofruralconnectivityroadfromKewzingPWD 
roadtoTengaymandanginSouthSikkimbyRMDD,Govt.ofSikkim. 

Creation 
 

346 Diversionofforestlandforconstructiionof66KVdoublecircuittransmissionlinefromDikchuP

ooltoMakhainEastSikkimbyEnergy&PowerDepartment,Govt.ofSikkim. 

 
Creation 

 
SongRF 

347 Diversionof2.0518ha.offorestlandforprovidingdrinkingwatersupplytoSikkim 
UniversityatYanggang,SouthSikkimbyWaterSecurity&PHEDepartment,GoS. 

Creation Manzing 

348 Diversion of forest land for construction of 66 KV double circuit transmission line 

fromSamardong to Kumrek under Comprehensive Scheme for strengthening of 

transmissionanddistributionsysteminEastandSouthSikkimbyEnergy&  

PowerDepartment. 
{PortionofSouth=1.2078Ha.] 

 

Creation 

 

TsalumthangRF 

349 Diversion of forest land for construction of 66 KV Single Circuit Transmission line 

fromPerbeng toTadongunder Comprehensive Scheme for strengthening of 

Transmissionand 

DistributionSysteminEastDistrictofSikkimbyEnergy&PowerDepartment,Govt. 
ofSikkim 

 

Creation 

 

YaliRF 

350 DiversionofforestforconstructioofruralconnectivityroadfromAmritTurningto 
MamjeyinEastDistrictofSikkimbyRDD,Govt.ofSikkim 

Creation PachakKhasmal 

351 Diversionofforestlandforlayingof66KVSamardongtoMamring(Namthang) 
transmissionlineondoublecircuittowerinSouthSikkim. 

Creation NagiKhasmal 

352 Diversionofforestlandforconstructionof50mLSBoverRangpoKholaalongruralconnectivityr

oadfromUpperTareythangtoKerabariinEastDistrictofSikkimbyRDD, 
Govt.ofSikkim. 

 
Creation 

 
ChujachenGoucharan 

353 Diversionofforestlandforlayingof66KVSingleCircuitTransmissionLinefromKhamdongtoTe

mi inSouth&EastSikkim byEnergy&PowerDepartment. 
(South=3.7158Ha.) 

 
Creation 

 
AifaltarKhasmal 

354 Diversionofforestlandforlayingof66KVSingleCircuitTransmissionLinefromKhamdongtoTe

mi inSouth&EastSikkim byEnergy&PowerDepartment. 
(East=0.7254 Ha.) 

 
Creation 

 
SongRF 

355 Diversionofforestlandforlayingof220KVdoubleCircuitTransmissionLinefromSamardongto

DikchuPoolinEast&SouthSikkimbyEnergy&PowerDepartment. 
(East=11.85 Ha.) 

 
Creation 

 
YaliRF 

356 Diversionofforestlandforlayingof220KVdoubleCircuitTransmissionLinefromSamardongto

DikchuPoolinEast&SouthSikkimbyEnergy&PowerDepartment. 
(South=5.1226Ha.) 

 
Creation 

 
TendongRF 

357 Diversionof0.171Ha.offorestlandforupgradation,carpetingofapproachroadfromRinchenp

ongBazartoDakbunglowinWestSikkimbyRoads&BridgesDepartment. 

 
Creation 

Road 

Reserve,Sangadorje

eto 
Hathidhunga 

358 Diversionof0.752HaofForestLandforconstructionofroadfromLowerSinglingto 

DaraBazarbySPWDSorengSub-DivisioninWestSikkimbyRoads&BridgesDepartment,Govt. 

ofSikkim 

 
Creation 

Soreng - 

SreebadamSPWDto

Barakhaley 

359 Diversionof0.117Haofforestlandforlayingof66KVSingleCircuitfromSinghikto 
ManganTransmissionlineunderCSSTDSinNorthSikkimbyEnergy&PowerDepartment,Govt. 

ofSikkim 

 

Creation 
 

SinghiktoMangan 



Object

Head 

NameofFCProposal StatusofActivity Location/Ranges 

360 Diversionof0.7686HaofForest Landfor layingof66KVSingleCircuit 

NamchitoNewNamchiTransmissionLineinSouthSikkimunderCSSTDSbyEnergy&Power 
Department,Govt.ofSikkim 

 
Creation 

 
TendongRF 

361 Diversionof19.072HaofForestLandforconstructionofroad(10.54Km)fromDorjilatoDorjilaB

aseunderLachen(T)RangeinNorthDistrictofSikkimforIndoTibetan 
BorderPoliceForce(ITBP)by CPWD 

 
Creation 

 
DorjilatoDorjilaRF(HA) 

362 Diversionof 0.9554ha. of Forest Landfor regularization ofpossessionof EncheySr. Sec. 

SchoolatUpperChandmari,EastDistrictofSikkimbyHumanResource&Dev.Deptt,Govt.ofSik

kim 

 
Creation 

 
BulbulayRF 

363 Diversionof0.73HaofForestLandforregularizationofforestlandalreadyunder 
possessionofGovernmentSecondarySchoolBurtukinEastDistrictofSikkimbyEducationDep

artment, Govt. ofSikkim 

 

Creation 
 

BulbulayRF 

364 Diversionof 0.63Haof ForestLandforconstruction of PMGSYroadfrom NechuDara to 
BahunGaon(Lindok)inEastDistrictofSikkimbyRuralManagement&Dev.Department,Govt. 

ofSikkim 

 

Creation 
 

LingdokKhasmal 

DetailHead1.(A)PENALCA   

1 PenalCASinrespectofdiversionofforestlandforconstructionTeestaHEPstage-IIIby 
TeestaUrjaPvtLimitedinNorthSikkim 

Maintenance Mangan 

2 CASinlieuofDiversionof31.84HaofforestlandforconstructionofroadTamzePoint 
3937-Point4685toCl-9specificationinNorthSikkimby129RCC(BRO). 

Maintenance Phodong 



 

 
 
 
 
 

ABSTRACTOFCATCHMENTAREATREATMENT(CAT)PLANWORKDURING2022-23. 

 
Object

Head 

NameofFCAProjectproposal District NameofScheme Physical

Target 

Location/Rang

e 

1 
Diversion of7.4598Ha.forestlandforconstruction of99MWChujachenHEP byGatiInfrastructue 
Ltd. 

East 
CATPlan 

forChujachenHEP 
Asper 

programme 
Phadamchenand 

Rongli(E&SC) 

2 
Diversion of89.4266Ha.offorestlandforconstructionof500MWTeestaStage-

VIHEPbyLANCOEnergyPvt. Ltd. 
South CATPlanforLancoHEP 

As 

perprogram
me 

SingtamandNamchi(

E&SC) 

 
3 

Diversion of89.4266Ha.offorestlandforconstructionof500MWTeestaStage-

VIHEPbyLANCOEnergyPvt. Ltd. 

 

East 
CATPlanforLancoHEP[SoilConserv

ationandProtectionPlan] 

As 

perprogram

me 

Singtam(E&SC) 

4 
Diversion of83.0405Ha.offorestlandforconstruction of1200MWTeestaStage-IIIHEPbyTeestaUrjaLtd. 

NORTH 
CAT Plan 

forTeestaHEPStage-
III 

As 
perprogram
me 

Chungthang(E&SC) 

 

5 
Diversion of 9.7129Ha. of forestlandforconstructionof 96MWDikchuHEPby Sneha KineticPvt.Ltd. East CATPlanfor

DikchuHEP 

As 

perprogram

me 

Mangan&Gangtok(

E&SC) 
North 

6 
Diversion of 26.2313Ha.of forestlandforconstruction of96MWRongniChhuHEP byMadhya 
BharatPowerCorporationLtd. 

East 
CAT Plan for 

Rongni ChhuHEP 
Asper 

programme 
Singtam(E&SC) 

7 Diversion of5.431Ha.of forestlandforconstruction of66MWRangit-II HEPby SHPVLtd. West 
CATPlan 

forRangit-IIHEP 

Asper 

programme 
Gyalshing(E&SC) 

8 Diversion of 20.7454Ha. offorestlandforconstructionof 300MWPananHEP byHimagiri Pvt.Ltd. NORTH 
CATPlan 

forPananHEP 
Asper 

programme 
Dzongu(E&SC) 

9 
Diversion of 22.5069Ha.of forestlandforconstruction of 52MWBhasmeyHEPinEastSikkimby 

Gati InfrastructureLtd. 
East 

CATPlan 

forBhasmeyHEP 

Asper 

programme 
Rongli(E&SC) 

10 
Diversion of 4.3492Ha. of forestlandforconstruction of 97MWTashidingHEP inWestSikkimby 
M/SShigaEnergy Ltd.(Revised) 

West 
CATPlan 

for Tashiding HEP 
Asper 

programme 
Tashiding(E&SC) 



 

 
 
 
 
 
 

ABSTRACTOFINTEGRATEDWILDLIFEMANAGEMENTPLAN(INPROTECTEDAREAS(PAs)WORKDURING2022-23. 

 
 

Object

Head 

 
NameofFCAproposal 

WildlifeDi

vision 

WildlifeRang

e 

 
Nameofscheme 

Total 

costfundedbyU

ser 

agency 

 

1 

Diversionof   52.70   haof   reserveforestlandfor   the 
construction/improvementofFlaghill-Madhubala-

DokalaRoadinLatuiiRFwithinthe 
PangolakhaWildifeSanctuaryinEastSikkimby130RCC(BRO) 

 

East 

Pangolakha

WildlifeSan

ctuary 

WLConservation& 
Protection 

Plan(with 

integratedactivi

tes) 

 

1,056.25 

 

2 
Diversionof2.10Ha.offorestlandfordevelopmentofSkywalkfor 
PromotionofWildlife 

TourismatBhaleydhunga,MaenamWildlifeSanctuary,SouthSikkim. 

 

South 
MeanamWildlife

Sanctuary 

 
-do- 

 

1,500.00 

 

3 
WildlifeConservation&ProtectionPlaninrespectofdiversionof 
9.7129Ha.offorestlandforconstructionof96MWDikchuHEPbySnehaKin

etic Pvt.Ltd.inNorth/East Districts 

 

North/East 
Fambonglho 

WildlifeS

anctuary 

 
-do- 

 

178.97 

 TOTAL    2,735.22 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 

ABSTRACTOFACTIVITIESUNDERNETPRESENTVALUE(80%)INTHEAPO2022-23. 
 

Object

Head 

 
Nameofactivities 

PROPOSEDALLOCATION2022-23 Range/Location 

Altd 
Phy 

Target 
Rate 

Fin.Target 
(inlakhs.) 

 

1 AidedNaturalRegeneration      

 
(b) 

AidedNaturalRegenerationandalliedactivitiesincludingprotection,SMCetc.

ofShorearobusta(Sal)throughseeddibbling(1styr.maintenance) 

 
LS 

 
20 

 
6,505 

 
1.30 

Research&ExtensionWing(SouthandW

estDivision) 

 Sub-Total    1.30  

2 ArtificialRegeneration      

(a)(i) 
MaintenanceofnurseryforproductionofseedlingsforArtificial 
Regeneration 

LA 30 1,00,000 30.00 NTFP(West),Bulbulaynursery 

(ii) 
Constructionofpolycarbonategreenhouse/storeroom/manurepitat 
BaluwakhaninurserybyParksandGardenDivision 

LA 
 

LS 50.00 ParksandGardenDivision 

(b) FodderPlantation LA 300 22,195 66.59  
 
 

SocialForestry(East,North,South&W

est)Divisions 

(i) Maintenance(1styr.) LA 500 5,394 26.97 
(ii) Maintenance(2nd yr.) LA 100 5,394 5.39 
(c) SilvipastureDevelopment LA 200 25,757 51.51 

(i) Maintenance(1styr.) LA 100 5,000 5.00 
(ii) Maintenance(2nd yr.) LA 100 5,000 5.00 
(d) AvenuePlantation LA 35 64,195 22.47 

(i) Maintenance(1styr.) LA 30 5,745 1.72 
(ii) Maintenance(2nd yr.)  30 4,206 1.26 

(e) BambooPlantation(LargebamboowithRhizome) LA 0 0 0  

(i) Maintenance(1styr.) 
 

200 3,535 7.07 
SocialForestry(East,North,South& 
West)Divisions 

(f) 
ArtificialRegenerationinthinning/clearfelledareasofCryptomeria 
plantation 

LA 30 37,735 11.32 
Gangtok(T),Namchi(T)andGyalshing 
(T) 

 Subtotal    284.31  

3 SilvicultureOperationinforests      

(a) 
StudytoassessthepresentstatusofnaturalCycaspectinatapopulationin 
SikkimfocusingKatengReserveForestinSouthSikkim 

  
LS 20.00 ResearchCircle 

(b) 
Procurementofqualityseedlingsoffruitbearingplant/horticulturalcropsfordist

ributiontovillagersoffringevillagesforalternatelivelihood 

  
LS 40.00 

 

 Sub-Total    60.00  

4 Protectionofplantationsandforests      

(a) ConstructionofDryStoneFencing 
HA 7 11,21,655 78.52 

East(T),Noth(T), South(T),West (T) 
LA 13 9,54,600 124.10 

(b) 
ConstructionofCatchWaterDrainindifferentlocationsforsoil 
conservationandprotectionofforests 

LA 1000 4,749 47.49 E&SC(Gangtok),KNP(KBR),Gangtok(T) 



 

Object

Head 

 
Nameofactivities 

PROPOSEDALLOCATION2022-23 Range/Location 

Altd 
Phy 

Target 
Rate 

Fin.Target 
(inlakhs.) 

 

(c) ConstructionofCCMWallinlandslideinforestareas LA 1300 5,604 72.85 Gangtok(T),Ranipool(T) 
(d) ConstructionofSausageWall/CrateWallinlandslideareas LA 100 3,635 3.64 Gangtok(T) 

(e) ConstructionofDRSMWallinlandslideareas 
LA 2000 2,308 46.16 Dentam(E&SC),Ranipool(E&SC), 

Phodong(E&SC),Gangtok(T) HA 500 2,751 13.76 
(f) ProtectionbyraisingAgavePlantationalongtheforestboundaryline LA 10 34,700 3.47  

(g) 
RiverprotectionworksforforestlandfromscouringbyriverBakchaatLabi, 
Mangan,Sikkim 

  
LS 200.00 

 

(h) PatrollingpathforconservationandprotectionatTamzeyRF,NorthSikkim   LS 100.02 JD(Ecotourism) 

(i) 
BrickWallfencingofForestColony,Gangtoktoprotectforestpropertyfrom 
encroachment 

  
LS 50.00 Gangtok(T) 

(j) 
LandslidetreatmentwithvegetativeandengineeringmeasuresatKitGolai 
Khasmal,Chalamthang,PacheykhaniGPU 

  
LS 75.00 E&SC,Gangtok/Pakyong 

(k) 
ProtectionofforestandplantationatZoomRFfromencroachmentfrom 
wildanimalsbyDryStoneWallFencing 

LA 4 9,54,600 38.18 Gyalshing/SorengWildlife 

(l) 
LandslidetreatmentwithvegetativeandengineeringmeasuresatLower 
TuminKhasmal 

  
LS 40.00 Singtam(E&SC) 

(m) 
ConstructionofcratewallforprotectionofforestadjoiningRongliBazar, 
Pakyongdisrrict 

  
LS 70.00 Pakyong(T) 

(n) LandslidetreatmentunderMangandistrict   LS 150.00 Phodong(E&SC),Dzongu(E&SC) 

(o) 
Constructionofpatrolling-cum-patrolling/inspectionpathatLachung, 
NorthSikkim 

  
LS 40.00 (Ecotourism) 

(p) Constructionofsemipermanentbarriersformanandanimalconflicts 
  

LS 10.00 DFO(T)Gangtok/Survey&Demarcation 

(q) ProcurementoffieldkitsforfrontlinestaffsofTerritorialSector   LS 53.00  

(r) 
Maintenanceandupgradationofeco-friendlyfoothpath(inBarsey 
RhododendronSanctuary)Sorengdistrict 

  
LS 58.00 WL (West) 

 Sub-Total    1,274.18  

5 Forestfirepreventionandcontroloperations      

(a) Strengthening/maintenanceofWTcommunicationsystem    0  

 Sub-Total    0  

6 Soil&MoistureConservationinforests 
LA 0 0 0  

HA 0 0 0  

(a) Ballybenching HA 50 49563 24.78 (Env.&SC),ManganDistrict 
7 BroomGrassPlantation  200 19,413 38.83 

SocialForestry(East,North,South&W

est)Divisions 
(a) Maintenance(1styr.)  300 5,304 15.91 

(ii) Maintenance(2ndyr.)  565 2,946 16.64 
8 Voluntaryrelocationofforest    0  

9 
Improvementofwildlifehabitatasprovidedintheapprovedwildlife 
managementplanorworkingplan 

     



 

Object

Head 

 
Nameofactivities 

PROPOSEDALLOCATION2022-23 Range/Location 

Altd 
Phy 

Target 
Rate 

Fin.Target 
(inlakhs.) 

 

(a) ManagementofwildlifehabitatofKhangchendzongaNationalPark(KNP) 
  

LS 60.00 KNP 

(b) 
ManagementofwildlifehabitatofFambonglhoWildlifeSanctuary,East 
Range 

  
LS 150.00 East(WL) 

(c) ManagementofwildlifehabitatofKyongnoslaAlpineSanctuary   LS 10.00 East(WL) 

(d) 
ManagementofwildlifehabitatofShingbaRhododendronSanctuary,North 
Sikkim 

  
LS 50.00 North(WL) 

 Sub-Total    270.00  

10 
Establishment,operation&maintenanceofanimalrescuecentreand 
veterinarytreatmentfacilitiesforwildanimal 

     

(a) MaintenanceofanimalrescueCentreatHZP   LS 40.00  

HimalayanZoologicalPark (b) ImprovementandupgradationofHZP   LS 100.00 
(c) Veterinarytreatmentofwildanimals   LS 15.00 

 Sub-Total    155.00  

11 Supplyofwoodsavingapplianceinforestfringevillages      

(a) ProcurementofLPGconnectionwithdoublebarrelcylinder 
 

0 
 

2.00 
 

(b) ProcurementanddistributionofUnnat-Chullahwithaccessories 
 

0 
 

1.00 
 

 Sub-Total    3.00  

12 Managementofbiologicaldiversityandbiologicalresource      

(a) 
ManagementandreclamationofdegradedforestlandintoNature 
Park/BiodiversityParkatLabarboteyinNorthSikkim(PhaseII) 

  
LS 170.00 EcotourismDivision 

 
(b) 

(i) UpgradationandmanagementofbiodiversityparkatRongnichuWaterGar

den 
(ii) RestorationofwaterbodiesandriverrejuvenationatWaterGarden 

   
LS 

 
106.24 

 
Parks&GardenDivision 

(c) 
UpgradationandmanagementofSaramsaGarden,Ranipool,Gangtok, 
Sikkim 

  
LS 100.00 Parks&GardenDivision 

(d) Restorationoftreeorchiddispersedduringdiversionofforestland LA  LS 6.04 Namchi(T) 

(e) RiverRejuvenationActionPlan   LS 190.00 Namchi(E&SC),Phodong(E&SC) 

(f) LakerejuvinationatNagidara,Namchidistrict   LS 30.00 Namchi(T) 

(g) 
ManagementandupgradationofwaterparkatHeeGaoninWestSikkimby 
WildlifeDivision 

  
LS 150.00 WL (West) 

(h) StudyonmovementpatternofHimalayanBlackBearinthelasttenyears   LS 25.00 ResearchCircle 

(i) Plantationandcreationofnurseryingovernmentschool 
 

10 250000 25.00 
SocialForestry(East,North,South& 
West)Divisions 

 Sub-Total    802.28  

 GRANDTOTAL    2,946.23  



 

 
 
 

 

ABSTRACTOFACTIVITIESUNDERNETPRESENTVALUE(20%)INTHEAPO2022-23. 

 

Object 

Head 

NameofActivities AMOUNT 

(Inlakh) 
Range/Location 

 

1 
Establishment,up-

gradationandmaintenanceofmodernnurseriesandotherplantingstockproductionfacilitiesforprod

uctionofqualityplantingmaterials. 

 

5.00 
Dorongpahinursery,Namchidistrict&B

ulbulaynursery,Gangtokdistrict 

 

2 
Promoting,conservation,sustainableuseanddocumentationofbiologicaldiversityunderSikkimBiodi

versityBoard. 

 

0 
 

 

3 
Purchaseandmaintenanceofequipmentordevicesusedforwirelesscommunicationandinformationt

echnologyforthepurposeofprotectionofforestandwildlife. 

 

5.00 
 

TerritorialCircle 

 

4 

 
Construction/upgradationofresidentialquarters/barrackofHeadForestGuard/ForestGuardandoffici

albuildinginforestsforfrontlinestaffsuptherankofRangeofficers. 

 

531.55 

GangtokHQ,Gangtok(T),Mangan(E

&SC),Gyalshing(T) 

West(WL),Gyalshing(WL),Soreng 

(T),Mangan(T)Namchi(T) 

 

5 
CasualengagementoflocalpeopleorlabourstoassistregularstaffofStateForestDepartmentforworksp

rotectionofforestandwildlife. 

 

120.00 
 

 

6 
Independentconcurrentmonitoring and evaluation and third partymonitoring of 

worksundertakenfromStateFundofvariousworksundertakenfromstatefund. 

 

75.00 
 

TOTAL 736.55  



 

 
 
 

ABSTRACTOFACTIVITIESUNDERCAFINTERESTFUND(60%)INTHEAPO2022-23. 
 

Object 
Head 

NameofActivities Amount 
(Inlakh) 

Range/Location 

(i) Compensatoryafforestation (Costescalation)   

(ii) CatchmentAreaTreatmentPlanforHydroElectricProject (Costescalation)   

(iii) IntegratedWildlifeManagementPlan (Costescalation)   

(iii) Others(BiodiversityConservation&ManagementPlan) (Costescalation)   

(iv) SalariesandallowancesofmembersandStaff 48.29  

(v) SittingfeesandallowancestonominatedMembers(NOM)ofStateAuthority 0.00  

(vi) Activitiesreferredtoinsubrule2and5ofrule5   

1 Surveyanddemarcationofforestsareas 90.00 Survey&Demarcation 

2 MaintenanceofWorldHertiagesite(KhangchendzongaNationalPark) 40.00 KNP 

3 Conservation,managementandupgradationof7sisterswaterfallsareaatPhensang,NorthSikkim 150.00 Ecotourism 

4 ConservationandupgradationofKabiLungchukSacredGrovesatKabi,ManganDistrict,Sikkim 150.00 Ecotourism 

5 ManagementofwildlifehabitatofBarseyRhododendronSanctuary,WestSikkim 250.00 WL(West) 

6 Creation/augmentationoffieldprotectioncampatRongongRF,Mangandistrict 100.35 Ecotourism 

 

7 

 
Construction,up-

gradationandmaintenanceofinspectionpaths,forestroadsinforestarea,watchtowers,checkposts,timberdepots 

 

95.00 

Pakyong(WL)

Soreng 

(T)North(T) 

South(T)Soreng(WL) 

8 
Procurementofprotectivegears&equipmentsforsafetyoffrontlinestaffcombatinghumanwildife 
conflicts 

45.00 WildlifeCircle 

 Total 968.64  



 

 
 

05.2   ACTIVITIESUNDERCAFINTERESTFUND(40%)INTHEAPO2022-23 

 
Object

Head 

NameofActivities Amount

(Inlakhs) 

 

Range/Location 

(i) Managementofofficeestablishment:-   

(a) Maintenance/strengtheningofofficeoftheStateAuthority 40.00  

(ii) Officeequipmentincludingcomputers andperipherals anditsannualmaintenanceforStateAuthority 10.00  

(iii) Hiringof staff cars fortheuseortheofficers andofficials oftheStateAuthority 3.00  

(iv) Hiringof buildingonleaseforofficeestablishmentand residenceof officers ofState-Authority. 0  

(v) OthercontingenciesformanagementoftheStateAuthority,withtheapprovaloftheStateAuthority 0  

1 CAG AuditFees 4.00  

2 POL/HSDandmaintenanceofvehicles&machineriesofstateauthorityoffices 40.00  

3 Advertisement/publication/conferenceunderStateAuthority 20.00  

(vi) Otheractivitiesformanagementofforestandwildlifeincludingupgradation/improvementetc.   

(a) 
UpgradationandimprovementofRedPandaCampandconservationzoneinBarseyRhododendronSanctuaryandother 
activitiesformanagementofsanctuary 

220.00 WL(West) 

(b) Documentationandpublicationof bookonthewetlandbirdsofSikkim(PictorialGuideBook) 20.00 
 

4 
CreationofforesttrailsinsideFambonglhoWildlifeSanctuaryforenvironment,education,livelihoodgenerationand 
protection of thesanctaury(Phase1) 

292.00 WL (East) 

5 
UpgradationandimrovementofgovernmenttimberdepotatChuba,GangtokDistrict 
(Phase III) 

100.00 UtilizationCircle 

6 Training andcapacitybuildingoffrontlineforeststaff (Arms training/Refreshertraining) 57.65  

7 Harvestingof medicinalplantsfromplantationsites of North&Eastdistrictsontrial basis. 12.50 NTFP (JD) 

8 ManagementandupgradationofAmritMahautsavGreenPark,Sangkhola,DistrictGangtok 50.00 Gangtok (T) &(S&D) 

9 Providingalternateright-of-way invulnerableforestareas 10.00 Gangtok (T) &(S&D) 

10 EstablishmentandmanagementoforchidrescuecentreatDarap,GyalshingDistrict 25.00 Gyalshing(T) 

Total 904.15  



 

 
 
 

ABSTRACT OF BIODIVERSITY CONSERVATION & PROTECTION PLAN IN THE CATCHMENT AREA OF HYDRO ELECTRICT PROJECT 

(HEPs)DURING2022-23. 
 
 
 

Object

Head 
NameofFCA Project proposal 

Name 

ofDivisi

on 

Range Nameofscheme 

 
1 

Diversion of20.7454Ha.offorestland 

forconstructionof300MWPanan HEPby Himagiri Pvt.Ltd. 

 
NORTH(WL) 

ShingbaRhodo

dendronSanct

uary 

 

Biodiversity 

 Conservation

Plan 

 
2 

Diversion of26.448Ha. offorestland forwidening 

/improvementofJNRoadtoNHDL specificationfromKm24 to51.385kmin 

East DistrictbyBRO 

WLEAST Kyongnosla 
BiodiversityConservation 

Plan 

Territorial (East) Kyongnosla Wetland ConservationPlan 

3 
Diversionof4.3492Ha.ofF/Lforconst. of97MW Tashiding HEPinWest 
Sikkim by M/SShigaEnergy Ltd.(Revised) 

West(WL) Barsey 
(a)Biodiversity 

Conservation Plan 

 

4 
Diversion of89.4266haofforestland forconstructionof500MWTeestaStage 

VIHEPin East/South District of Sikkim 

 
South (WL) 

 
Namchi (WL) 

(a)BiodiversityCo

nservationPlan 



 
 

AnnexureVI 
 

ABSTRACTOFCOMPENSATORYAFFORESTATIONWORKDURING2023-24. 
 

 
Object 
Head 

NameofFCProposal Statusof 
Activity 

Location/Ranges 

184 Diversion of1.0Ha offorestlandforestablishmentofcompany Headquarter/ 
BorderOutpostatLungthunginEastSikkim. 

Maintenance 
Chujachen 

(Dhupidara)DFL 

185 Diversion of ForestlandforConstruction of newroadfromRadong(NH-31A)to 
Khimchithangvia Chuba km1stto 15thinEastDistrictof Sikkim. 

Maintenance Ranipool(NH31) 

186 Diversion ofForestLandfortheConstruction ofof RuralconnectivityRoadfrom 

SicheyRanka toTouristVilla (PhenzongModel 

Village)underPMGSYintheEastDistrictofSikkim. 

 
Maintenance 

 
Sichey 

187 Diversion of ForestLandforConstructionof 75M SpanPermanentBridgeoverZEMA 
CHHUonCHUNGTHANG-

LACHUNGRoadunderLachungTerrirtorialRangeofNorthDistrictof 

Sikkimby86.RCC,Borderroad organisation,GovernmentofSikkim. 

 
Maintenance 

Chungthang-

Lachung (HA) 

188 Diversion of ForestLandof0.234Ha forConsructionof 2numberof 

PMTBridgestSamdung(KM24.500)andKalepchu(KM29.400)onLachung-

KaleproadunderLachungTerritorial,Rangeof NorthDistrictof Sikkimby 86. 

Rcc,BorderRoad 
Organisation,Governmentof Sikkim. 

 

Maintenance 

 

Lachung(T) 

189 Diversion of Forestland0.3699haforconstructionof 

twonumberofPMTBridgesatChopta(Sholathang)andyangdi (thaling) 

onKalepGaigongRoadunderLachenTerritorial rangeof NorthDistrict,of Sikkimby 

86,RCC,BorderRoadOrganisation, 
Government of India 

 

Maintenance 

 

Lachung 

190 Diversion ofForestland0.1072ha Layingof 50MM GIWaterPipeLineFromKamlet 
Kholato Zydus Wellness, inSouth District. 

Maintenance MamringDFL 

191 Diversion of0.2000HaForestlandfroconstructionof ventilatorshaftandapproach 

roadleadingtoventilatorsshaftbyRangit-1V,HydroelectricProject,Sikkim 
Maintenance 

Samsing 

khasmalD

FL 

192 Diversionof0.12ha of additional forestlandforconstruction of96MWJorethang 

LOOP Hydro ProjectinSouthDistrictof SikkimbyDANSEnergy PVTLTD. 
Maintenance SalghariRF 

193 Diversionof forestlandforlaying of 32mmGI water pipelinefromKamletKhola, 
Kharpani RFtoMamringinSouthSikkimbyM/s MicroLabs Ltd. 

Maintenance MamringDFL 

194 Diversion of ForestLandof 0.066Ha forConstruction of Rural ConnectivityRoadfrom 

ChakungKhaniserbongSPWDRoadtoMendugaoninWestSikkimbyRularManagement 

&Development Deptt. 

 
Maintenance 

 
ChakungDFL 

195 Diversion of Forestof0.821ha forconstruction of5M TO75MSPANSIXNUMBERS 
PERMANENTBRIDGESANDITSAPPROACHESATKM0.78,6.05,9..950,18.620,AND 

23.400OVER RANGMARANGE,PRAKASHSETU, RABOM 

CHHU,JHOREYPOOL,CHISIMUANDCHHANTENCHHUONTSUNGTHANG-

LACHENROADUNDERTSUNGTHANGANDLACHENTERRITORIALRANGEOFNORTHDISTRI

CTOFSIKKIMBY86.RCCC,BORDERROAD ORGANISATION,GOVERNMENT OFINDIA. 

 
 
 

Maintenance 

 
 
 

Chungthang 

196 Diversion ofForestLandof 0.192Hafortheconstructionof permenentbridgeoverB- 

1nallahatKm10.800onGangtokChungthangroadintheEastSikkimby129RCC(GREFF)Bord

er RoadsOrganisation. 

 
Maintenance 

Road 

reservealon

gNSH 

197 DiversionofForestLandof0.5840HaforestablishmentofSecondarystandard 
School atRhenock inEastDistrictof Sikkimby Vidya BharatiSIKKIM 

(AffiliatedtoVidyaBharat AkhilBharitayaSensthan,NewDelhi) 

 

Maintenance 
Rhenock 

FRHcompl

ex 

198 Diversionof forest landfor construction ofRural ConnectivityRoad fromBhalukhop 
to Maneydara inSouthSikkim. Maintenance MamringDFL 

199 Diversionof 0.1573of ForestlandforConstruction of Rural Connectivity Roadfrom 

Chakung ChumbongSPWD RoadtoMiddleChakungPhaseVII inWest Sikkimby 

RuralMgmt & Development Department. 

 
Maintenance 

Malbashey

khasmalDFL 

200 Diversion of ForestLandof 0.738fHa forConstruction of PMGYRoadfromKhuttidara 
toCentralZoom. 

Maintenance ZoomDFL 



 
 

201 Diversion of 1.1892haof ForestlandforConstruction of 11.50KMRural Connectivity 

Road fromLowerRumbuk toMoonewGaon (Phase-vi) 

inWestDistrictofSikkimbyRuralManagement &Development Department. 

 
 
  

 
Maintenance 

 
GopiniDFL 



 
 

Object 
Head 

NameofFCProposal Statusof 
Activity 

Location/Ranges 

202 Diversionof 0.92Ha offorestLandforConstruction ofRural ConnectivityRoadfrom 
Duwarey daratoNagiinSouthSikkim. 

Maintenance Namthang 

203 Diversion of forestlandforconstruction of RCR fromNorthSikkimHighwaytoChoten 
VillageunderPMGSYinNorthDistrictby RM&DD,Govt.ofSikkim. 

Maintenance 
NSHkhitamto 
Chotenvillage 

204 Diversionof ForestLandforConstruction of doublelaneByePass at9thMileTadong 
alongNH 31A intheEastDistrictof Sikkim. 

Maintenance 9thMileDFL 

205 Diversionof 1.8480haofforestland forEco Tourism Developmentbelow Saramsa 
GardenOppositeScienceCentreatMarchakinEastDistrictof Sikkim. 

Maintenance 
ChhangeySenti 

DFL 

206 Diversion of 0.0764Haof forestlandforconstruction of watertank andlayingof4" 

GI PipeLineforwatersupply toSMITcampuspassingthroughforestlandby 

SikkimManipalInstituteofTechnology, Mazitar in EastDistrictofSikkim. 

 
Maintenance 

 
Singtam 

207 Diversion of 0.270ha of ForestlandforConstruction of Eco-TourismwaysideAmenity 
at GnathanginEastDistrictof Sikkim. 

Maintenance RongliRoadline 

208 Diversion of forestlandforconstruction of3nos. 

ofPermanentBridgesonLachungChhuandTwoMinorBridgesonLachung-Zakhupayak-

KataoRoadunderLachungTerritorialRangein NorthDistrictof Sikkim by 86RCC(GREF) 

BorderRoad 
Organisation. 

 

Maintenance 

 
Yumthang 

DFL(HA) 

209 Diversionof 0.180Ha of forestlandforconstruction ofPermanent  bridgeatManul-

IunderManganRangeof North Districtof Sikkimby 107,RCC BRO,Govt.ofIndia. 
Maintenance Manul 

210 Diversion of 0.611ha offorestlandforconstruction ofthreenumbersof PMTridges 

atOngling,MaltinandBitchuonChungthang-lachungroadunderChungthang-

Lachung(T)RangeofNorthDistrictof Sikkimby 86RCC,BRO,GovernmentofIndia. 

 
Maintenance 

 
LachungDFL 

211 Diversion of 0.1400Ha offorestlandforconstruction ofPermanentBridgeatLanthe 

KholaNallahunderManganRangeinNorthDistrictof Sikkimby BRO,Govt.ofIndia. 
Maintenance LantheyDFL 

212 Diversion ofForestLandof0.135haforConstructtionofPermanentBridgeatB-VI 

underPhodongRangeofNorthDistrictofSikkimby129,RCC,BorderRoadOrganisation. 

 
Maintenance 

 
Menrogong 

213 Diversion of ForestlandForConstruction of2.0kmnewapproachraoadfromLegship 
Gyalshing SPWD Road toRangshangKholaDova inWest Sikkim. 

Maintenance Gyalshing 

214 Diversion of 0.0070haof forestlandforconstruction of PermanentBridgeatSinghik 
NallahunderManganRangeinNorthDistrictof Sikkimby 107RCC,BRO. 

Maintenance Chungthang 

215 Diversion of 1.0Ha offorestlandforestablishmentof CompanyHeadQuarter-Cum- 

Border OutpostatPhadamchen(NearZuluk) inEastDistrictof Sikkimby 

10thBattalionSSB. 

 
Maintenance 

 
ZulukDFL 

216 Division fortheconstructionof 275meterlengthTunnelatKm67.240on31A 
NationalHighway in EastDistrictofSikkim. 

Maintenance TanekRF 

217 Diversion of 0.070ha ofForestLandforDevelopmentofParkingyardandother 
TouristAmenitiesatBaba MandirNearMementsoLakeinEastSikkim 

Maintenance 
BabaMandir 

MementsoLake 

218 Diversion of 1.22Ha offorestlandforconstrucion of400meterlongtunnelatTheng 

betweenkm87.00tokm87.450onGangtok-TsungthangroadinNorthdistrictofSikkim 

by107RCC BRO (GREF). 

 
Maintenance 

 
BhutleykhasDFL 

219 Diversionof 2.00haof Forestlandfordevelopmentof Tourismorientedactivities at 
MajhitarinSouthSikkimunderTourismDepartment,Governmentof Sikkim. 

Maintenance Kupu/Salami 

220 Diversion of 4.600of forestlandof 220KV D/CTransmission lineof 96MW- 

JorethangLOOPHEPfromMajhitartoPowerGridCorporationof96MW-LimitedSub-

Stationat New MelliTokalin SouthSikkim 

 
Maintenance 

 
RoluDFL 

221 Diversion of ForestLandforConstructionof alternativeRoadfromUpperLingmoo 
(Darring Dhunga) toManzinginSouthSikkim. 

Maintenance ManzingDFL 

222 Diversion of forestlandforestablishmentof Company HQ/BOPatLingtaminEast 
districtof Sikkimby10thBnSSB. 

Maintenance ZulukDFL 

223 Diversion of Additional ForestLand1.2610ha. forConstruction 

ofapproachroadandSurgShaftinTanek Block respectively for96MWDikchuHEP 

inNorthDistrictandsurrenderof1.4420Haofdivertedforestland;therevisednetdiversion

offorestlandshall be9.5319Ha(i.e.9.7129+1.2610–1.4420) onlyinsteadof9.7129Ha. 

 

 

 
Maintenance 

 

 
ManganDFL 



 
 

Object 
Head 

NameofFCProposal Statusof 
Activity 

Location/Ranges 

224 Diversionof forestlandforlayingof 220KV DoubleCircuitTransmission Linefrom 

Melli atRangpoSub-Station inSouthdistrictofSikkimby 

PowerGridCorporationofIndiaLtd. 

 
Maintenance 

 
TsalamthangDFL 

225 Diversion ofForestlandforestablishmentof SinglelaneroadfromRammamBridge 
toSombariainWestSikkimbyRoads&BridgesDepartment,GovernmentofSikkim. 

 

Maintenance 
 

SorengDFL 

226 Diversion of 1.008Ha ofForestLandpoprposedforthedevelopmentofTourism 

InfrastructureatTaraybhir,SadamKhas SadamRFby 

TourismDepartmentinSouthDistrictofSikkim. 

 
Maintenance 

 
SadamDFL 

227 Diversion of ForestLandof4.887Haforlayingof132KV TransmissionLINEFROM 
RangitHEP toGangtok atRangpo atRangpo GISinSouthSikkimby PowerGridecororation 

ofindialimited. 

 

Maintenance 
 

SadamDFL 

228 Diversion of 6.895of forestlandof220KVD/CTransmissionlinefromTeestaStage-V 
HEP toSiliguri atRangpo S/SinSouthDistrictof 

SikkimntPowerGridCorporationofIndiaLimited. 

 

Maintenance 
 

Tsalamthang 

229 Diversion of 0.76Ha of forestlandforconstruction of Rural ConnectivityRaod from 
Naya BazarReshi SPWDRoadtoLowerMabongPhaseVIIinWestSikkimby 

RMDD,Government ofSikkim. 

 

Maintenance 
 

SorengDFL 

230 Diversion ofForestLand1.114Ha forDevelopmentofTrekRouefromPhamtam 
Panchpokari Vai DaleydungaKalopokhari inSouthDistrict. 

 

Maintenance 
Darakharka, 

BajareykharkaandK

opcheyDFL 

231 Diversion of forestlandforconstructionof permanentbridgelengthoverMeyong 
ChhuatKm78.500onGangtok-TsungthangroadinNorthDistrictofSikkimby107RCC 

Border Road Organization (GREF). 

 
Maintenance 

 
MeyongDFL 

232 Diversionof 0.114of forestlandforConstruction of New Link RoadfromDSM to 
Sangtok VillageunderDzonguRangeinNorthDistrictof 

SikkimunderPMGSYSchemebyRural Mangement DevelopmentDepartment 

GovernmentofSikkim 

 

Maintenance 
 

SantokDFL 

233 Diversionof0.3277Haof(100KW)MicroHydelProjectatLingzyaunderDzongu 
Rangeof Sikkimby Energy &PowerDepartment. 

Maintenance Linzeykhas 

234 DiversionofForestLandfortheConstructionof40KWMicroHydelProjectatB-8 

underPhodongRangeof northSikkimbyEnergy andPowerDepartment,Government 

ofSikkim. 

 
Maintenance 

 
ChawangkhasDFL 

235 Diversion offorestlandforconstruction of(45KW) MicroHydelPowerProjectatB-9 
underPhodongRangeofNorthSikkimByEnergy&PowerDepartment,GovernmentofSikki

m. 

 

Maintenance 
 

LabrangkhasDFL 

236 DiversionofForestLandforConstructionof(100KW)MicroHydelProjectatLingdam 
underDzonguRangeinNorthDistrictof Sikkimby Energy 

andPowerDepartment,Government ofSikkim. 

 

Maintenance 
 

Bay Khas 

237 Diversion offorestlandforconstruction ofMicroHydelProject(60KW) atPhengsong 
innorthSikkimby Energy andPowerDepartment,Govtof Sikkim 

Maintenance 
Phensangkhas 

DFL 

238 DiversionofForestLandof0.21Haforconstructionof100kwMicroHydelProjectat 

BakchaunderphodongRangeofNorthSikkimbyEnergyandPowerDepartment,Governmen

t ofSikkim. 

 
Maintenance 

 
GaikhanaDFL 

239 Diversion of0.0060HaofForestLandConstructionofMicroHydelPowerProjectat 
Sawa Khola (100KW) inEastDistrictof Sikkimby Energy 

&PowerDepartment,Govermment ofSikkim. 

 

Maintenance 
RongliBazartoSa

damroadline 

240 Diversion ofForestLandof0.0036HaforConstructionofMicroHydel Projectat 
LowerDalapchand inEastDistrictof SikkimbyEnergy andPowerDepartment,Government 

ofSikkim. 

 

Maintenance 
 

ChanrakhasDFL 

241 DiversionofForestLandforconstructionofMicroHydelProject(100KW)atLingtam 
UnderLingtamBlockbyEnergyandPowerDepartment,GovernmentofSikkiminEast 

DistrictofSikkim. 

 

Maintenance 
 

Rongli 

242 Diversion offorestlandforconstruction of permanentbridgeatB-II underPhodong 
RangeinNorthDistrictof Sikkimby129RCC,BRO. 

Maintenance TingdaDFL 

243 Diversion ofForestLandforConstruction /AugmentationofGreaterRangpoWater 

Supply SchemeinEastDistrictof SikkimSecurity&PublicHealthEngineeringDepartment, 

Government ofSikkim. 

 
Maintenance 

 
Tumlabong 



 
 

Object 
Head 

NameofFCProposal Statusof 
Activity 

Location/Ranges 

244 Diversionof 0.264ha of forestlandforconstruction of 

RuralConnectivityRoadfromAkkarZoomSPWDroadtoNamrekinWestSikkimbyRMDD,Go

vernmentofSikkim. 

 
Maintenance 

 
ZoomDFL 

245 Diversionof ForestLandfor Construction of Rural Connectivity RoadSorengKaluk 
SPWD RoadtoDewaneySamdonginwestSikkim. 

Maintenance Deythang DFL 

246 DiversionofForestLandforimprovement/CarpetinganddrainageProtectiveWorks 
on Namchi-HelipadRoad 

Maintenance 
Tendong 

(GyanchungDFL 

247 Diversion of0.101HaForestLandforConstruction of ScheduleCasteBhawanat 
YangsumChingthanginWestSikkim 

Maintenance Zoom RF 

248 Diversion 0.830ha of ForestLandforConstruction of drinkingWaterSupply from 

natural StreamnearTumlabongReserveForesttoBhageyKholaFactorysitebytheSikkim 

Breweries Ltd. In the EastDistrictofSikkim 

 
Maintenance 

 
Singtam 

249 Diversion of forestland2.209Ha forconstruction of Link roadfromUpperRayong 
PWD roadtoLowerRayongunderRavbangla Sub-division insouthdistrict. 

 

Maintenance 
 

ChouripaniDFL 

250 Diversionof 1.22ha of forestlandforconstructionof TruckableroadfromPalumto 
Shyamdas GaoninSouthSikkimbySPWD(Roads &Bridges)Department. 

Maintenance SadamDFL 

251 DiversionofForestLandforconstructionofpermenentBridgeSangklang(Teesta 

River)underManganandDzonguRangeinNorthDistrictofSikkimby 107,RCC,Border 

Road Organization. 

 
Maintenance 

SankalangRoadli

ne 

252 Dirvision of Forestland0.38Ha forConstructionof ByePass RoadonLachen-Zeema 
atYungdaBetweenkm10.675tokm12.825onLachen-KalepRoadUnderLachenRange of 

NorthDistrictof Sikkimby 112.MT Brigade,GovernmentofIndia. 

 

Maintenance 

 

TalamNSH(HA) 

253 Diversion of Forestland0.0250ha forConstruction of Steel 

BridgeoverKhedumChhu,NorthSikkimStatePublicworksDepartment,(R 

&B),GovernmentofSikkim. 

 
Maintenance 

 
Lachung 

254 Diversionof 0.1342Ha offorestlandforestablishment of Zonal Tank for watersupplyto 

Singtam andits surroundingareasinEast SikkimbyWaterSecurity &PHE 
Maintenance SongDFL 

255 Diversion of forestlandforRoadnConstructionFromGeytentoFerrek Phase-VI by 
RMDD, Govt ofSikkiminder PMGSY 

Maintenance SerithanDFL 

256 Diversion offorestlandforlayingandconstuctionofreservoir&sedimentationtank 

atBulbuleyReserveForestsforPangthangandBhohoghariWaterSupplySchemeinEast 

Sikkim byWS & PHE Deptt.,Govt. ofSikkim. 

 
Maintenance 

 
Gangtok 

257 Diversion of 0.102ha of forestlandforconstruction of towerlocationAP 37atTintek 
for 400KV D/C Transmission line from 1200 MW Teesta-III Hydro Electric 

ProjectNorth Sikkim to KishanganjSub Station Bihar in East District of Sikkim by 

TeestaValley Power TransmissionLtd. 

 

Maintenance 

 

YaliDFL 

258 Diversionof forestlandfor construction of Rural Connectivity RoadfromDochungto 
BenginEastDistrictof SikkimbyRural 

ManagementDevelopmentDepartmentGovtofSikkim. 

 

Maintenance 
 

Singtam 

259 Diversion ofForestLandforConstructionof15.4360kmnewapproachroadfrom 
LowerRibdi toLowerOkharey underPMGSYPhaseVII inWestSikkimby RMDD 

Maintenance Sombaria 

260 Diversion of 0.3950Ha of forestlandforconstruction of 3.69Kmnewapproachroad 
fromSorengChakungRoadatZhapzhapeytoPakkigoaninWestSikkim 

Maintenance Soreng 

261 Diversion of 0.44Ha ofForestLandforConstructionof Augmentationof Melli Bazzar 

DrinkingWarerSupply SchemefromRabikhola inSouthDistrictby WaterSecurityand 

Public HealthEngineering Department,Government of Sikkim. 

 
Maintenance 

 
MelliDFL 

262 Diversion of0.36Ha ForestLandforConstructionof AugmentationofDrinkingwater 
supply 

schemefornewlycreatedJORTHANGNagarPanchyat,SouthSikkimfromRinzeKholain 

SouthDistrictbyWaterSecurity and PublicHealth Engineering 

 
Maintenance 

 
ShyampaniDFL 

263 Diversionof forest landfor construction ofSub-Divisional Court andResidential 
Complexat SorenginWestSikkimby HomeDeptt., Govt.ofSikkim 

Maintenance Soreng 

264 Diversionof forestlandforconstruction of link roadfromLowerGomtoBhandi Khola 
inSouthSikkimby Roads &BridgesDeptt.,Govt.ofSikkim 

Maintenance Melli 

265 Diversionof forestland forconstruction ofDurga Shiv RamaMandirinSouth District 
ofSikkmby Temi DurgaShivMandirCommittee. 

Maintenance Namchi 



 
 

Object 
Head 

NameofFCProposal Statusof 
Activity 

Location/Ranges 

266 Diversionof forestlandforconstructionof CompositeCheck PostatReshiinEast 
Districtof Sikkimby Building&HousingDeptt.,Govt.ofSikkim. 

Maintenance Rongli 

267 Diversionof forestlandforconstruction of BaptishChurchatDevelopmentArea 
(Gangtok)in East DistrictofSikkim by Sikkim Baptish Church. 

Maintenance Gangtok 

268 Diversion of forestlandforconstructionof roadatPhensongI onKm25.30to25.550 

KmonGangtok-

TsungthangroadunderPhodongRangeinNorthSikkimby129RCC(GREF)BRO. 

 
Maintenance 

 
Phodong 

269 Diversionof forest landfor construction of RuralConnectivityRoad fromMiddleLingi 
to Darakharka underPMGSYinSouthdistrictof Sikkimby RM&DD,Govt. ofSikkim Maintenance 

 

270 Diversionof forestlandfor construction of 55M span permanentbridgeoverZadong 
ChuunderLachungRangeinNorthSikkimby 86RCC(GREF)BRO. 

Maintenance Lachung 

271 Diversionof 26.28Ha of ForestLandforConstruction of Zadong -Dongkyela Roadin 
North DistrictofSikkimby 86RCC(GREF),BRO 

Maintenance Lachung 

272 Diversion of4.8964HaofForestLandforCreation ofEco-TourismSpotatChirbirey 
Tar (Jorethang) in SouthDistrictby RMDD,GoS 

Maintenance Salghari  DFL 

273 Diversion of 0.730Ha of ForestLandforConstructionof Rural 

ConnectivityRoadfromDSMtoLumvillageunderPMGSYinLowerDzongu inNorthSikkimby 

RMDD,GoS 

 
Maintenance 

 
Dzongu 

274 Diversionof forestlandforconstruction of GramPrasashanCentreatRongyek inEast 
DistrictofSikkimbyRM&DD,Govt. ofSikkim 

Maintenance Gangtok 

275 Diversion of forestlandforconstruction of Dongkyala-KerangroadinNorthSikkimby 
BorderRoadOrganization(758BRTF). 

Maintenance RabomDFL(HA) 

276 Diversionof forestlandforconstruction of Satya BaseSatyaBole-Tangkarla roadin 
North DistrictofSikkimby86RCC (GREF)BRO. 

Maintenance 
 

277 Diversion of4.047ha forestlandforconstructioncreation/establishmentof Green 

Mountain Eco&Adventurevillage(Eco developmentProject) atTiffindara,SouthSikkim 

byTourism Dept 

 
Maintenance 

 

278 Diversionof 0.875ha forestlandforconstructionof vocational Trainingintourism 
activities likeRockclimbing/Ice-skiing/Para 

gliding/YakridingetcatKupupanditssurrounding in East Sikkim 

bycooperationdepartment 

 

Maintenance 
 

LatukDFL 

279 Diversion of1.00Ha offorestlandforestablishmentofCompany HeadQuarter-cum- 
Border OutPostatDhupidarainEastSikkimby46BnS 

Maintenance 
Gnathangkhasmal 

DFL(HA) 

280 Diversion of2.30ha offorestlandforconstruction/improvementofroadfrom 
Ratangarh-RaigarhtoNHDoublelanespecification ineastsikkimbyBRO 

Maintenance YaklaDFL 

281 Diversion of2.045haof forestlandforconstruction ofrural connectivityroadfrom 

GnathangtoGnathangSchoolinEastsikkimbyRural Mgmt&DevDept,GovtofSikkim 

 
Maintenance 

 
GnathangDFL 

282 Diversion of ForestLandof 0.999Ha forconstruction of BorderOutPostatZanak 
underLachenRangeinNorthSikkimby11thBnITBPForce 

Maintenance BonsaiDFL 

283 DiversionofForestLandof16.4680HaforlayingLILO400KVCircuitTeestsIIHEPkishangangT

R lineatRangpo-samardonginsouthsikkimby PowerGridCorpLtd 

 
Maintenance 

TendongandS

amardongDFL 

284 Diversion of ForestLandof 4.9875Ha forconstructionof Touristspotatmajhigaon 
near jorethangbyRMDD 

Maintenance SalghariDFL 

285 Diversion of ForestLandof 2.164haforconstruction of publicplay ground atsoreng 
jawbaritarinwestdistrictof sikkim by sports &YouthAffairs Dept 

Maintenance SorengDFL 

286 Diversionof0.0098HaofForestLandforconstructionofMicroHydelPowerProjectat 

Lamaten(100KW) inEastDistrictof Sikkimby Energy &PowerDepartment 

 
Maintenance 

 

287 Diversionof0.6897HaofForestLandforconstructionofNamchiWaterSupply 
SchemeatDamthanginSouthDistrictofSikkimby WS&PHEDept,GoS. 

Maintenance 
Namchi,Deorali 

DFL 

288 Diversion of ForestLandof0.34ha forconstruction ofparkingplaces,Cafetariawith 
washroom at14thmile,JNRoadinEastsikkm by Tourismdepartment5 

Maintenance LagyapDFL 

289 Diversion ofForestLandof0.81ha 

forconstructionofplaygroungandotheractivitiespurpose for advancedTechnicalTraining 

centreat Bordang ineast sikkim by ATTC 

 
Maintenance 

 
SongDFL 



 
 

Object 
Head 

NameofFCProposal Statusof 
Activity 

Location/Ranges 

290 Diversionof forestlandforup-gradation/ widening/construction of 2lanning of 

existingNayabazar-LegshiproadinWestDistrictofSikkimby Roads&BridgesDepartment, 

GoS. 

 
Maintenance 

 
SisneyDFL 

291 Diversion of forestlandforconstruction of 9Kmlink roadfromKateng-Bokrangto 
NamthanginSouthDistrictof Sikkimby Roads &BridgesDepartment,Govt.ofSikkim 

 

Maintenance 
 

MamringDFL 

292 Diversionof forestlandforconstruction of BorderOutPostat Zanak underLachen 
RangeinNorthSikkimby 11thBn.ITBP Force. 

Maintenance Lachen 

293 Diversionof forest landforconstructionof Rural Connectivity RoadfromNorth 

SikkimHighway(Mangshilla) 

toJusingvillageunderManganRangeinNorthDistrictofSikkim byRM&DD, Govt. 

ofSikkim. 

 
Maintenance 

Along the NSH 

toJusingvillage 

294 Diversionofforest land for development of Skywalkfor promotionofWildlife 
TourismatBhaleydhunga,MaenamWildlifeSanctuaryinSouthSikkimbyTourism&CivilAvia

tion Deptt. Govt. ofSikkim. 

 

Maintenance 
Barkhey,Maenam

WLS 

295 Diversionof forestlandfor developmentof Eco-tourismfacilities at Dhapper, 
YanganginSouthSikkimbyTourism&Civil AviationDepartment,Govt.ofSikkim. 

Maintenance YangangDFL 

296 Diversion of forestlandforconstruction ofroadTamzePoint3937-Point4685toCl- 
9specification inNorthSikkimby 129RCC(BRO). 

Maintenance Phodong 

297 Diversionof forest landforconstructionof SkillDevelopmentandPublic facilities 
Centreat7thMile,JNRoadinEastSikkimby LabourDepartment. 

Maintenance LagyapDFL 

298 Diversion of forestlandforconstruction of BorderIntelligencePostforSIBatKupup 
in East DistrictofSikkim. 

Maintenance Kyongnosla(T) 

299 Diversionof forestlandforestablishmentof BorderOutPostand Helipadground at 
ChhuJunctioninLachung,NorthSikkimby48thBattalion,ITBPForce. 

Maintenance LachungDFL 

300 Diversion of forestlandforwideningof 2laneroadfromTarku-Damthang-Namchi 
in SouthDistrictof Sikkimby Roads &BridgesDeptt.,Govt.ofSikkim. 

Maintenance 
Namchi,Deorali 

DFL 

301 CASforDiversion of0.225Ha of forestlandforcreationofcoveredWalkway and 

AlliedFacilities atNamNanginEastDistrictofSikkimby UD &HousingDeptt,Govt.ofSikkim. 

 
Maintenance 

 
NamnangRF 

302 CASforDiversion of2.5325Ha of Additionalforestlandandsurrenderof 3.6250of 
forestlandfromalready diverted26.2313ha. of forestlandfor96MWRongni ChuHEPby 

MadhyaBharatPowerCorporation inEastDistrictof SikkimbyMadhyaBharat Power 

Corp.Ltd. 

 

Maintenance 

 

SuminDFL 

303 CASforDiversionof11.8862Ha ofForestLandforconstruction ofRailway linefrom 
Sevoke to Rangpo inEastDistrictof Sikkimby NorthFrotierRailway. 

Maintenance SangDFL 

304 CASforDiversion of0.344Ha of ForestLandforconstruction oflink road(3km)from 

KolthangManeyDara toJogi Dara Km1stto 3rdinSouthDistrictofSikkimby 

Roads&Bridges Deptt., Govt. ofSikkim. 

 
Maintenance 

 
ManzingDFL 

305 CAS forDiversion of23.3437ha of forest landfor“Rightof Way” for construction of 
220 KV D/C Transmission Line from Rongni Chu Power Station Switch Yard at 

Kumrekto 220/132 KV Sub Station of PGCIL at Mamring (Samardong) in East & South 

Districtof SikkimbyM/SMadhyaBharatPowerCorporationLimited[Sumin(Preckch)RF& 
LingzeyKhasmal] 

 

 
Maintenance 

 

Sumin(Preckch)R

F 

&LingzeyKhasmal 

306 CAS forDiversion of23.3437haof forestlandfor“RightofWay” 

forconstructionof220KVD/CTransmissionLinefromRongniChuPowerStationSwitchYard

atKumrekto220/132KVSubStationofPGCILatMamring(Samardong)inEast&SouthDistric

tofSikkimbyM/SMadhyaBharatPowerCorporationLimited[Jhulangi(Samardong) 
&MangringRF] 

 

 
Maintenance 

 
Jhulangi(Sama

rdong) 

&MangringRF 

307 Diversion of 8.052Ha of forestlandforCONSTRUCTIONOFPERMANENTBRIDGEATKM 

2.570,KM 5.250,KM10.400ANDKM 16.950ANDTEMPARYBRIDGESOVERdIKCHU-

sANGKALANGrAODUNDERDZONGURANGEINNORTHsIKKIMBY107RCC. 

 

Maintenance 

 

PhidangtoBarfok 

308 Diversionof 0.35Ha. offorestlandformuckdisposal purposeforconstructionof 

Gangtok-Nathulare-

alingmentofroadfromKm0.00toKm19.350toNHDLspecificationsunderSARDF-NE 

(Phase-IV) inEast Districtof Sikkim by BRO. 

 
Maintenance 

 
LatuiRF 

309 Diversion of 52.70Ha. of forestlandforconstruction /improvementof Flaghill - 
Madhubala-Dokalaroadin EastDistrictofSikkimby130RCCBRO. 

Maintenance LagyapRF 



 
 

Object 
Head 

NameofFCProposal Statusof 
Activity 

Location/Ranges 

310 Diversionof 0.5521Ha. of forestlandforconstruction of 2laneMelli-Manpur- 
Namchi road(32Km)inSouthSikkimbyRoads&BridgesDeptt.,GoS. 

Maintenance SalghariRF 

311 Diversionof 0.5521Ha. of forestlandforconstruction of 2laneMelli-Manpur- 
Namchi road(32Km)inSouthSikkimbyRoads&BridgesDepartment. 

Maintenance GomKhola 

312 Diversion of25.82Ha of forestlandforconstruction RoadfromSopakha villageto 

ChewabhanjyangpassingthroughBarseyRhododendronSanctuaryinWestSikkimbyRoad 

&Bridges Department 

 
Maintenance 

 
ManipingRF 

313 Diversion of 0.9920Ha. offorestlandforconstruction oftruckableroadfrom 
DebrongtoChamgaoninSouthSikkimbyRoads&BridgesDepartment. 

Maintenance TendongRF 

314 Diversion of 40.9299Ha. of forestlandforlayingof loop-outof400KV doublecircuit 

TeestaStage-III HEPKishanganjlineatRangpo Sub-StationinSouthDistrictof 

SikkimbyPower Grid Corpn ofIndiaLtd. 

 
Maintenance 

Tendong RF 

&RamaramRF 

315 Diversion of forestlandforconstruction of66KVtransmission linetowerand66/11 
KV transmission 

linefromRothaktoJorethanginSouthDistrictandSouth(Territorial)DivisionofSikkim 

byEnergy& Power Deptt.,Govt. ofSikkim. 

 

Maintenance 
 

ShyampaniRF 

316 Diversion of forestlandforconstruction of 40Mtr.spanpermanentTaramchuBridge 
atBonsoiriverKm17.890onChungthang-LachenroadinNorthDistrictofSikkim. 

 

Maintenance 
 

SelepRF 

317 Diversion of forestlandforconstructionof LILOof 132KVRangit-Melli transmission 

lineatLegshipPoolSubStation inSouth&WestDistrictsof SikkimbyEnergy &Power 

Department. 

 
Maintenance 

 
TingmoKhasmal 

318 Diversion of forestlandforconstruction ofLILOof 132KV Rangit-MelliatNamchi 
and66KV singlecircuitNamchioldNamchitransmissionlineinSouthDistrictofSikkim 

byEnergy& Power Department 

 

Maintenance 
 

Mikhola 

319 Diversion offorestlandforwidening/improvementofSingtam-DikchuCl-9district 
roadtoNational Highway DoubleLane(NHDLspecification) inEastDistrictby 

87RCC(GREF),BRO. 

 

Maintenance 
 

SangRF 

320 Diversion offorestlandforconstructionofalternateByePassroutebetweenKm 
26.00to26.250onChungthang-LachenroadinNorthDistrictofSikkim. 

Maintenance ZeemaKhasmal 

321 Diversionof forestlandforinstallationof Nisani Devi Kali Bhawani StatueatBudangGadi, 

Central Pendamin EastDistrictofSikkimby CulturalAffaris &Heritage 

 

Maintenance 
 

SuminKhasmal 

322 Diversion of forestlandforforconstruction of roadfromLancoroadSamardongto 
Burulin South DistrictofSikkim . 

Maintenance TsalumthangRF 

323 Diversion of forestlandforforconstruction of roadfromChemcheytoUpperWok via 
LachingthanginSouthDistrictof Sikkim. 

Maintenance Wok RF 

324 Diversion of forestlandforconstruction of Rural ConnectivityRoadfromBakchungto 
Thangshing inSouth Sikkim. 

Maintenance PabongKhasmal 

325 Diversion of forestlandforwatersupply schemefromMilestone-5toMilestone8at 
JNRoadinEastDistrictof Sikky by 154FieldRegiment,C/o99APO 

Maintenance LagyapRF 

326 Diversion of forestlandforconstruction /wideningof alternatehighway 

toGangtoksection Rhenock -Rorathang-Pakyong(Package-I) onNH-

717inEastDistrictofSikkimby National 

Highways&InfrastructureDevelopmentCorporationLimited. 

 

Maintenance 

Pachey 

RF,ThekabongRF 

&GnathangRF 

327 Diversion of forestlandforup-gradationandextension of roadfromSyari 

Cooperativeto MiddleSyari School,km 1stto 3rdinEast Districtof 

SikkimbyRoads&Bridges Department, Govt. ofSikkim. 

 
Maintenance 

 
BhusukRF 

328 Diversion of forestlandforestablishmentof Company HeadQuarter/BorderOut 
PostatHathicherey within Pangolakha WildlifeSanctuaryinEastDistrictof Sikkim. 

 

Maintenance 
 

ChujachenRF 

329 Diversion of forestlandforconstruction ofwatertank,borewell anderectingofpipe 

line for thepublic of Majitar from TumlabongRF inEast DistrictofSikkim byPresident, 

RangpoNagar Pahchayat. 

 
Maintenance 

 
TumlabongRF 

330 Diversion of forestlandunderKitamBirdSanctuaryforconstruction /wideningof 
Melli -Manpur-Namchi road(32km)inSouthDistrictof Sikkimby Roads 

&BridgesDepartment, Govt. ofSikkim. 

 

Maintenance 
 

GomKhola 

331 Diversionof forestlandfor construction of link road todumpingyardSivok -Rangpo 
New BG Rail Line Projectby IndianRailwaysinEastDistrictofSikkim 

Maintenance Sitey RF 



 
 

Object 
Head 

NameofFCProposal Statusof 
Activity 

Location/Ranges 

332 Diversionof forestlandfor construction of Rural ConnectivityRoad fromSingtamto 
Palum inSouthSikkim. 

Maintenance 
Govt.Khasmal, 

Palum 

333 Diversionof forest landfor construction ofRural Connectivity Roadfrom Upper 
MamleyChamgaon toDolingGaon PWD RoadinSouthSikkim. 

Maintenance 
Chamgaon 
Khasmal 

334 Diversion of forestlandforestablishmentof Company HeadQuarter/BorderOut 
Postat Talkharka(Rongli)in East DistrictofSikkim. 

Maintenance ChujachenRF 

335 Diversion of ForestLandforconstruction of Link RoadfromTanak Bridgeto Takdang 
Lingmoo inSouthDistrictof Sikkim. 

Maintenance Manzing 

336 Diversion offorestlandforconstruction ofacclimatization Centreat18thMileand 

HanguLakeforKailashMansarovarPilgrimageandconstructionof ParkingYardatNathulain 

East Sikkim 

 
Maintenance 

 
LatuiRF 

337 Diversion of 0.2592Ha of ForestLandforlaying66KVSingleCircuitTransmissionLine 
fromKhamdongtoMakha transmissioninEastDistrictSikkim 

Maintenance SongRF 

338 Diversion ofForestLandforconstructionof Terminationfacilitiesof 132KV Sagabari 
toGeyzingTransmission LineatLegshipPool inSouthSikkim 

Maintenance TingmoKhasmal 

339 Diversionof ForestLandforconstructionof 2-LaneroadRanipooltoPakyong 
(AirportRoad) onNH-717) inEastDistrictof Sikkim 

Maintenance ThekabongRF 

340 Diversionof forestland(SouthDistrict=15.74Ha.+EastDistrict=0.37Ha. )forconstruction 

of 2laneroadfromSingtam-Tarku-Rabongla -Legship-

Gyalshing(SectionfromSingtamtoRabongla) NH-510inSouth/EastDistrictsof Sikkimby 
NationalHighways&InfrastructureDevelopmentCorporationLimited. 

 

Maintenance 

 
Rayong RF 

&Namchi 

341 Diversionof forestlandforlaying of 66KV singlecircuit transmission linefromSinghik 
toPassingdonginNorthSikkimbyEnergy &PowerDepartment. 

Maintenance Pakshep-Kazor 

342 Diversionof forestlandforconstructionof 66KV doublecircuittransmission linefrom 

Rorathangto 

Pakyong(ComprehensiveSchemeforstrengtheningoftransmissionanddistributionsyste

m inSikkim)inEast Sikkimby Energy&Power 
Department. 

 

Maintenance 

 

ChubaKhasmal 

343 Diversion of forestlandforconstruction of 220KV DoubleCircuitRangpo (PG) - 

SamardongTransmissionLineunderCompressiveSchemeforstrengtheningofT&Dsystem 

byEngery &Power Department 

 
Maintenance 

 
SamardongRF 

344 
Diversion of forestlandforlayingof 66KV Samardongto Mamringtransmission line 
on singlecircuittowerinSouthSikkim. 

Creation& 
Maintenance 

NagiKhasmal 

345 Diversion offorestlandforconstructionofrural connectivityroadfromKewzingPWD 
roadtoTengaymandanginSouthSikkimby RMDD,Govt.ofSikkim. 

Maintenance 
 

346 Diversionof forestlandforconstructiion of 66KV doublecircuittransmission line 

fromDikchuPooltoMakhainEastSikkimby Energy&PowerDepartment,Govt.ofSikkim. 

 
Maintenance 

 
SongRF 

347 Diversionof2.0518ha.offorestland for providingdrinking water supply to Sikkim 
UniversityatYanggang,SouthSikkimbyWaterSecurity&PHEDepartment,GoS. 

 

Maintenance 
 

Manzing 

348 Diversionof forestlandforconstruction of 66KV doublecircuittransmission 

linefromSamardongtoKumrekunderComprehensiveSchemeforstrengtheningoftransm

issionanddistributionsysteminEastand SouthSikkimby Energy &Power 
Department.{PortionofSouth=1.2078Ha.] 

 

Maintenance 

 

TsalumthangRF 

349 Diversion of forestlandforconstruction of 66KV SingleCircuitTransmission 

linefromPerbengtoTadongunderComprehensiveSchemeforstrengtheningof 

Transmissionand DistributionSystemin EastDistrictof Sikkim by Energy & 

PowerDepartment, 
Govt. ofSikkim 

 

Maintenance 

 

YaliRF 

350 Diversion offorestforconstructioofrural connectivityroadfromAmritTurningto 
Mamjey in EastDistrictof Sikkim by RDD, Govt.ofSikkim 

Maintenance PachakKhasmal 

351 Diversion of forestlandforlayingof66KV Samardongto Mamring(Namthang) 
transmission lineondoublecircuittowerinSouthSikkim. 

Maintenance NagiKhasmal 

352 Diversion of forestlandforconstruction of50mLSBoverRangpoKhola alongrural 

connectivityroadfromUpperTareythangtoKerabariinEastDistrictofSikkimbyRDD, Govt. 

ofSikkim. 

 
Maintenance 

Chujachen

Goucharan 

353 Diversionof forestlandforlayingof66KV SingleCircuitTransmissionLinefrom 
KhamdongtoTemi inSouth&EastSikkimby Energy&PowerDepartment. 
(South=3.7158Ha.) 

 

Maintenance 
 

AifaltarKhasmal 



 
 

Object 
Head 

NameofFCProposal Statusof 
Activity 

Location/Ranges 

354 Diversionof forestlandforlayingof66KV SingleCircuitTransmissionLinefrom 

KhamdongtoTemiinSouth&EastSikkimbyEnergy&PowerDepartment.(East= 

0.7254Ha.) 

 
Maintenance 

 
SongRF 

355 Diversionof forestlandforlayingof220KV doubleCircuitTransmission Linefrom 
SamardongtoDikchuPool inEast&SouthSikkimbyEnergy &PowerDepartment.(East= 

11.85Ha.) 

 

Maintenance 
 

YaliRF 

356 Diversionof forestlandforlayingof220KV doubleCircuitTransmission Linefrom 
SamardongtoDikchuPoolinEast&SouthSikkimbyEnergy&PowerDepartment. 
(South=5.1226Ha.) 

 

Maintenance 
 

TendongRF 

357 Diversion of 0.171Ha. offorestlandforupgradation,carpetingof approachroad 

fromRinchenpongBazartoDakbunglowinWestSikkimby Roads&BridgesDepartment. 

 
Maintenance 

RoadReserve, 
Sangadorjee 

toHathidhung

a 
358 Diversion of0.752Haof ForestLandforconstruction ofroadfromLowerSinglingto 

Dara BazarbySPWD SorengSub-DivisioninWestSikkimby Roads &BridgesDepartment, 

Govt. ofSikkim 

 

Maintenance 
Soreng- 

SreebadamSPWDt

o Barakhaley 

359 Diversion of0.117Ha of forestlandforlayingof 66KV SingleCircuitfromSinghik to 
ManganTransmissionlineunderCSSTDSinNorthSikkimby Energy&PowerDepartment, 

Govt. ofSikkim 

 

Maintenance 
 

SinghiktoMangan 

360 Diversion of 0.7686Ha ofForestLandforlayingof 66KVSingleCircuitNamchi to 
NewNamchiTransmissionLineinSouthSikkimunderCSSTDSbyEnergy&PowerDepartment

, Govt. ofSikkim 

 

Maintenance 
 

TendongRF 

361 Diversion of19.072HaofForestLandforconstructionofroad(10.54Km)from 
Dorjila toDorjila BaseunderLachen(T) RangeinNorthDistrictofSikkimforIndoTibetan 

Border PoliceForce (ITBP)byCPWD 

 

Maintenance 
DorjilatoDorjilaR

F (HA) 

362 Diversion of 0.9554ha. ofForestLandforregularizationof possession of EncheySr. 
Sec. School atUpperChandmari,EastDistrictof SikkimbyHuman Resource&Dev.Deptt, 

Govt. ofSikkim 

 

Maintenance 
 

BulbulayRF 

363 Diversion of 0.73Ha of ForestLandforregularizationof forestlandalready under 
possession of GovernmentSecondarySchool Burtuk 

inEastDistrictofSikkimbyEducationDepartment, Govt. ofSikkim 

 

Maintenance 
 

BulbulayRF 

364 Diversion of0.63Ha ofForestLandforconstructionofPMGSYroadfromNechuDara 
to BahunGaon (Lindok) inEastDistrictof Sikkimby Rural Management 

&Dev.Department, Govt. ofSikkim 

 

Maintenance 
 

LingdokKhasmal 

366 Diversion of 1.49Ha of ForestlandforLayingof 66KV S/CReleChu-Pelling 
Transmission LineunderComprehensiveSchemeforStrengtheningofTransmissionand 

DistributionSysteminWestDistrictby PowerDepartment,Govt.ofSikkim. 

 

Creation 

 
 
 
NambhuRF 

367 Diversion of ForestLandof 0.214haforconstruction of Play GroundandRCCGallery 
atGovt.Sec.School ArtitarinEastDistrict,Governmnetof Sikkim. 

Creation 
 
SudonglakhaRF 

368 Diversion of 7.6195ha of forestlandforlayingof 220KVD/CDikchuto Singhik 

Transmission LineinNorthandEastdistrictof Sikkimby Energy &PowerDepartment,Govt. 

ofSikkim. 

 
Creation 

 
TuminKhasmal 

369 Diversion of 1.0935Ha of ForestLandforConstructionof CarParking&Kissan 
MarketatGyalshingWestSikkimby UDHD, Govt.ofSikkim 

Creation 
SangchuReserve 
Forest(Khorong) 

370 Diversion of 0.0195Ha of forestlandforconstruction of Sajha Samaj 

Ghar/Community Hall inSamdur Ranipool inGangtok Districtof Sikkimby SajhaSamaj. 

 
Creation 

9th 

MileSinkin

gzone 

372 Diversion forForestlandforConstruction of 2laneandre-alignmentof existing 
stretchbetweenLegshiptoGyalshingofNH-510(Fromkm58.840tokm75.000PKG-V) 

 

Creation 
Sindrabong 

RFMesar 

374 Diversionof0.06HaofForestlandforconstructionofEducationCentre-cum-School 
calledKingdomHallofJehovah'sWitnessesatUpperBurtuk(belowDegreeCollege)in 

EastDistrictof Sikkim by Gangtok Congregation Jehovah's Witnesses. 

 

Creation 

Gangtok to 

NorthSikkim 

highwayRoad(Phya

ngla) 

375 Diversion of2.6808HA ofForestLandforconstructionof2-laneSpecificantRoad 

withpavedshoulderasRe-

alignmentofExistingStretchbetweenLegshiptoGyalshingofNH-

510(fromKM75.00toKM90.210)(Pakage-VI)inWestSikkim 

 
Creation 

 
Birpung,NambuRF 



 
 

Object 
Head 

NameofFCProposal Statusof 
Activity 

Location/Ranges 

376 Diversion of 0.0083Ha of forestlandforconstruction of SanskritPathshala atRadang 
byRadangSewa SamitinEastDistrict, Governmentof Sikkim. 

Creation Radang khasmal 

377 Diversion of 0.65Haof ForestlandforMuck dumpingatMartamRevenueBlock in 
East District,Governmentof Sikkim. 

Creation TinekRF 

378 Diversion of 5.0112ha. Of forestlandforconstruction, rehabilitation 

andupgradingto2lanewithpavedshouldersconfigurationofsectionfromRonglitoRoleph(

lengthof projectkm20+340to37+6500) sectionofNH717BinEastDistrictof Sikkimby 
NHIDCL 

 

Creation 

 

SudonglakhaRF 

379 Diversion of 0.81ha. Of forestlandforconstructionof AcclimatisationCentreat 
TamzeinEastSikkimby48thBn-Indo TibetanBorderPoliceForce. 

Creation Latui RF 

380 Diversion of14.325ha. Offorestlandforconstruction/improvementofroadfrom 

Kupup-SherathangtoNHDLfromexistingCL-9specificationsinEastDistrict,Government 

ofSikkim by130RCC GREF 

 
Creation 

 
PhadamchenRF 

    

1 Penal CASinrespectofdiversionofforestlandforconstructionTeestaHEPstage-III 
by TeestaUrja PvtLimitedinNorthSikkim 

Maintenance Mangan 

2 PenalCASinlieu of Diversion of 31.84Ha offorest landforconstruction 

ofroadTamzePoint3937-Point4685toCl-9specificationinNorthSikkimby 129RCC(BRO). 

 
Maintenance 

 
Phodong 

 Total(N)   



 

 
 
 

 

ABSTRACTOFCATCHMENT AREATREATMENT (CAT)PLANWORK DURING 2023-24. 

 
Object

Head 

NameofFCA Projectproposal District NameofScheme Physical

Target 

Location/

Range 

1 
Diversion of26.2313 Ha. offorestlandfor constructionof96 

MWRongniChhuHEPbyMadhya BharatPowerCorporationLtd. 
East 

CAT 

PlanforRongniCh

huHEP 

As 

perprogram

me 

Singtam(E&SC) 

2 
Diversion of22.5069 Ha. offorestlandfor constructionof52 

MWBhasmeyHEPin EastSikkimbyGati Infrastructure Ltd. 
East 

CAT Plan 

forBhasmeyHEP 

As 

perprogram

me 

Rongli(E&SC) 

 

3 
Diversion of89.4266Ha.offorestland 

forconstructionof500MWTeestaStage-VI HEPby LANCOEnergyPvt.Ltd. 

 

South/East 
CAT Plan for 

LancoHEP 

As 

perprogram

me 

SingtamandNamchi(

E&SC) 

 

4 
Diversion of83.0405Ha.offorestland 

forconstructionof1200MWTeestaStage-III HEPby Teesta UrjaLtd. 

 

North 
CAT 

PlanforTeestaHEPSt

age-III 

As 

perprogram

me 

Chungthang(E&SC) 

 

5 
Diversion of20.7454Ha.offorestland forconstructionof300MWPanan 

HEPby Himagiri Pvt.Ltd. 

 

North 
CAT 

PlanforPanan

HEP 

As 

perprogram

me 

Dzongu(E&SC) 

 

6 
Diversion of9.7129 Ha. offorestland 

forconstructionof96MWDikchuHEPby Sneha Kinetic Pvt.Ltd. 

 

North/East 
CATPlanfor

DikchuHEP 

As 

perprogram

me 

Mangan&Gangtok(

E&SC) 

 

7 
Diversion of5.431Ha.offorestlandfor constructionof66 MW Rangit-IIHEP 

by SHPVLtd. 

 

West 
CAT Plan 

forRangit-IIHEP 

As 

perprogram

me 

Gyalshing(E&SC) 

 

8 
Diversion of4.3492Ha.offorestlandfor 

constructionof97MWTashidingHEPinWest Sikkimby M/SShiga 

 

West 
CAT Plan 

forTashidingHEP 

As 

perprogram

Tashiding(E&SC) 



 

EnergyLtd. me 

 

9 
Diversion of1.927 ha. offorestlandfor constructionof120 MWRammam 

HEPstage-III inWestDistt.ofSikkim 

 

West 
CAT Plan 

forRammam HEP 

As 

perprogram

me 

 

Nayabazar(E&SC) 



 

 
 
 
 
 
 
 
 

ABSTRACTOFINTEGRATEDWILDLIFEMANAGEMENTPLAN(INPROTECTEDAREAS(PAs)WORKDURING2023-24. 
 
 
 

Object

Head 

 

NameofFCA proposal 
Wildlife

Division 

Total cost 

fundedbyUsera

gency 

 

Nameofscheme 
Location/

Range 

 

 
1 

Diversion of52.70 haofreserve forestland forthe 
construction/improvement of Flaghill-Madhubala-

DokalaRoadinLatuii RF withinthe 

PangolakhaWildife Sanctuaryin EastSikkimby130 RCC 
(BRO) 

 

 
East 

 

 
1,056.25 

 

WLConservation&Pr

otection Plan 

(withintegratedactivi

tes) 

 

Pangolakha 

WildlifeSanctu

ary 

 

 
2 

 
Diversion of2.10Ha.offorestlandfor 

developmentofSkywalkforPromotionofWildlife 

TourismatBhaleydhunga,Maenam Wildlife 

Sanctuary,South Sikkim. 

 

 
South 

 

 
1,500.00 

 

 
-do- 

 

Meanam 

WildlifeSanct

uary 

 TOTAL  2,556.25   



 

 

ABSTRACTOFACTIVITIESUNDERNETPRESENTVALUE(80%)INTHEAPO2023-24. 
 

Object 
Head 

Nameofactivities Altd 
Phy 

Target 
Rate 

(SoR2023) 
Fin.Target 
(inlakhs.) 

Location/Range 

1 AidedNaturalRegeneration      

(a) AidedNaturalRegeneration(Creationwork) LA 100 46,162 46.16 
SocialForestry(Gyalshing, 

Soreng&Namchi) 
 Sub-Total    46.16  

2 ArtificialRegeneration      

(a)(i) Maintenanceof nurseryforproduction ofseedlings forArtificialRegeneration LA 
 

LS 5.00 
 

(b) Fodder Plantation LA 150 38,206 57.31 
Social Forestry 

(Gyalshing,Soreng, 

Namchi, 

Gangtok,Mangan,Pakyong

Gangtok 

(c) Silvipasture Development LA 150 42,861 64.29 

(d) AvenuePlantation LA 25 1,05,660 26.42 
(e) BambooPlantation(LargebamboowithRhizome) LA 30 94,891 28.47 

 Subtotal    181.48  

3 Soil&MoistureConservationinforests      

 

 
(i) 

 

 
SMCworks withinforestareas 

 

 
LA 

 

 
93 

 

 
78,089 

 

 
72.61 

Soreng WildlifeDivision, 
Gangtok Social 

ForestryDivision, 

PakyongTerritorialDivision,S

orengTerritorial 
Division 

 
(ii) 

 
Broom Grass Plantation 

 
 

 
LA 

 
150 

 
33,160 

 
49.74 

Social Forestry 

(Gyalshing,Soreng, 

Namchi, 

Gangtok,Mangan,Pakyong

Gangtok 
 Sub-Total    122.35  

4 
Establishment,operation&maintenanceofanimalrescuecentreand 
veterinarytreatmentfacilitiesforwildanimal 

     

(a) MaintenanceofanimalrescueCentreatHZP   LS 10.00  

HimalayanZooligical Park (b) ImprovementandupgradationofHZP   LS 10.00 

(c) Veterinarytreatmentofwildanimals   LS 15.00 
 Sub-Total    35.00  

5 Managementofbiologicaldiversityandbiologicalresource      

(a) UpgradationofCityGardenatGangtok   LS 30.00 Parks &Garden 

 
(b) 

 
Plantationandcreationofnurseryingovernmentschool 

  
6 

 
250000 

 
15.00 

Social Forestry 

(Gyalshing,Soreng,Namchi,P

akyong,Gangtok, Mangan) 



 

Object 
Head 

Nameofactivities Altd 
Phy 

Target 
Rate 

(SoR2023) 
Fin.Target 
(inlakhs.) 

Location/Range 

 

(c) 

 

RestoringClimateSensitiveOakForests 

  

160 

  

80.00 

Khechiperi 

block,Kyongnosla (T), 

Rabong(WL),Pakyong(T

),FCA 
Bulbulaynursery 

 
 

 
(d) 

 
 

 
Human-wildlifeconflictmanagementmeasuresinandaroundPAs 

   
 

 
LS 

 
 

 
60.00 

FambonglhoWLS, 
Kyongnosla 

AlpineSanctuary,Pangolakh

aWLS,MaenamWLS,KitamBi

rdSanctuary,ShingbaRhodod

endron Sanctuary, 
KNP 

 Sub-Total    185.00  

 GrandTotal    570.00  



 

 
 
 
 
 
 
 
 

4 (ii)ACTIVITIESUNDER NETPRESENTVALUE (20%) IN THEAPO2023-24 

 

Object 
Head 

Nameof Activities Amount 
(In lakh) 

Location/ 
Range 

 

1 
Construction/upgradation ofresidential quarters/barrackofHead Forest 

Guard/ForestGuardandofficialbuilding inforests forfrontlinestaffuptherankofRangeofficers. 

 

150.00 

 

 
Total 150.00 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 

ABSTRACTOFACTIVITIESUNDERCAFINTERESTFUND(60%)INTHEAPO2023-24. 
 

Object 
Head 

NameofActivities 
PhyTarget 

Location/ 
Range 

(i) Compensatoryafforestation (Costescalation)   

(ii) CatchmentAreaTreatmentPlanforHydroElectricProject (Costescalation)   

(iii) IntegratedWildlifeManagementPlan (Costescalation)   

(iv) Others(BiodiversityConservation&ManagementPlan) (Costescalation)   

(v) SalariesandallowancesofmembersandStaff   

(vi) Activitiesreferredtoinsubrule2and5ofrule5   

1 ManagementofbiologicalresourcesofKNPWorldHeritageSite Job  

 
2 

Construction, up-gradation and maintenanceof inspection paths, 

forestroadsinforestarea,watchtowers,checkposts,timberdepots 

 

 
No. 

NTFPWest,SorengTerritorial,SocialFo

restryMangan,Pakyong 
Territorial 

3 
Creation/augmentationoffieldprotectioncampatRongongRF,Mangandistrict 
(Phase-II) 

 
EcotoursimMangan 

4 
Conservation,managementandupgradationof7sisterswaterfallsareaat 
Phensang,NorthSikkim 

 
EcotoursimMangan 

5 Bio-diversitypark,awarenesscentreanderosioncontrolmeasuresatGyalshingdistrict(Kalezkhola)  GyalshingTerritorial 

 
 
 

6 

 

 
ConstructionofDryStoneWallFencinginforestareasforprotectionanddemarcation

ofboundaries 

 
HA 

 

 
LA 

 
5 

Social Forestry Gangtok, 

ManganTerritorial, E&SC Gyalshing, 

SorengTerritorial, Social Forestry 

Namchi,NamchiWildlife,PakyongTerr

itorial,Social Forestry Gangtok, 

E&SCMangan,SocialForestryManga

n 

 
26 

7 ConstructionofDRSMWallinlandslideareas LA 2,213 
NTFPWest,E&SCSoreng,E&SC 

Namchi,E&SCMangan 



 

 

ABSTRACTOFACTIVITIESUNDERCAFINTERESTFUND(40%)INTHEAPO2023-24. 

 

Object

Head 

 

NameofActivities 
Amount(I

nlakhs) 

 

Location/Range 

(i) Managementofofficeestablishment:-   

(a) Maintenance/strengtheningofofficeoftheStateAuthority 40.00  

(ii) OfficeequipmentincludingcomputersandperipheralsanditsannualmaintenanceforStateAuthority 10.00  

(iii) HiringofstaffcarsfortheuseortheofficersandofficialsoftheStateAuthority 3.00  

(iv) HiringofbuildingsonleasefortheofficeestablishmentandresidencesoftheofficersofStateAuthority   

(v) 
OthercontingenciesformanagementoftheStateAuthority,withtheapprovaloftheSteeringCommitteeofthe 
StateAuthority 

  

(a) CAGAuditFees 4.00  

(b) POL/HSDandmaintenanceofvehicles&machineriesofstateauthorityoffices 40.00  

(c) Advertisement/awareness/IEC/publication/conferenceunderStateAuthority 25.00  

 
(vi) 

Anyotheractivitiesformanagementofforestandwildlifenotreferredtoinsub-

rules(2)and(3)withthepriorapprovaloftheSteeringCommitteeoftheStateAuthorityandincludedintheAnnualPlanofOper

ation. 

  

(a) ProtectionofcommunityforestatKabiLungchuk,ManganDistrict 40.00 EcotourismMangan 

(b) ManagementofwildlifehabitatofFambonglhoWildlifeSanctuary 40.00 FambonglhoWLS 

(c) 
Trainingandcapacitybuildingoffrontlineforeststaff/officeronHumanWildifeConflict,ForestFires,Forest 
protection,ForestDiversionrelatedmattersandGIStoolsformonitoringandevaluation 

0.30 
 

(d) Procurementofmaps:ISFR2019&2021,DigitalcopyofSOImaps 5.00  

(e) GroundwaterrechargeandfirefightingthroughWaterHarvestingstructuresindroughtandfireproneforestareas 400.00 WLWest 

(f) 
ManagementandreclamationofdegradedforestlandintoNaturePark/BiodiversityParkatLabarboteyinNorth 
Sikkim(PhaseIII) 

30.00 EcotourismMangan 

(g) Stabilizationandeco-restorationoferosionaffectedAlleyKhasmalatBerthanginGyalshingdistrict 20.00 E&SCGyalshing 

(h) 
ConservationandmanagementoftemperateforestthroughsoilandmoistureworksthroughalliedactivitiesatSim 
GaikhanaRFatLabiSardong. 

5.00 E&SCMangan 

(i) PatrollingpathandprotectivemeasuresinfringeforestareasofFambonglhoWildifeSanctuary 28.00 FambonglhoWLS 



 

Object

Head 

 

NameofActivities 
Amount(I

nlakhs) 

 

Location/Range 

(j) ProtectionofPlantationandForest   

  
(i)ConstructionofCatchWaterDrainindifferentlocations 

 
29.19 

E&SCGyalshing,E&SCSoreng,E&

SCNamchi,E&SCPakyong 

E&SCGangtok,E&SCMangan 

  

(ii)ConstructionofCCMWallinlandslideinforestareas 

 

106.42 

E&SC Gyalshing, E&SC 

Soreng,E&SC Namchi, E&SC 

Pakyong,E&SCMangan,SocialF

orestry 

Gangtok 
 

(iii)ConstructionofSausageWall/CrateWallinlandslideareas 90.92 
E&SCSoreng,E&SCNamchi,E&

SCPakyong,E&SCMangan 

 (iv)ForestProtection,erosionanddebriscontrolinaffectedareasunderNamchiDistrict 10.00 E&SCNamchi 

(k) Protectivemeasuresforeco-restorationofhighriskslideproneareaatTathangchenKhasmal 10.00 SocialForestryGangtok 

(l) Eco-restorationoflandslipandprotectedworksatLowerPathing,Ramphukhola 5.00 NamchiTerritorial 

(m) ManagementofwildlifehabitatofShingbaRhododendronSanctuary,NorthSikkim 10.00 
ShingbaRhododendron 

Sanctuary 

(n) ManagementofwildlifehabitatofBarseyRhododendronSanctuary,WestSikkim 50.00 BarseyWLS 

(o) ConservationandmanagementplanforTingkyongLake,LowerDzongu,ManganDistrict 20.00 E&SCMangan 

Total 1,021.83  

 

(Rupeestencrorestwentyonelakhandeightythreethousand)only 
 
 
 
 
 
 
 
 
 
 
 

 

 



 

Others06. BIODIVERSITYCONSERVATION&PROTECTION PLAN INTHE CATCHMENT AREAOFHYDRO ELECTRICT PROJECT (HEPs)IN THEAPO 2023-24 
 
 
 

Object

Head 
NameofFCA Project proposal Range Nameofscheme 

Name 

ofDivisi

on 

 
1 

Diversion of20.7454Ha.offorestlandfor constructionof300 MW PananHEP by 

Himagiri Pvt.Ltd. 

 
Shingba 

 

BiodiversityCo

nservationPlan 

 
NORTH(WL) 

 
2 

Diversion of26.448Ha. offorestlandforwidening/improvementofJNRoad toNHDL 

specificationfromKm24 to51.385 kmin East District by BRO 

 
Kyongnosla 

WetlandCons

ervationPlan 

 
Territorial (East) 

 

3 
Diversionof4.3492 Ha. ofF/L forconst. of97MW Tashiding HEPinWestSikkim 

byM/SShiga Energy Ltd.(Revised) 

 
Barsey 

BiodiversityCo

nservationPlan 

 
West(WL) 

 

4 
Diversionof89.4266haofforest land forconstruction of500MW TeestaStageVIHEPin 

East/SouthDistrict of Sikkim 

 
Namchi 

BiodiversityCo

nservationPlan 

 
South (WL) 

 
   
 
 
 
 
 
 

 
 
 
 
 



 

 
 AnnexureVII (A) 

Details of works during 2018-19 to 2020-21 with FDA Location 

 

Sl.No. 
 

NameofDivision/FDA 
 

NameofRange 
 

Name ofJFMC/EDC 

FY2018-19 FY2019-20 FY2020-21 
AR/ANRplantation 

(Advanceworks) 
Highwayplantation 

AR/ANRplantation 
(Creation) 

Highwayplantation 
Highwayplantation 
maintenanceI 

AR/ANRplantation 
(MaintenanceI) 

Highwayplantation 
Highwayplantation 
maintenanceI 

Area inHa. Rs inLakhs Area inKM Rs inLakhs Area inHa. Rs inLakhs Area inKM Rs inLakhs Area inKM Rs inLakhs Area inHa. Rs inLakhs Area inKM Rs inLakhs Area inKM Rs inLakhs 

1 NorthTerritorial Mangan MeyongManulJFMC 15 2.81 0 0 15 1.77 0 0 0 0 15 0.48 0 0 0 0 

2 NorthTerritorial Mangan PakshipKazor JFMC 10 1.87 0 0 10 1.18 2 1.46 0 0 10 0.32 2 1.46 2 0.1 

3 NorthTerritorial Mangan SingchitJFMC 10 1.87 0 0 10 1.18 0 0 0 0 10 0.32 0 0 0 0 

4 NorthTerritorial Mangan Singhik JFMC 10 2.34 0 0 10 1.47 3 2.19 0 0 10 0.4 3 2.19 3 0.14 

5 NorthTerritorial Mangan TongNagaJFMC 10 4.45 0 0 10 2.28 0 0 0 0 10 0.66 0 0 0 0 

6 NorthTerritorial Chungthang Bop JFMC 18 10.65 0 0 18 5.36 0 0 0 0 18 1.5 0 0 0 0 

7 NorthTerritorial Chungthang Chuten JFMC 36 10.26 0 0 36 5.93 0 0 0 0 36 1.65 0 0 0 0 

8 NorthTerritorial Lachung Lachung-SringringJFMC 36 10.26 0 0 36 5.93 0 0 0 0 36 1.65 0 0 0 0 

9 NorthTerritorial Chungthang ChungthangJFMC 30 6.55 0 0 30 4.12 0 0 0 0 30 1.13 0 0 0 0 

10 NorthTerritorial Lachen Rabom JFMC 50 15.29 0 0 50 15.4 5 3.64 0 0 50 5.26 5 3.64 5 0.24 

11 NorthTerritorial Phodong Kabi-RangpaJFMC 25 7.26 0 0 25 4.05 0 0 0 0 25 1.14 0 0 0 0 

12 NorthTerritorial Phodong Labi-BakchaJFMC 25 7.26 0 0 25 4.05 0 0 0 0 25 1.14 0 0 0 0 

13 NorthTerritorial Phodong Lingchom-TingdaJFMC 20 5.62 0 0 20 3.53 0 0 0 0 20 0.96 0 0 0 0 

14 NorthTerritorial Phodong LumJFMC 5 0.94 0 0 5 0.59 0 0 0 0 5 0.16 0 0 0 0 

15 NorthWildlife Shingba Shingba-FakaEDC 35 12.06 0 0 35 6.92 0 0 0 0 35 1.91 2 1.46 0 0 

16 NorthKNP Dzongu SaffoEDC 30 5.62 0 0 30 3.53 0 0 0 0 30 0.96 5 3.64 0 0 

17 NorthKNP Dzongu ShipgyerEDC 30 8.42 0 0 30 5.3 5 3.64 0 0 30 1.45 0 0 5 0.24 

18 NorthKNP Chungthang ThengEDC 30 6.55 0 0 30 4.12 0 0 0 0 30 1.13 0 0 0 0 

19 NorthKNP Chungthang PegongEDC 10 2.81 0 0 10 1.77 0 0 0 0 10 0.48 0 0 0 0 

20 NorthKNP Chungthang Lachen EDC 35 15.51 0 0 35 20.65 0 0 0 0 35 7.77 0 0 0 0 

21 NorthKNP Chungthang TumlangEDC 15 7.38 0 0 15 3.98 0 0 0 0 15 1.1 0 0 0 0 

22 EastTerritorial Gangtok Lingdok JFMC 10 3.99 0 0 10 1.99 2.5 1.82 0 0 10 0.58 0 0 2.5 0.12 

23 EastTerritorial Kyongnosla SherathangJFMC 10 5.98 0 0 10 3.09 2.5 1.82 0 0 10 0.86 0 0 2.5 0.12 

24 EastTerritorial Ranipool ChadeyJFMC 6 1.55 0 0 6 0.87 1 0.73 0 0 6 0.24 2 1.46 1 0.05 

25 EastTerritorial Gangtok KambalJFMC 6 1.55 0 0 6 0.87 1 0.73 0 0 6 0.24 0 0 1 0.05 

26 EastTerritorial Singtam SamdongJFMC 6 1.55 0 0 6 0.87 1 0.73 0 0 6 0.24 0 0 1 0.05 

27 EastTerritorial Ranipool PatukJFMC 6 1.55 0 0 6 0.87 1 0.73 0 0 6 0.24 2 1.46 1 0.05 

28 EastTerritorial Gangtok RakdongKedangthangJFMC 6 1.55 0 0 6 0.87 1 0.73 0 0 6 0.24 0 0 1 0.05 

29 EastTerritorial Gangtok RaleyJFMC 6 1.55 0 0 6 0.87 0 0 0 0 6 0.24 0 0 0 0 

30 EastTerritorial Singtam SirwaniChisopani JFMC 5 3.05 0 0 5 1.4 0 0 0 0 5 0.41 2 1.46 0 0 

31 EastTerritorial Gangtok TuminShelayJFMC 6 1.55 0 0 6 0.87 0 0 0 0 6 0.24 0 0 0 0 

32 EastTerritorial Ranipool AssamGairiGaonJFMC 10 3.99 0 0 10 1.99 1 0.73 0 0 10 0.58 0 0 1 0.05 

33 EastTerritorial Ranipool AhoJFMC 5.5 1.24 0 0 5.5 0.73 1 0.73 0 0 5.5 0.2 0 0 1 0.05 

34 EastTerritorial Ranipool BhusukNaitamJFMC 10 3.99 0 0 10 1.99 1 0.73 0 0 10 0.58 0 0 1 0.05 

35 EastTerritorial Singtam Budang-SajomJFMC 5.5 1.24 0 0 5.5 0.73 1 0.73 0 0 5.5 0.2 2 1.46 1 0.05 

36 EastTerritorial Ranipool ChangeySentiJFMC 5.5 1.24 0 0 5.5 0.73 0 0 0 0 5.5 0.2 0 0 0 0 

37 EastTerritorial Singtam LowerMartam JFMC 5.5 1.24 0 0 5.5 0.73 0 0 0 0 5.5 0.2 0 0 0 0 



 

 

 

Sl.No. 
 

NameofDivision/FDA 
 

NameofRange 
 

Name ofJFMC/EDC 

FY2018-19 FY2019-20 FY2020-21 
AR/ANRplantation 

(Advanceworks) 
Highwayplantation 

AR/ANRplantation 
(Creation) 

Highwayplantation 
Highwayplantation 
maintenanceI 

AR/ANRplantation 
(MaintenanceI) 

Highwayplantation 
Highwayplantation 
maintenanceI 
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41 EastTerritorial Pakyong UpperNamchepung JFMC 5.5 1.24 1 0.73 5.5 0.73 0 0 1 0.05 5.5 0.2 0 0 1 0.04 

42 EastTerritorial Gangtok NaveyshotakRateyChuJFMC 22 6.84 0 0 22 4.09 5 3.64 0 0 22 1.13 3 2.19 5 0.24 

43 EastTerritorial Kyongnosla LagyapJFMC 35 8.67 0 0 35 4.93 2.5 1.82 0 0 35 1.38 0 0 2.5 0.12 

44 EastTerritorial Gangtok SyariKopibariJFMC 25 6.79 0 0 25 3.76 2.5 1.82 0 0 25 1.06 2 1.46 2.5 0.12 

45 EastTerritorial Singtam BurdangSingleybongJFMC 7.5 1.4 0 0 7.5 0.88 0 0 0 0 7.5 0.24 2 1.46 0 0 

46 EastTerritorial Singtam CentralPendamJFMC 7.5 1.4 0 0 7.5 0.88 0 0 0 0 7.5 0.24 0 0 0 0 

47 EastWildlife Fambonglho Ranka EDC 23 5.57 0 0 23 3.2 0 0 0 0 23 0.89 0 0 0 0 

48 EastWildlife Fambonglho LuingPerbingEDC 27 8.01 0 0 27 4.32 0 0 0 0 27 1.22 0 0 0 0 

49 EastWildlife Fambonglho RayLingdumEDC 12 5.21 0 0 12 2.55 0 0 0 0 12 0.74 6 4.37 0 0 

50 EastWildlife Fambonglho Rumtek EDC 18 4.64 0 0 18 2.61 0 0 0 0 18 0.73 0 0 0 0 

51 EastWildlife Fambonglho Nazitam-LingtamEDC 5.5 1.24 1 0.73 5.5 0.73 0 0 1 0.05 5.5 0.2 0 0 1 0.04 

52 EastWildlife Fambonglho SangBeyongEDC 5.5 1.24 1 0.73 5.5 0.73 0 0 1 0.05 5.5 0.2 0 0 1 0.04 

53 EastWildlife Fambonglho RakdongTintek EDC 5 3.05 0 0 5 1.4 0 0 0 0 5 0.41 0 0 0 0 

54 EastWildlife Fambonglho SamdongEDC 6 1.55 0 0 6 0.87 0 0 0 0 6 0.24 0 0 0 0 

55 EastWildlife Fambonglho Simik-Linzey EDC 6 1.55 1.85 1.35 6 0.87 0 0 1.85 0.09 6 0.24 0 0 1.85 0.07 

56 EastWildlife Fambonglho TuminEDC 6 1.55 2 1.46 6 0.87 0 0 2 0.1 6 0.24 0 0 2 0.08 

57 EastWildlife Kyongnosla KyongnoslaEDC 25 10.19 0 0 25 5.74 0 0 0 0 25 1.59 0 0 0 0 

58 EastWildlife Fambonglho LingdokpangthangEDC 15 4.92 0 0 15 2.58 0 0 0 0 15 0.74 0 0 0 0 

59 EastWildlife Kyongnosla TsanguEDC 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 

60 SouthTerritorial Namchi Chuba-PhongJFMC 7.5 1.4 0 0 7.5 0.88 3 2.19 0 0 7.5 0.24 10 7.28 3 0.14 

61 SouthTerritorial Namthang Nagi-KarekJFMC 7.5 1.4 0 0 7.5 0.88 1 0.73 0 0 7.5 0.24 0 0 1 0.05 

62 SouthTerritorial Namchi NamphingJFMC 7.5 1.4 0 0 7.5 0.88 0 0 0 0 7.5 0.24 0 0 0 0 

63 SouthTerritorial Namchi Perbing-DovanJFMC 7.5 1.4 0 0 7.5 0.88 0 0 0 0 7.5 0.24 0 0 0 0 

64 SouthTerritorial Namthang RamengNizRamengJFMC 7.5 1.4 0 0 7.5 0.88 1 0.73 0 0 7.5 0.24 0 0 1 0.05 

65 SouthTerritorial Namchi Tokal-BermiokJFMC 7.5 1.4 0 0 7.5 0.88 0 0 0 0 7.5 0.24 0 0 0 0 

66 SouthTerritorial Namthang Kateng-PamphokJFMC 7 1.31 0 0 7 0.82 1 0.73 0 0 7 0.23 0 0 1 0.05 

67 SouthTerritorial Namthang Donok-MamringJFMC 8 1.5 0 0 8 0.94 1 0.73 0 0 8 0.26 0 0 1 0.05 

68 SouthTerritorial Melli Mellidara-PaiyongJFMC 7 1.31 0 0 7 0.82 0 0 0 0 7 0.23 0 0 0 0 

69 SouthTerritorial Namthang Namthang-ManeydaraJFMC 8 1.5 0 0 8 0.94 0 0 0 0 8 0.26 0 0 0 0 

70 SouthTerritorial Melli RateypaniJFMC 8 1.5 0 0 8 0.94 1 0.73 0 0 8 0.26 0 0 1 0.05 

71 SouthTerritorial Melli Sadam-SuntoleryJFMC 7 1.31 0 0 7 0.82 1 0.73 0 0 7 0.23 2 1.46 1 0.05 

72 SouthTerritorial Melli Tangzi-BikmatJFMC 7 1.31 0 0 7 0.82 1 0.73 0 0 7 0.23 2 1.46 1 0.05 

73 SouthTerritorial Namthang Turung-SuminkhorJFMC 8 1.5 0 0 8 0.94 0 0 0 0 8 0.26 0 0 0 0 

74 SouthTerritorial Rabong Ben-NamprikJFMC 10 1.87 0 0 10 1.18 0 0 0 0 10 0.32 0 0 0 0 

75 SouthTerritorial Rabong Ravang-SangmoJFMC 10 1.87 0 0 10 1.18 0 0 0 0 10 0.32 0 0 0 0 

76 SouthTerritorial Lingmoo Satam-SamrukJFMC 10 1.87 0 0 10 1.18 0 0 0 0 10 0.32 0 0 0 0 

77 SouthTerritorial Lingmoo SripatamGagyongJFMC 5 0.94 0 0 5 0.59 0 0 0 0 5 0.16 0 0 0 0 

78 SouthTerritorial Namchi TarkuJFMC 5 0.94 0 0 5 0.59 0 0 0 0 5 0.16 0 0 0 0 

79 SouthTerritorial Namchi TemiJFMC 5 0.94 0 0 5 0.59 0 0 0 0 5 0.16 6 4.37 0 0 

38 EastTerritorial Pakyong PacheyPhirphireJFMC 5.5 1.24 0 0 5.5 0.73 1 0.73 0 0 5.5 0.2 0 0 1 0.05 

39 EastTerritorial Pakyong Pakyong-KartokJFMC 5.5 1.24 1 0.73 5.5 0.73 0 0 1 0.05 5.5 0.2 0 0 1 0.04 

40 EastTerritorial Ranipool Tumlabung JFMC 5.5 1.24 1 0.73 5.5 0.73 0 0 1 0.05 5.5 0.2 0 0 1 0.04 



 

80 SouthTerritorial Lingmoo LingiJFMC 5 0.94 0 0 5 0.59 0 0 0 0 5 0.16 0 0 0 0 

81 SouthTerritorial Lingmoo Niya-BrumJFMC 5 0.94 0 0 5 0.59 0 0 0 0 5 0.16 0 0 0 0 

82 SouthTerritorial Lingmoo PaiyongJFMC 10 1.87 0 0 10 1.18 0 0 0 0 10 0.32 0 0 0 0 
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83 SouthTerritorial Lingmoo LingmooJFMC 5 0.94 0 0 5 0.59 0 0 0 0 5 0.16 2 1.46 0 0 

84 SouthTerritorial Namchi AssangthangJFMC 3 0.98 1.5 1.09 3 0.52 0 0 1.5 0.07 3 0.15 0 0 1.5 0.06 

85 SouthTerritorial Namchi GhurbiseJFMC 3 0.98 1.5 1.09 3 0.52 0 0 1.5 0.07 3 0.15 0 0 1.5 0.06 

86 SouthTerritorial Melli Lungchok-KamareyJFMC 5 0.94 0 0 5 0.59 0 0 0 0 5 0.16 0 0 0 0 

87 SouthTerritorial Namchi Maniram-PhalidaraJFMC 3 0.98 0 0 3 0.52 0 0 0 0 3 0.15 0 0 0 0 

88 SouthTerritorial Namchi Mikhola-BoomtarJFMC 4 0.75 0 0 4 0.47 0 0 0 0 4 0.13 0 0 0 0 

89 SouthTerritorial Melli Rong-BulJFMC 3 0.98 0 0 3 0.52 0 0 0 0 3 0.15 0 0 0 0 

90 SouthTerritorial Melli SalghariJFMC 3 0.98 0 0 3 0.52 0 0 0 0 3 0.15 0 0 0 0 

91 SouthTerritorial Melli Sorok-SyampaniJFMC 5 0.94 0 0 5 0.59 0 0 0 0 5 0.16 0 0 0 0 

92 SouthTerritorial Melli Sumbuk-KartikeyJFMC 3 0.98 0 0 3 0.52 0 0 0 0 3 0.15 0 0 0 0 

93 SouthTerritorial Namthang Turung-RamabungJFMC 4 0.75 0 0 4 0.47 0 0 0 0 4 0.13 0 0 0 0 

94 SouthTerritorial Namchi Damthang-JaubariJFMC 8 2.77 0 0 8 1.43 2 1.46 0 0 8 0.41 0 0 2 0.1 

95 SouthTerritorial Lingmoo Lamaten-TingmooJFMC 8 2.77 0 0 8 1.43 0 0 0 0 8 0.41 0 0 0 0 

96 SouthTerritorial Namchi Mamley-Kamrang JFMC 7 2.16 0 0 7 1.15 1 0.73 0 0 7 0.33 0 0 1 0.05 

97 SouthTerritorial Namchi Poklok-DenchungJFMC 5 0.94 0 0 5 0.59 1 0.73 0 0 5 0.16 0 0 1 0.05 

98 SouthTerritorial Rabong Rayong-TinkitamJFMC 6 2.39 0 0 6 1.19 0 0 0 0 6 0.35 0 0 0 0 

99 SouthTerritorial Namchi SanganathJFMC 8 2.77 0 0 8 1.43 0 0 0 0 8 0.41 0 0 0 0 

100 SouthTerritorial Namchi TingrithangJFMC 8 2.77 0 0 8 1.43 0 0 0 0 8 0.41 0 0 0 0 

101 SouthTerritorial Melli Tinik-ChisopaniJFMC 4 0.75 0 0 4 0.47 1 0.73 0 0 4 0.13 0 0 1 0.05 

102 SouthTerritorial Namchi Wak-OmchuJFMC 6 2.39 0 0 6 1.19 0 0 0 0 6 0.35 0 0 0 0 

103 SouthTerritorial Rabong LikshipJFMC 9 2.53 1 0.73 9 1.38 5 3.64 1 0.05 9 0.39 0 0 6 0.28 

104 SouthWildlife Melli MayurKitamEDC 1 0.61 2 1.46 1 0.28 5 3.64 2 0.1 1 0.08 2 1.46 7 0.32 

105 SouthWildlife Lingmoo Kau-ChaureyDaraEDC 15 2.81 0 0 15 1.77 0 0 0 0 15 0.48 0 0 0 0 

106 SouthWildlife Lingmoo MaidamSumshiEDC 5 0.94 0 0 5 0.59 0 0 0 0 5 0.16 0 0 0 0 

107 SouthWildlife Lingmoo NiyaMangzingEDC 5 0.94 0 0 5 0.59 2 1.46 0 0 5 0.16 4 2.91 2 0.1 

108 SouthWildlife Lingmoo YangangRangangEDC 5 0.94 0 0 5 0.59 3 2.19 0 0 5 0.16 0 0 3 0.14 

109 SouthWildlife Rabong Pathing EDC 5 0.94 0 0 5 0.59 5 3.64 0 0 5 0.16 4 2.91 5 0.24 

110 SouthWildlife Rabong Ravangla EDC 10 1.87 0 0 10 1.18 0 0 0 0 10 0.32 0 0 0 0 

111 WestTerritorial Soreng ChakungJFMC 6.5 1.85 0.5 0.36 6.5 1.01 5 3.64 0.5 0.02 6.5 0.29 3 2.19 5.5 0.26 

112 WestTerritorial Soreng KhaniserbongJFMC 6.5 1.85 0.5 0.36 6.5 1.01 0 0 0.5 0.02 6.5 0.29 0 0 0.5 0.02 

113 WestTerritorial Soreng MabongSegangJFMC 6 1.55 1 0.73 6 0.87 0 0 1 0.05 6 0.24 0 0 1 0.04 

114 WestTerritorial Soreng SuldungKamlingJFMC 6 1.55 1 0.73 6 0.87 0 0 1 0.05 6 0.24 0 0 1 0.04 

115 WestTerritorial Soreng Zoom JFMC 6 1.55 1 0.73 6 0.87 0 0 1 0.05 6 0.24 0 0 1 0.04 

116 WestTerritorial Soreng DeythangManeydaraJFMC 8.5 2.23 1.5 1.09 8.5 1.24 0 0 1.5 0.07 8.5 0.35 0 0 1.5 0.06 

117 WestTerritorial Soreng SangadorjeeJFMC 8 1.92 1.5 1.09 8 1.1 0 0 1.5 0.07 8 0.31 3 2.19 1.5 0.06 

118 WestTerritorial Dentam BarthangbermiokJFMC 2.5 0.68 1 0.73 2.5 0.38 0 0 1 0.05 2.5 0.11 5 3.64 1 0.04 

119 WestTerritorial Dentam ChageyBangtern JFMC 4.5 1.05 0 0 4.5 0.61 0 0 0 0 4.5 0.17 0 0 0 0 

120 WestTerritorial GEYZING Chingthang JFMC 2.5 0.68 1 0.73 2.5 0.38 0 0 1 0.05 2.5 0.11 2 1.46 1 0.04 

121 WestTerritorial GEYZING GyalshingOmchung JFMC 5.5 1.66 0 0 5.5 0.89 0 0 0 0 5.5 0.25 0 0 0 0 

122 WestTerritorial Dentam HeeKyongbari JFMC 2.5 0.68 1 0.73 2.5 0.38 0 0 1 0.05 2.5 0.11 0 0 1 0.04 

123 WestTerritorial Dentam Martam JFMC 2.5 0.68 1 0.73 2.5 0.38 0 0 1 0.05 2.5 0.11 0 0 1 0.04 



 

124 WestTerritorial GEYZING Sordong JFMC 4.5 1.05 0 0 4.5 0.61 0 0 0 0 4.5 0.17 0 0 0 0 

125 WestTerritorial Soreng Tadong-RinchenpongJFMC 5.5 1.66 0 0 5.5 0.89 0 0 0 0 5.5 0.25 0 0 0 0 

126 WestTerritorial GEYZING GeetangKarmatarPherekJFMC 11 2.06 0 0 11 1.3 0 0 0 0 11 0.35 0 0 0 0 

127 WestTerritorial Dentam ManeybungSopakhaJFMC 11 2.06 0 0 11 1.3 0 0 0 0 11 0.35 0 0 0 0 

128 WestTerritorial Dentam SankhuRadhukhanduJFMC 10 2.08 0 0 10 1.24 0 0 0 0 10 0.33 0 0 0 0 
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129 WestTerritorial Soreng BuriakhopJFMC 3.25 1.14 0 0 3.25 0.59 0 0 0 0 3.25 0.17 0 0 0 0 

130 WestTerritorial SOMBAREY LowerThambongJFMC 3.25 1.14 0 0 3.25 0.59 0 0 0 0 3.25 0.17 0 0 0 0 

131 WestTerritorial SOMBAREY LungchukSalongdongJFMC 6 1.55 0 0 6 0.87 0 0 0 0 6 0.24 0 0 0 0 

132 WestTerritorial Soreng MalbaseyJFMC 3 0.98 0 0 3 0.52 0 0 0 0 3 0.15 0 0 0 0 

133 WestTerritorial Soreng RumbukBuriakhopJFMC 3 0.98 0 0 3 0.52 0 0 0 0 3 0.15 0 0 0 0 

134 WestTerritorial Soreng Soreng JFMC 3 0.98 0 0 3 0.52 0 0 0 0 3 0.15 0 0 0 0 

135 WestTerritorial Soreng TharpuJFMC 3 0.98 0 0 3 0.52 0 0 0 0 3 0.15 0 0 0 0 

136 WestTerritorial SOMBAREY UpperThambongJFMC 3 0.98 0 0 3 0.52 0 0 0 0 3 0.15 0 0 0 0 

137 WestTerritorial SOMBAREY BharengRibdiJFMC 10 2.81 0 0 10 1.77 0 0 0 0 10 0.48 0 0 0 0 

138 WestTerritorial SOMBAREY OkhareyJFMC 14 4.31 0 0 14 2.3 0 0 0 0 14 0.65 5 3.64 0 0 

139 WestTerritorial SOMBAREY SiktamTikpur JFMC 14 4.31 0 0 14 2.3 0 0 0 0 14 0.65 0 0 0 0 

140 WestWildlife Soreng Singling EDC 6 1.55 1 0.73 6 0.87 0 0 1 0.05 6 0.24 0 0 1 0.04 

141 WestWildlife Soreng SribadamEDC 11.5 3.21 1 0.73 11.5 1.76 0 0 1 0.05 11.5 0.5 0 0 1 0.04 

142 WestWildlife Dentam BermiokMartam EDC 4.5 1.05 0 0 4.5 0.61 2.5 1.82 0 0 4.5 0.17 1.5 1.09 2.5 0.12 

143 WestWildlife Dentam HeepatalEDC 2.5 0.68 1 0.73 2.5 0.38 2.5 1.82 1 0.05 2.5 0.11 1.5 1.09 3.5 0.16 

144 WestWildlife Dentam BegaMangmooEDC 9 1.84 0 0 9 1.11 2.5 1.82 0 0 9 0.3 1.5 1.09 2.5 0.12 

145 WestWildlife Dentam UttareyEDC 9 1.84 0 0 9 1.11 2.5 1.82 0 0 9 0.3 1.5 1.09 2.5 0.12 

146 WestWildlife Soreng BuriakhopEDC 7.5 1.62 0 0 7.5 0.96 0 0 0 0 7.5 0.27 0 0 0 0 

147 WestWildlife Soreng Hattavan EDC 7.5 1.62 0 0 7.5 0.96 0 0 0 0 7.5 0.27 0 0 0 0 

148 WestWildlife Soreng TareyBhirEDC 7.5 1.62 0 0 7.5 0.96 0 0 0 0 7.5 0.27 0 0 0 0 

149 WestWildlife Soreng UpperOkharey EDC 22 4.96 0 0 22 2.92 0 0 0 0 22 0.81 3 2.19 0 0 

150 WestWildlife Soreng Ribdi EDC 20 5.62 0 0 20 3.53 0 0 0 0 20 0.96 3 2.19 0 0 

 
         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

AnnexureVII (B) 
 Details of works during 2021-22 to 2023-24 with FDA Location 
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1 NorthTerritorial Mangan MeyongManulJFMC 28 6.65 15 0.48 0 0 0 0.00 23 6.03 28 4.18 15 0.48 0 0 0 0.00 23 6.79 28 1.7 0 0 0 0 

2 NorthTerritorial Mangan PakshipKazorJFMC 25 8.91 10 0.32 0 0 2 0.10 5 0.86 25 2.94 10 0.32 0 0 2 0.10 5 0.93 25 1.76 3 2.62 0 0 

3 NorthTerritorial Mangan SingchitJFMC 7 1.42 10 0.32 0 0 0 0.00 9 1.77 7 0.86 10 0.32 0 0 0 0.00 9 1.82 7 0.35 0 0 0 0 

4 NorthTerritorial Mangan SinghikJFMC 8 1.66 10 0.4 0 0 3 0.14 12 2.41 8 0.99 10 0.4 0 0 3 0.14 12 2.68 8 0.4 0 0 0 0 

5 NorthTerritorial Mangan TongNagaJFMC 47 17.01 10 0.89 5 3.64 0 0.00 42 10.09 47 7.52 10 0.89 5 0.24 0 0.00 42 11.98 47 3.57 2 1.74 5 0.24 

6 NorthTerritorial Chungthang BopJFMC 18 9.17 18 1.58 0 0 0 0.00 21 5.14 18 4.68 18 1.58 0 0 0 0.00 21 6.23 18 1.75 0 0 0 0 

7 NorthTerritorial Chungthang ChutenJFMC 31 10.39 36 1.65 0 0 0 0.00 27 6.05 31 4.81 36 1.65 0 0 0 0.00 27 6.47 31 2.21 0 0 0 0 

8 NorthTerritorial Lachung Lachung-SringringJFMC 26 7.94 36 1.65 0 0 0 0.00 34 8.48 26 4.61 36 1.65 0 0 0 0.00 34 9.17 26 1.82 0 0 0 0 

9 NorthTerritorial Chungthang ChungthangJFMC 22 5.23 30 1.13 0 0 0 0.00 44 8.02 22 3 30 1.13  0 0 0.00 44 8.59 22 1.2 2 1.74 0 0 

10 NorthTerritorial Lachen RabomJFMC 50 16.95 50 5.62 5 3.64 5 0.24 52 15.44 50 22.15 50 5.62 5 0.24 5 0.24 52 20.24 50 9.62 0 0 5 0.24 

11 NorthTerritorial Phodong Kabi-RangpaJFMC 22 7.55 25 1.34 0 0 0 0.00 26 5.54 22 3.7 25 1.34 0 0 0 0.00 26 5.95 22 1.57 0 0 0 0 

12 NorthTerritorial Phodong Labi-BakchaJFMC 23 8.16 25 1.14 0 0 0 0.00 28 5.97 23 3.81 25 1.14 0 0 0 0.00 28 6.42 23 1.67 0 0 0 0 

13 NorthTerritorial Phodong Lingchom-TingdaJFMC 35 16.57 20 0.96 0 0 0 0.00 54 14.73 35 9.01 20 0.96 0 0 0 0.00 54 17.02 35 3.41 0 0 0 0 

14 NorthTerritorial Phodong LumJFMC 10 3.14 5 0.21 1 0.73 0 0.00 11 2.47 10 1.34 5 0.21 1 0.05 0 0.00 11 2.99 10 0.65 0 0 1 0.05 

15 NorthWildlife Shingba Shingba-FakaEDC 15 7.38 35 1.99 0 0 2 0.10 71 23.01 15 3.98 35 1.99  0 2 0.10 71 30.17 15 1.5 3 2.62  0 

16 NorthKNP Dzongu SaffoEDC 43 13.81 30 1.17 0 0 5 0.24 42 8.29 43 6.77 30 1.17 0 0 5 0.24 42 9.34 43 2.82 0 0 0 0 

17 NorthKNP Dzongu ShipgyerEDC 77 29.58 30 1.54 2 1.46 0 0.00 23 6.94 77 15.7 30 1.54 2 0.10 0 0.00 23 7.71 77 6.16 0 0 2 0.10 

18 NorthKNP Chungthang ThengEDC 65 26.75 30 1.27 3 2.19 0 0.00 24 6.88 65 14.37 30 1.27 3 0.14 0 0.00 24 7.74 65 5.51 0 0 3 0.14 

19 NorthKNP Chungthang PegongEDC 33 14.52 10 0.48 0 0 0 0.00 25 5.9 33 6.7 10 0.48 0 0 0 0.00 25 6.79 33 2.74 2 1.74 0 0 

20 NorthKNP Chungthang LachenEDC 50 18.08 35 7.77 0 0 0 0.00 42.5 13.99 50 13.08 35 7.77 0 0 0 0.00 42.5 20.28 50 5.31 0 0 0 0 

21 NorthKNP Chungthang TumlangEDC 97 33.43 15 1.1 0 0 0 0.00 37.5 12.15 97 27.47 15 1.1 0 0 0 0.00 37.5 17.56 97 11.54 0 0 0 0 

22 EastTerritorial Gangtok LingdokJFMC 25 8.91 10 0.72 3 2.19 0 0.00 14 3.02 25 3.76 10 0.72 3 0.14 0 0.00 14 3.79 25 1.76 2 1.74 3 0.14 

23 EastTerritorial Kyongnosla SherathangJFMC 60 23.19 10 0.86 0 0 0 0.00 14 4.06 60 13.25 10 0.86 0 0 0 0.00 14 4.82 60 5.15 0 0 0 0 

24 EastTerritorial Ranipool ChadeyJFMC 4 1.17 6 0.43 0 0 2 0.10 2 0.41 4 0.47 6 0.43 0 0 2 0.10 2 0.38 4 0.25 0 0 0 0 

25 EastTerritorial Gangtok KambalJFMC 4 1.17 6 0.19 0 0 0 0.00 2 0.41 4 0.47 6 0.19 0 0 0 0.00 2 0.38 4 0.25 0 0 0 0 

26 EastTerritorial Singtam SamdongJFMC 4 1.17 6 0.24 1 0.73 0 0.00 3 0.52 4 0.47 6 0.24 1 0.05 0 0.00 3 0.62 4 0.25 0 0 1 0.05 

27 EastTerritorial Ranipool PatukJFMC 4 1.17 6 0.19 0 0 2 0.10 3 0.53 4 0.47 6 0.19 0 0 2 0.10 3 0.68 4 0.25 0 0 0 0 

28 EastTerritorial Gangtok RakdongKedangthangJFMC 7 1.73 6 0.19 0 0 0 0.00 2 0.34 7 0.82 6 0.19 0 0 0 0.00 2 0.37 7 0.39 0 0 0 0 

29 EastTerritorial Gangtok RaleyJFMC 4 1.17 6 0.19 0 0 0 0.00 2 0.34 4 0.47 6 0.19 0 0 0 0.00 2 0.37 4 0.25 0 0 0 0 

30 EastTerritorial Singtam SirwaniChisopaniJFMC 11 3.33 5 0.46 1 0.73 2 0.10 10 2.02 11 1.78 5 0.46 1 0.05 2 0.10 10 2.42 11 0.7 0 0 1 0.05 

31 EastTerritorial Gangtok TuminShelayJFMC 9 2.95 6 0.24 1 0.73 0 0.00 4 0.82 9 1.38 6 0.24 1 0.05 0 0.00 4 0.76 9 0.6 0 0 1 0.05 

32 EastTerritorial Ranipool AssamGairiGaonJFMC 20 6.28 10 0.7 1 0.73 0 0.00 12 2.78 20 3.17 10 0.7 1 0.05 0 0.00 12 3.19 20 1.67 0 0 1 0.05 

33 EastTerritorial Ranipool AhoJFMC 3 0.98 5.5 0.18 0 0 0 0.00 5 0.96 3 0.35 5.5 0.18 0 0 0 0.00 5 1.12 3 0.2 0 0 0 0 

34 EastTerritorial Ranipool BhusukNaitamJFMC 25 8.22 10 0.62 1 0.73 0 0.00 4 0.68 25 4.13 10 0.62 1 0.05 0 0.00 4 0.75 25 0.2 0 0 1 0.05 

35 EastTerritorial Singtam Budang-SajomJFMC 3 0.98 5.5 0.18 0 0 2 0.10 33 7.45 3 0.35 5.5 0.18 0 0 2 0.10 33 8.48 3 3.81 0 0 0 0 

36 EastTerritorial Ranipool ChangeySentiJFMC 5 1.47 5.5 0.22 1 0.73 0 0.00 71 19.39 5 0.62 5.5 0.22 1 0.05 0 0.00 71 23.9 5 5.37 2 1.74 1 0.05 

37 EastTerritorial Singtam LowerMartamJFMC 3 0.98 5.5 0.18 0 0 0 0.00 28 6.37 3 0.35 5.5 0.18 0 0 0 0.00 28 8.2 3 3.56 3 2.62 0 0 

38 EastTerritorial Pakyong PacheyPhirphireJFMC 3 0.98 5.5 0.18 0 0 0 0.00 10 2.23 3 0.35 5.5 0.18 0 0 0 0.00 10 2.8 3 1.29 0 0 0 0 

39 EastTerritorial Pakyong Pakyong-KartokJFMC 3 0.98 5.5 0.18 0 0 0 0.00 4 0.68 3 0.35 5.5 0.18 0 0 0 0.00 4 0.75 3 0.2 1 0.87 0 0 

40 EastTerritorial Ranipool TumlabungJFMC 3 0.98 5.5 0.18 0 0 0 0.00 15 3.09 3 0.35 5.5 0.18 0 0 0 0.00 15 3.79 3 0.2 0 0 0 0 

41 EastTerritorial Pakyong UpperNamchepungJFMC 3 0.98 5.5 0.18 0 0 0 0.00 5 1.2 3 0.35 5.5 0.18 0 0 0 0.00 5 1.32 3 0.31 0 0 0 0 

42 EastTerritorial Gangtok NaveyshotakRateyChu JFMC 54 16.72 22 1.29 3 2.19 3 0.14 5 0.99 54 8.94 22 1.29 3 0.14 3 0.14 5 0.94 54 0.2 1 0.87 3 0.14 

43 EastTerritorial Kyongnosla LagyapJFMC 80 23.54 35 1.55 2 1.46 0 0.00 4 0.69 80 13.62 35 1.55 2 0.10 0 0.00 4 0.81 80 0.2 0 0 2 0.10 

44 EastTerritorial Gangtok SyariKopibariJFMC 45 19 25 1.2 3 2.19 2 0.10 4 0.69 45 7.74 25 1.2 3 0.14 2 0.10 4 0.81 45 0.2 0 0 3 0.14 

45 EastTerritorial Singtam BurdangSingleybongJFMC 7 2.69 7.5 0.37 1 0.73 2 0.10 30 5.88 7 1.02 7.5 0.37 1 0.05 2 0.10 30 6.66 7 0.52 2 1.74 1 0.05 

46 EastTerritorial Singtam CentralPendamJFMC 7 2.69 7.5 0.29 1 0.73 0 0.00 31 6.05 7 1.02 7.5 0.29 1 0.05 0 0.00 31 6.85 7 0.52 2 1.74 1 0.05 

47 EastWildlife Fambonglho RankaEDC 19 5.25 23 1.03 0 0 0 0.00 7 1.51 19 2.89 23 1.03 0 0 0 0.00 7 1.86 19 1.13 0 0 0 0 

48 EastWildlife Fambonglho LuingPerbingEDC 25 6.79 27 1.17 1 0.73 0 0.00 7 1.51 25 3.43 27 1.17 1 0.05 0 0.00 7 1.86 25 1.48 0 0 1 0.05 

49 EastWildlife Fambonglho RayLingdumEDC 3 1.83 12 0.69 1 0.73 6 0.29 27 5.54 3 0.52 12 0.69 1 0.05 6 0.29 27 6.29 3 0.31 3 2.62 1 0.05 

50 EastWildlife Fambonglho RumtekEDC 13 3.7 18 0.63 0 0 0 0.00 25 5.09 13 1.69 18 0.63 0 0 0 0.00 25 5.73 13 0.79 2 1.74 0 0 

51 EastWildlife Fambonglho Nazitam-LingtamEDC 8 1.5 5.5 0.22 1 0.73 0 0.00 11 2.16 8 0.94 5.5 0.22 1 0.05 0 0.00 11 2.43 8 0.38 1 0.87 1 0.05 

52 EastWildlife Fambonglho SangBeyongEDC 8 1.5 5.5 0.22 1 0.73 0 0.00 13 2.52 8 0.94 5.5 0.22 1 0.05 0 0.00 13 2.92 8 0.38 2 1.74 1 0.05 

53 EastWildlife Fambonglho RakdongTintekEDC 5 0.94 5 0.41 0 0 0 0.00 3 0.52 5 0.59 5 0.41 0 0 0 0.00 3 0.62 5 0.24 1 0.87 0 0 

54 EastWildlife Fambonglho SamdongEDC 13 3.79 6 0.19 0 0 0 0.00 17 3.77 13 2.12 6 0.19 0 0 0 0.00 17 4.1 13 0.92 2 1.74 0 0 

55 EastWildlife Fambonglho Simik-LinzeyEDC 7 3 6 0.24 1 0.73 0 0.00 12 2.44 7 1.31 6 0.24 1 0.05 0 0.00 12 2.86 7 0.56 1 0.87 1 0.05 

56 EastWildlife Fambonglho TuminEDC 8 2.77 6 0.24 1 0.73 0 0.00 11 2.24 8 1.27 6 0.24 1 0.05 0 0.00 11 2.49 8 0.55 1 0.87 1 0.05 

57 EastWildlife Kyongnosla KyongnoslaEDC 15 6.92 25 1.68 2 1.46 0 0.00 27 8.23 15 3.68 25 1.68 2 0.10 0 0.00 27 9.69 15 1.38 1 0.87 2 0.10 
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58 EastWildlife Fambonglho LingdokpangthangEDC 25 8.91 15 0.74 0 0 0 0.00 24 5.95 25 3.76 15 0.74 0 0 0 0.00 24 7.68 25 1.76 2 1.74 0 0 

59 EastWildlife Kyongnosla TsanguEDC 15 6.92 0 0 0 0 0 0.00 14 13.71 15 3.68 0 0 0 0 0 0.00 14 5.5 15 1.38 0 0 0 0 

60 SouthTerritorial Namchi Chuba-PhongJFMC 25 6.53 7.5 0.31 1.5 1.09 10 0.48 5 1.13 25 3.32 7.5 0.31 1.5 0.07 10 0.48 5 1.31 25 1.44 1 0.87 1.5 0.07 

61 SouthTerritorial Namthang Nagi-KarekJFMC 17 4.19 7.5 0.31 1.5 1.09 0 0.00 5 1.13 17 2.05 7.5 0.31 1.5 0.07 0 0.00 5 1.31 17 0.95 0 0 1.5 0.07 

62 SouthTerritorial Namchi NamphingJFMC 7 2.16 7.5 0.24 0 0 0 0.00 4 0.89 7 1.15 7.5 0.24 0 0 0 0.00 4 1.12 7 0.45 0 0 0 0 

63 SouthTerritorial Namchi Perbing-DovanJFMC 5 1.78 7.5 0.24 0 0 0 0.00 4 0.89 5 0.91 7.5 0.24 0 0 0 0.00 4 1.12 5 0.35 0 0 0 0 

64 SouthTerritorial Namthang RamengNizRamengJFMC 15 4.5 7.5 0.24 0 0 0 0.00 5 1.13 15 2.42 7.5 0.24 0 0 0 0.00 5 1.31 15 0.94 0 0 0 0 

65 SouthTerritorial Namchi Tokal-BermiokJFMC 9 2.53 7.5 0.24 0 0 0 0.00 3 0.52 9 1.06 7.5 0.24 0 0 0 0.00 3 0.62 9 0.54 0 0 0 0 

66 SouthTerritorial Namthang Kateng-PamphokJFMC 12 3.09 7 0.23 0 0 0 0.00 8 1.38 12 1.41 7 0.23 0 0 0 0.00 8 1.55 12 0.69 1 0.87 0 0 

67 SouthTerritorial Namthang Donok-MamringJFMC 11 3.75 8 0.26 0 0 0 0.00 10 1.92 11 1.62 8 0.26 0 0 0 0.00 10 2.24 11 0.75 1 0.87 0 0 

68 SouthTerritorial Melli Mellidara-PaiyongJFMC 5 0.94 7 0.23 0 0 0 0.00 6 1.03 5 0.59 7 0.23 0 0 0 0.00 6 1.12 5 0.24 0 0 0 0 

69 SouthTerritorial Namthang Namthang-ManeydaraJFMC 4 1.59 8 0.26 0 0 0 0.00 10 2.37 4 0.47 8 0.26 0 0 0 0.00 10 2.81 4 0.3 1 0.87 0 0 

70 SouthTerritorial Melli RateypaniJFMC 12 5.21 8 0.26 0 0 0 0.00 9 2.07 12 2.23 8 0.26 0 0 0 0.00 9 2.67 12 0.97 1 0.87 0 0 

71 SouthTerritorial Melli Sadam-SuntoleryJFMC 4 0.86 7 0.23 0 0 2 0.10 8 1.51 4 0.5 7 0.23 0 0 2 0.10 8 1.5 4 0.2 0 0 0 0 

72 SouthTerritorial Melli Tangzi-BikmatJFMC 15 5.77 7 0.23 0 0 2 0.10 13 2.82 15 2.58 7 0.23 0 0 2 0.10 13 3.42 15 1.11 1 0.87 0 0 

73 SouthTerritorial Namthang Turung-SuminkhorJFMC 4 0.91 8 0.26 0 0 0 0.00 8 1.51 4 0.52 8 0.26 0 0 0 0.00 8 1.5 4 0.21 0 0 0 0 

74 SouthTerritorial Rabong Ben-NamprikJFMC 4.5 1.48 10 0.77 1 0.73 0 0.00 4 0.82 4.5 0.53 10 0.77 1 0.05 0 0.00 4 0.76 4.5 0.3 1 0.87 1 0.05 

75 SouthTerritorial Rabong Ravang-SangmoJFMC 14 3.04 10 0.32 0 0 0 0.00 8 1.58 14 1.65 10 0.32 0 0 0 0.00 8 1.86 14 0.73 0 0 0 0 

76 SouthTerritorial Lingmoo Satam-SamrukJFMC 19 6.62 10 0.32 0 0 0 0.00 8 1.58 19 3.08 10 0.32 0 0 0 0.00 8 1.86 19 1.32 0 0 0 0 

77 SouthTerritorial Lingmoo SripatamGagyongJFMC 4 1.17 5 0.21 1 0.73 0 0.00 5 0.93 4 0.47 5 0.21 1 0.05 0 0.00 5 0.94 4 0.25 2 1.74 1 0.05 

78 SouthTerritorial Namchi TarkuJFMC 2.5 1.53 5 0.16 0 0 0 0.00 3 0.82 2.5 0.46 5 0.16 0 0 0 0.00 3 1.12 2.5 0.26 0 0 0 0 

79 SouthTerritorial Namchi TemiJFMC 10 3.78 5 0.21 1 0.73 6 0.29 9 1.85 10 1.41 5 0.21 1 0.05 6 0.29 9 2.24 10 0.73 0 0 1 0.05 

80 SouthTerritorial Lingmoo LingiJFMC 5 1.89 5 0.26 0.5 0.36 0 0.00 7 1.62 5 0.78 5 0.26 0.5 0.02 0 0.00 7 2.11 5 0.37 0 0 0.5 0.02 

81 SouthTerritorial Lingmoo Niya-BrumJFMC 5 1.41 5 0.18 0.5 0.36 0 0.00 10 2.26 5 0.61 5 0.18 0.5 0.02 0 0.00 10 2.62 5 0.51 0 0 0.5 0.02 

82 SouthTerritorial Lingmoo PaiyongJFMC 12 2.72 10 0.35 0.5 0.36 0 0.00 7 1.58 12 1.43 10 0.35 0.5 0.02 0 0.00 7 1.87 12 0.64 0 0 0.5 0.02 

83 SouthTerritorial Lingmoo LingmooJFMC 12 3.15 5 0.18 0.5 0.36 2 0.10 8 1.79 12 1.59 5 0.18 0.5 0.02 2 0.10 8 2.3 12 0.69 1 0.87 0.5 0.02 

84 SouthTerritorial Namchi AssangthangJFMC 8 1.92 3 0.57 0.5 0.36 0 0.00 9 1.85 8 1.1 3 0.57 0.5 0.02 0 0.00 9 2.24 8 0.44 0.5 0.44 0.5 0.02 

85 SouthTerritorial Namchi GhurbiseJFMC 3 0.98 3 0.17 0.5 0.36 0 0.00 2 0.45 3 0.52 3 0.17 0.5 0.02 0 0.00 2 0.56 3 0.2 0.5 0.44 0.5 0.02 

86 SouthTerritorial Melli Lungchok-KamareyJFMC 7 2.16 5 0.16 0 0 0 0.00 5 1.06 7 1.15 5 0.16 0 0 0 0.00 5 1.3 7 0.45 0 0 0 0 

87 SouthTerritorial Namchi Maniram-PhalidaraJFMC 3 0.98 3 0.14 1 0.73 0 0.00 4 0.9 3 0.35 3 0.14 1 0.05 0 0.00 4 1.18 3 0.2 1 0.87 1 0.05 

88 SouthTerritorial Namchi Mikhola-BoomtarJFMC 9 2.21 4 0.15 0.5 0.36 0 0.00 4 0.76 9 1.09 4 0.15 0.5 0.02 0 0.00 4 0.81 9 0.5 0.5 0.44 0.5 0.02 

89 SouthTerritorial Melli Rong-BulJFMC 6.5 2.27 3 0.1 0 0 0 0.00 7 1.4 6.5 1.01 3 0.1 0 0 0 0.00 7 1.68 6.5 0.45 0 0 0 0 

90 SouthTerritorial Melli SalghariJFMC 5 1.47 3 0.12 0.5 0.36 0 0.00 5 0.94 5 0.62 3 0.12 0.5 0.02 0 0.00 5 1 5 0.31 0.5 0.44 0.5 0.02 

91 SouthTerritorial Melli Sorok-SyampaniJFMC 7 1.42 5 0.16 0 0 0 0.00 4 0.75 7 0.86 5 0.16 0 0 0 0.00 4 0.75 7 0.35 0 0 0 0 

92 SouthTerritorial Melli Sumbuk-KartikeyJFMC 5 1.47 3 0.1 0 0 0 0.00 5 0.93 5 0.62 3 0.1 0 0 0 0.00 5 0.94 5 0.31 0 0 0 0 

93 SouthTerritorial Namthang Turung-RamabungJFMC 6.5 1.85 4 0.13 0 0 0 0.00 6 1.23 6.5 1.01 4 0.13 0 0 0 0.00 6 1.49 6.5 0.4 0 0 0 0 

94 SouthTerritorial Namchi Damthang-JaubariJFMC 7.5 2.88 8 0.43 0.5 0.36 0 0.00 6 1.3 7.5 1.29 8 0.43 0.5 0.02 0 0.00 6 1.5 7.5 0.56 0.5 0.44 0.5 0.02 

95 SouthTerritorial Lingmoo Lamaten-TingmooJFMC 7.5 2.88 8 0.43 0.5 0.36 0 0.00 7 1.48 7.5 1.29 8 0.43 0.5 0.02 0 0.00 7 1.74 7.5 0.56 0.5 0.44 0.5 0.02 

96 SouthTerritorial Namchi Mamley-KamrangJFMC 7.5 2.88 7 0.35 0.5 0.36 0 0.00 13 2.71 7.5 1.29 7 0.35 0.5 0.02 0 0.00 13 3.17 7.5 0.56 0.5 0.44 0.5 0.02 

97 SouthTerritorial Namchi Poklok-DenchungJFMC 3 0.98 5 0.18 0.5 0.36 0 0.00 6 1.14 3 0.35 5 0.18 0.5 0.02 0 0.00 6 1.36 3 0.2 0.5 0.44 0.5 0.02 

98 SouthTerritorial Rabong Rayong-TinkitamJFMC 13 5.39 6 0.39 1 0.73 0 0.00 9 1.82 13 2.34 6 0.39 1 0.05 0 0.00 9 2.06 13 1.02 1 0.87 1 0.05 

99 SouthTerritorial Namchi SanganathJFMC 10.5 3.45 8 0.43 0.5 0.36 0 0.00 7 1.4 10.5 1.64 8 0.43 0.5 0.02 0 0.00 7 1.68 10.5 0.7 0.5 0.44 0.5 0.02 

100 SouthTerritorial Namchi TingrithangJFMC 8 3.19 8 0.43 0.5 0.36 0 0.00 7 1.41 8 1.43 8 0.43 0.5 0.02 0 0.00 7 1.74 8 0.61 0.5 0.44 0.5 0.02 

101 SouthTerritorial Melli Tinik-ChisopaniJFMC 4 1.17 4 0.15 0.5 0.36 0 0.00 6 1.21 4 0.47 4 0.15 0.5 0.02 0 0.00 6 1.37 4 0.25 0.5 0.44 0.5 0.02 

102 SouthTerritorial Namchi Wak-OmchuJFMC 4 2.02 6 0.37 0.5 0.36 0 0.00 5 1.07 4 0.8 6 0.37 0.5 0.02 0 0.00 5 1.37 4 0.36 0.5 0.44 0.5 0.02 

103 SouthTerritorial Rabong LikshipJFMC 10 3.67 9 0.39 1 0.73 0 0.00 8 1.76 10 1.7 9 0.39 1 0.05 0 0.00 8 2.12 10 0.72 0 0 1 0.05 

104 SouthWildlife Melli MayurKitamEDC 12 2.35 1 0.21 2 1.46 2 0.10 27 5.72 12 1.45 1 0.21 2 0.10 2 0.10 27 6.55 12 0.59 2 1.74 2 0.10 

105 SouthWildlife Lingmoo Kau-ChaureyDaraEDC 17 3.66 15 0.51 0.5 0.36 0 0.00 9 1.76 17 2.02 15 0.51 0.5 0.02 0 0.00 9 2.11 17 0.88 0 0 0.5 0.02 

106 SouthWildlife Lingmoo MaidamSumshiEDC 8.5 2.52 5 0.18 0.5 0.36 0 0.00 9 1.9 8.5 1.19 5 0.18 0.5 0.02 0 0.00 9 2.12 8.5 0.53 1 0.87 0.5 0.02 

107 SouthWildlife Lingmoo NiyaMangzingEDC 8.5 2.52 5 0.26 0.5 0.36 4 0.19 7.5 1.47 8.5 1.19 5 0.26 0.5 0.02 4 0.19 7.5 1.68 8.5 0.53 1.5 1.31 0.5 0.02 

108 SouthWildlife Lingmoo YangangRangangEDC 9 3.01 5 0.31 0.5 0.36 0 0.00 6.5 1.23 9 1.4 5 0.31 0.5 0.02 0 0.00 6.5 1.49 9 0.4 1.5 1.31 0.5 0.02 

109 SouthWildlife Rabong PathingEDC 13 2.54 5 0.33 1 0.73 4 0.19 25 5.04 13 1.56 5 0.33 1 0.05 4 0.19 25 5.85 13 0.64 1 0.87 1 0.05 

110 SouthWildlife Rabong RavanglaEDC 10 1.98 10 0.37 1 0.73 0 0.00 23 4.68 10 1.21 10 0.37 1 0.05 0 0.00 23 5.36 10 0.49 1 0.87 1 0.05 

111 WestTerritorial Soreng ChakungJFMC 9.5 3.31 6.5 0.4 0.5 0.36 3 0.14 9 1.89 9.5 1.62 6.5 0.4 0.5 0.02 3 0.14 9 2.06 9.5 0.49 0.5 0.44 0.5 0.02 

112 WestTerritorial Soreng KhaniserbongJFMC 9.5 3.31 6.5 0.28 0.5 0.36 0 0.00 8.5 1.63 9.5 1.62 6.5 0.28 0.5 0.02 0 0.00 8.5 1.81 9.5 0.55 0 0 0.5 0.02 

113 WestTerritorial Soreng MabongSegangJFMC 11 3.38 6 0.24 1 0.73 0 0.00 7 1.51 11 1.64 6 0.24 1 0.05 0 0.00 7 1.86 11 0.5 0.5 0.44 1 0.05 

114 WestTerritorial Soreng SuldungKamlingJFMC 11.5 3.47 6 0.24 1 0.73 0 0.00 9.5 1.87 11.5 1.7 6 0.24 1 0.05 0 0.00 9.5 2 11.5 0.36 0.5 0.44 1 0.05 

115 WestTerritorial Soreng ZoomJFMC 11.5 3.47 6 0.24 1 0.73 0 0.00 6.5 1.32 11.5 1.7 6 0.24 1 0.05 0 0.00 6.5 1.61 11.5 0.45 0 0 1 0.05 

116 WestTerritorial Soreng DeythangManeydaraJFMC 8.5 2.75 8.5 0.42 0.5 0.36 0 0.00 8.5 1.63 8.5 1.36 8.5 0.42 0.5 0.02 0 0.00 8.5 1.81 8.5 0.55 0.5 0.44 0.5 0.02 

117 WestTerritorial Soreng SangadorjeeJFMC 8.5 2.75 8 0.28 0.5 0.36 3 0.14 25 5.17 8.5 1.36 8 0.28 0.5 0.02 3 0.14 25 5.75 8.5 1.3 3 2.62 0.5 0.02 

118 WestTerritorial Dentam BarthangbermiokJFMC 8.5 2.25 2.5 0.39 0.5 0.36 5 0.24 25 5.17 8.5 1.25 2.5 0.39 0.5 0.02 5 0.24 25 5.75 8.5 1.3 2 1.74 0.5 0.02 

119 WestTerritorial Dentam ChageyBangternJFMC 9 2.56 4.5 0.14 0 0 0 0.00 16 3 9 1.31 4.5 0.14 0 0 0 0.00 16 3.3 9 1.14 0 0 0 0 

120 WestTerritorial GEYZING ChingthangJFMC 5 1.81 2.5 0.1 0.5 0.36 2 0.10 10 2 5 0.84 2.5 0.1 0.5 0.02 2 0.10 10 2.3 5 0.66 0.5 0.44 0.5 0.02 
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121 WestTerritorial GEYZING GyalshingOmchungJFMC 7.5 2.49 5.5 0.25 0.5 0.36 0 0.00 8 1.65 7.5 1.3 5.5 0.25 0.5 0.02 0 0.00 8 1.93 7.5 0.66 0.5 0.44 0.5 0.02 

122 WestTerritorial Dentam HeeKyongbariJFMC 5 1.81 2.5 0.1 0.5 0.36 0 0.00 8 1.55 5 0.84 2.5 0.1 0.5 0.02 0 0.00 8 1.74 5 0.7 1 0.87 0.5 0.02 

123 WestTerritorial Dentam MartamJFMC 7 2.18 2.5 0.08 0 0 0 0.00 8 1.55 7 1.08 2.5 0.08 0 0 0 0.00 8 1.74 7 0.73 1 0.87 0 0 

124 WestTerritorial GEYZING SordongJFMC 9 2.56 4.5 0.17 0.5 0.36 0 0.00 8 1.55 9 1.31 4.5 0.17 0.5 0.02 0 0.00 8 1.74 9 0.73 1 0.87 0.5 0.02 

125 WestTerritorial Soreng Tadong-RinchenpongJFMC 8 2.79 5.5 0.25 0.5 0.36 0 0.00 19.5 3.86 8 1.36 5.5 0.25 0.5 0.02 0 0.00 19.5 4.45 8 0.56 1 0.87 0.5 0.02 

126 WestTerritorial GEYZING GeetangKarmatarPherekJFMC 21 5.72 11 0.43 1.5 1.09 0 0.00 20.5 4.04 21 2.78 11 0.43 1.5 0.07 0 0.00 20.5 4.63 21 0.56 1 0.87 1.5 0.07 

127 WestTerritorial Dentam ManeybungSopakhaJFMC 21 5.72 11 0.43 1.5 1.09 0 0.00 8.5 1.69 21 2.78 11 0.43 1.5 0.07 0 0.00 8.5 1.93 21 0.36 0 0 1.5 0.07 

128 WestTerritorial Dentam SankhuRadhukhanduJFMC 20 5.12 10 0.33 0 0 0 0.00 8.5 1.69 20 2.39 10 0.33 0 0 0 0.00 8.5 1.93 20 0.55 1 0.87 0 0 

129 WestTerritorial Soreng BuriakhopJFMC 5 2.2 3.25 0.1 0 0 0 0.00 8 1.65 5 0.91 3.25 0.1 0 0 0 0.00 8 1.93 5 0.41 0 0 0 0 

130 WestTerritorial SOMBAREY LowerThambongJFMC 5 2.2 3.25 0.1 0 0 0 0.00 5 1.07 5 0.91 3.25 0.1 0 0 0 0.00 5 1.37 5 0.41 0 0 0 0 

131 WestTerritorial SOMBAREY LungchukSalongdongJFMC 7 1.73 6 0.19 0 0 0 0.00 8 1.65 7 0.82 6 0.19 0 0 0 0.00 8 1.93 7 0.39 0 0 0 0 

132 WestTerritorial Soreng MalbaseyJFMC 5 2.2 3 0.1 0 0 0 0.00 7 1.41 5 0.91 3 0.1 0 0 0 0.00 7 1.74 5 0.41 0 0 0 0 

133 WestTerritorial Soreng RumbukBuriakhopJFMC 6 2.39 3 0.1 0 0 0 0.00 6 1.24 6 1.03 3 0.1 0 0 0 0.00 6 1.55 6 0.46 0 0 0 0 

134 WestTerritorial Soreng SorengJFMC 5 2.2 3 0.1 0 0 0 0.00 6 1.24 5 0.91 3 0.1 0 0 0 0.00 6 1.55 5 0.41 0 0 0 0 

135 WestTerritorial Soreng TharpuJFMC 6 2.39 3 0.1 0 0 0 0.00 6 1.04 6 1.03 3 0.1 0 0 0 0.00 6 1.18 6 0.46 0 0 0 0 

136 WestTerritorial SOMBAREY UpperThambongJFMC 6 2.39 3 0.1 0 0 0 0.00 6 1.24 6 1.03 3 0.1 0 0 0 0.00 6 1.55 6 0.46 0 0 0 0 

137 WestTerritorial SOMBAREY BharengRibdiJFMC 42 9.64 10 0.58 2 1.46 0 0.00 47 9.78 42 5.53 10 0.58 2 0.10 0 0.00 47 10.74 42 2.36 0 0 2 0.10 

138 WestTerritorial SOMBAREY OkhareyJFMC 22.5 7.38 14 0.65 0 0 5 0.24 9 1.56 22.5 3.46 14 0.65 0 0 5 0.24 9 1.8 22.5 1.5 0 0 0 0 

139 WestTerritorial SOMBAREY SiktamTikpurJFMC 22.5 7.38 14 0.45 0 0 0 0.00 8 1.39 22.5 3.46 14 0.45 0 0 0 0.00 8 1.61 22.5 1.5 0 0 0 0 

140 WestWildlife Soreng SinglingEDC 44 13.15 6 0.24 1 0.73 0 0.00 41 8.35 44 6.89 6 0.24 1 0.05 0 0.00 41 9.65 44 2.76 1 0.87 1 0.05 

141 WestWildlife Soreng SribadamEDC 70 20.93 11.5 0.56 3 2.19 0 0.00 37 7.58 70 10.74 11.5 0.56 3 0.14 0 0.00 37 8.84 70 4.39 3 2.62 3 0.14 

142 WestWildlife Dentam BermiokMartamEDC 26 8.04 4.5 0.25 1 0.73 1.5 0.07 18 3.65 26 4.1 4.5 0.25 1 0.05 1.5 0.07 18 4.23 26 1.66 1 0.87 1 0.05 

143 WestWildlife Dentam HeepatalEDC 12 3.62 2.5 0.19 1 0.73 1.5 0.07 9 1.77 12 1.77 2.5 0.19 1 0.05 1.5 0.07 9 2.17 12 0.76 1 0.87 1 0.05 

144 WestWildlife Dentam BegaMangmooEDC 24 5.73 9 0.4 1 0.73 1.5 0.07 22 4.38 24 3.04 9 0.4 1 0.05 1.5 0.07 22 4.82 24 1.35 0 0 1 0.05 

145 WestWildlife Dentam UttareyEDC 49 11.73 9 0.4 1 0.73 1.5 0.07 26 5.13 49 6.25 9 0.4 1 0.05 1.5 0.07 26 5.57 49 2.76 0 0 1 0.05 

146 WestWildlife Soreng BuriakhopEDC 34 9.27 7.5 0.24 0 0 0 0.00 37 8.65 34 5.26 7.5 0.24 0 0 0 0.00 37 9.42 34 2.16 0 0 0 0 

147 WestWildlife Soreng HattavanEDC 9.5 2.41 7.5 0.24 0 0 0 0.00 9 1.68 9.5 1.28 7.5 0.24 0 0 0 0.00 9 1.69 9.5 0.54 0 0 0 0 

148 WestWildlife Soreng TareyBhirEDC 21.5 5.74 7.5 0.24 0 0 0 0.00 25 5.57 21.5 3.27 7.5 0.24 0 0 0 0.00 25 6.07 21.5 1.34 0 0 0 0 

149 WestWildlife Soreng UpperOkhareyEDC 60 17.33 22 0.83 0 0 3 0.14 68 15.42 60 9.05 22 0.83 0 0 3 0.14 68 17.58 60 3.91 0 0 0 0 

150 WestWildlife Soreng RibdiEDC 63 25.02 20 1.23 3 2.19 3 0.14 58 16.13 63 13.6 20 1.23 3 0.14 3 0.14 58 18.62 63 5.46 0 0 3 0.14 

 
       



 

 Annexure VIII 
MidTermEvaluationofWDC-PMKSY2.0byStates 
 

A.ProjectProfile 

1. NameoftheState  

2. NameoftheDistrict  

3. NameoftheBlock  

4. ProjectName  

5. Total Sanctioned Cost of

 the Project 

(Rs.Crores) 

 

6. CentralShare(Rs.Crores)  

7. State Share(Rs.Crores)  

8. TotalSanctioned ProjectArea(Ha.)  

9. Number ofVillagesCovered  

10. NumberofWatershedCommittees  

11. NumberofMembersinWatershed 

Committees 

 

12. NumberofHouseholdscoveredin 

the projectarea 

 

B.IndicatorsforEvaluation 

S.No. Indicator  Remarks 

1. AdministrativeMechanisms   

a Whether DPRapproved bySLNA   



 

b Whetherallmanpowerpositionsin 

place 

at 

  

i. WCDCLevel   

ii. PIALevel   

iii. WatershedCommittee Level   



 

S.No. Indicator Pre-Project 

Status 

(aggregate) 

Mid-Project 

Status 

(aggregate) 

Remarks 

2. Funds Utilization   

a. AmountofsanctionedCentral 

share received(Rs.Crores) 

  

b. AmountofsanctionedState 

Share received(Rs.Crores) 

  

c. Amountoftotalfunds 

(central+state 

share)Utilized(Rs.Crores) 

  

d. Total funds planned through 

convergenceintheprojectarea(Rs. 

Crores) 

  

e. Totalexpenditureincurredthrough 

convergence (Rs. Crores) 

  

3. GrossCroppedArea(Ha.)   This represents the 

total 

area sown once 

and/or 

more thanonce ina 

particular year, i.e. 

the area is counted 

as many times 

as there 

aresowings in 

year. 
a. Areaunderkharifcrop(Ha.)    

b. Areaunder rabicrop(Ha.)    

c. AreaunderThirdcrops(Ha.)    

4. AreaunderdifferentCrops(Ha.)   

a. Cereals    

b. Pulses    

c. Oilseed    

d. Millets    



 

e. Others(Specifynameofthecrop)    

5. Areaofhorticulturecrop(Ha.)    

6. NetSownArea (Ha.)   This represents the 
total area 
sownwith crops 
and orchards. Area 
sowed 
more than once in 
the 
sameyearis 
countedonlyonce. 

7. CroppingIntensity(%)   Ratio of Gross 

Cropped 

AreatoNetSown Area 

in% 

8. Area covered under diversified 
crops/change in cropping systems 
(Ha.) 

 This will capture the 
change in 
 one 
pattern of crop to 
another 
 pattern 
resultinginaddition 
Of new crops 

9. AreabroughtfromNil/Singlecrop to

 double or more crop 

(Ha.) 

  

a. Niltosingle crop(Ha.)   

b. Singletodoubleormorecrop 

(Ha.) 

  

10. Areaunderplantationcover(Ha.)    

11. Yieldperhectareofmajorcrops 

(Qt./Ha.) 

  Average yields per 

hectare of 

principal crops have 

been 

obtained by dividing 

the total production 

by the 

corresponding total 

area 

undereachcrop. 

a. Rice    



 

b. Wheat    

c. Pulses    

d. Millets    

e. OilSeeds    

f. Others(Specifyname ofthecrop)    

12. Areaofculturable wasteland(Ha.)   This includes 

 land available

   for 

cultivation,

 whether 

takenupornottaken up 

for cultivation 

once, but not 

cultivated during 

thelastfiveyearsor 

more in 

succession including 

the current year for 

some reason or the 

other.Such landmaybe 

either 

falloworcoveredwith 

shrubs 

andjungles,whichare 

not put 

toanyuse. 

13. Number of  Water Harvesting 

Structures  (WHS)constructed 

/rejuvenated 

  

14. Area Covered with soil

 and Moisture 

Conservationactivities(Ha.) 

  

15. AreaunderprotectiveIrrigation 

(Ha.) 

  Protective 

irrigationacts 

Asasupplementary 

source 

Ofwateroverand 

above 

rainfall 



 

16. Area of degradedlandcovered 

/rainfed area developed(Ha.) 

 Degraded land 

represent the land 

with low 

productivity;rainfed 

area is the one 

where source 

of irrigation is 

   rainfall; 

17. Farmers’ Average Household 

Income 

PerAnnum(Rs.InLakhs) 

  From interventions 

under WDC- 

PMKSY 2.0 

18. Number ofFarmers Benefited  From interventions 

under WDC- 

PMKSY2.0 

19. No. of Person days Generated 

(man–days) 

  

20. Average depth of water table in 

dug wells (mts.)-Summer 

Season 

  Standard methods 

of measuring depth 

of water table may 

beused 
21. Average depth of water table in 

tube wells (mts.) - Summer 

Season 

  Standard methods 

of measuring depth 

of watertable may 

beused 
22. Milk ProductionofMilch Cattle 

(Kl/yr.) 

   

23. FodderProduction(Qt./Yr)    

24. AnnualMigrationfromruralto urban 

Areainprojectarea(Nos.) 

   

25. No. of springs rejuvenated 

(ifapplicable) 

  

26. No.ofpersonsbenefitteddueto 

Rejuvenationofsprings 

  

27. No. of Community Based 

Organization 

  

a. SHG   



 

b. FPO   

c. UG   

28. No.ofMembersinCommunity 

Based Organization 

  

a. SHG   

b. FPO   

c. UG   

29. AverageAnnualTurnoverof FPOs    

30. Averageannualnetincomeofan 
FPO Member 

   

31. Averageannualnetincomeofan 
SHG Member 

   

32. EcologicalPerspective 

a. Isthereasystemofauditingofstatus of 

natural resources at intervals 

(Yes/No) 

  

b. WhetherGramPanchayats(GPs)and 

UGsenforcingthenormsrelatingto 

sharing ofusufructsrights(Yes/No) 

  

c. Whether all members of GPs and 

UGs trained to maintain and monitor 

all the natural resources and assets 

created(Yes/No) 

  

33. EquityAspect 

a. Whether landlesspoor andwomen 

find a place in watershed unitslike 

watershed committees 

(Yes/No) 

  

b. Whetherlandlesspoorandwomen 

are active member of FPO, 

SHG, Village Level 

Institutions(VLIs)andvariousUGs 

(Yes/No) 

  



 

c. Whetherlandlessandasset-lesspoor 

benefited from activities that 

promote alternate livelihood 

options(Yes/No) 

  

34. ExecutionofPlannedWorks 

against Targets 

  

a. TotalNumberof WorkIDscreated   

b. TotalnumberofWorkscompleted   

c. TotalnumberofWorks ongoing   

35. QualityofProject ShapeFiles   



 

a. AreaofShape File(Ha.)   

b. Variationofareaundershapefileas 

comparedtosanctioned 

project area (Ha.) 

 (ShapefileArea– 

SanctionedArea) 

36. Status ofGeo-taggingofworks   

a. Numberoftotalworksgeo-tagged   

37. PeriodofEvaluation   

 Month   

 Year   
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